# TENDER DOCUMENT FOR

CIVIL / STRUCTURAL WORKS FOR CONSTRUCTION OF CONCRETE PAVEMENT(Hard Park) at MILK CHILLING PLANT PREMISES AT PADAMPUR, DIST-BARGARH

THE SAMALESWARI REGIONAL CO-OPERATIVE MILK PRODUCERS' UNION LTD.

SAKHIPARA-SARLA CANAL ROAD, DHANKAUDA, SAMBALPUR -768006, ODISHA

**August - 2016** 

Cost Rs. - 500/-+4% Vat



# www.omfed.com

# The Samaleswari Regional Cooperative Milk Producers' Union Ltd.

Sakhipara-Sarla Canal Road, Dhankauda, SAMBALPUR - 768006.

Ph No- 2548590,

Fax No (0663)2548520

# **TENDER CALL NOTICE**

Samaleswar Milk Union invites sealed tenders from eligible experienced Civil Contractor for following works:

CIVIL / STRUCTURAL WORKS FOR CONSTRUCTION OF CONCRETE PAVEMENT(Hard Park) at MILK CHILLING PLANT PREMISES AT PADAMPUR, DIST-BARGARH

Tender documents can be purchased from the Milk Union Office between 1000 hrs to 1400 hrs from 08/08/2016 to 20/08/2016 on payment of Rs. 500/- +4% VAT per set by cash/DD in favour of Samaleswari Milk Union, payable at Sambalpur drawn on any Nationalised Bank.

The tender document can also be downloaded from website **www.omfed.com.** and submitted on due date duly filled in along with the cost of tender paper.

Bids with 1% of quoted value as EMD shall be received upto 1400 Hours on 20/08/2016 & shall be opened on the same day at 1530 Hours at Milk Union above Office, in presence of interested bidders. Bids without EMD will not be considered.

Samaleswari Milk Union reserves the right to accept or reject any or all the tenders or part thereof without assigning any reason.

General Manager

# The Samaleswari Regional Cooperative Milk Producers' Union Ltd.

Sakhipara-Sarla Canal Road, Dhankauda, SAMBALPUR - 768006.

Sub: INVITATION FOR TENDER FOR CONSTRUCTION OF Concrete Pavement (Hard Park) at Milk Chilling Plant Premises at Padampur, Dist - Bargarh.

1. Elligible Contractor are invited to submit competitive Tender for the following works:-

Brief Description	Approximate value	Period of
of the Works:	of Works (Rs.)	Completion
Concrete Pavement(Hard Park)-	Rs.2,41,602.00	" 30 days"
3000 Sq.Ft.		From the date of issue
·		Of work order

- 21. SAMLESHWARI REGIONAL COOPERATIVE MILK PRODUCER'S MILK UNION LTD. (SRCMPUL) SAMBALPUR. which is an autonomous society registered under the Co-op. Societies Registration Act.
- 4. To assist the Tenderer in the preparation of your Tender, we are enclosing the following:
  - i. Layout Drawings of the works;
  - ii. Structural Details:
  - iii. Detailed Bill of Quantities, with estimated rates and prices;
  - iv. Technical Specifications;
    - v. Instructions to Bidders (in two sections).
  - vi. Draft Contract Agreement format which will be used for finalizing the agreement for this Contract.
- 5. You are requested to provide your offer latest by 14.00 hours 20.08.2016.
- 6. Tender will be opened in the presence of Bidders or their representatives who choose to attend at 15.30 Hour on Dt.20.08.2016 in the office of SAMLESHWARI REGIONAL COOPERATIVE MILK PRODUCER'S MILK UNION LTD., SAKHIPARA-SARLA CANAL ROAD, SAMBALPUR, ODISHA.
- 7. We look forward to receiving your Tender and thank you for your interest in this project.

(Employer)

(Kishor Kumar Naik) General Manager Samaleswari Regional Cooperative Milk Producers' Union Ltd. Tel. No:0663-2548590 Fax No.0663-2548520

\_

Delete if inapplicable

#### Instructions to Bidders

### SECTION - A

# 1. Scope of Works

The SAMLESHWARI REGIONAL COOPERATIVE MILK PRODUCER'S MILK UNION LTD. SRCMPUL SAMBALPUR (SRCMPUL). (Employer) invites Tenders for the construction of works as detailed in the table given below

Brief Description of the Works:	Approximate value of Works (Rs.)	Period of Completion
Concrete Pavement(Hard Park)- 3000 Sq.Ft.	Rs.2,41,602.00	" 90 days" From the date of issue
		Of work order

The successful bidder will be expected to complete the works by the intended completion date specified above.

- 2. **Qualification of the bidder**: The bidder shall provide qualification information which shall include:-
  - (a) Total monetary value of construction works performed for each year of the last 3 years:
  - (b) Report on his financial standing; and
  - (c) Details of any litigation, current or during the last 3 years in which the bidder is involved, the parties concerned and disputed amount in each case.
- 3. To qualify for award of the contract the bidder:-
  - (a) should have satisfactorily completed as a prime contractor at least one similar work of value not less than Rs. 30,00,000.00 in the last three years;

#### 4. Bid Price

- a) The contract shall be for the whole works as described in the Bill of quantities, drawings and technical specifications. Corrections, if any, shall be made by crossing out, initialing, dating and re writing.
- b) All duties, taxes and other levies payable by the contractor under the contract shall be included in the total price.
- c) The rates quoted by the bidder shall be fixed for the duration of the contract and shall not be subject to adjustment on any account.
- d) The rates should be quoted in Indian Rupees only.

#### 5. Submission of Tender

- 5.1 The bidder is advised to visit the site of works at his own expense and obtain all information that may be necessary for preparing the Tender.
- **5.2** Each bidder shall submit only one Tender.
- **5.3** The Tender submitted by the bidder shall comprise the following :-
  - (a) Tender in the format given in Section B.
  - (b) Signed Bill of Quantities; and
  - (c) Qualification information form given in Section B duly completed.
- 5.4 The bidder shall seal the Tender in an envelope addressed to the GENERAL MANAGER- SAMALESWARI REGIONAL COOPERATIVE MILK PRODUCERS' UNION LTD. SAKHIPARA, SARLA CANAL ROAD, DHANKAUDA, DIST-SAMBALPUR (ODISHA) 768 006 (Employer). The envelope will also bear the following identification:-
  - Tender for Civil work for construction of <u>Cncrete Pavement (Hard Park) at Padampur)</u> (Name of the Contract)
  - Do not open before 15.30 Hour of 20.08.2016. (time and date of Tender opening).
- Tenders must be received in the office of the SAMLESHWARI REGIONAL COOPERATIVE MILK PRODUCER'S MILK UNION LTD.-SRCMPUL (Employer) not later than the time and date given in the letter of invitation. If the specified date is declared a holiday, Tenders shall be received upto the appointed time on the next working day.
- 5.6 Any Tender received by the SAMLESHWARI REGIONAL COOPERATIVE MILK PRODUCER'S MILK UNION LTD.-SRCMPUL (Employer) after the deadline for submission of Tenders will be rejected and returned unopened to the bidder.
- **5.7** Tender documents can be purchased from the Milk Union Office between 1000 hrs to 1400 hrs from 08/08/2016 to 20/08/2016 on payment of Rs. 500/- +4% VAT per set by cash/DD in favour of Samaleswari Milk Union, payable at Sambalpur drawn on any Nationalised Bank.

The tender document can also be downloaded from website www.omfed.com. and submitted on due date duly filled in along with the cost of tender paper.

Bids with 1% of quoted value as EMD shall be received upto 1400 Hours on 20/08/2016 & shall be opened on the same day at 1530 Hours at Milk Union above Office, in presence of interested bidders. Bids without EMD will not be considered.

## 6. Validity of Tender

Tender shall remain valid for a period not less than 60 days after the deadline date specified for submission.

# 7. Opening of Tender

Tenders will be opened in the presence of bidders or their representatives who choose to attend on the date and time and at the place specified in the letter of invitation.

8. Information relating to evaluation of Tenders and recommendations for the award of contract shall not be disclosed to bidders or any other persons not officially concerned with the process until the award to the successful bidder is announced.

### 9. Evaluation of Tenders

The Employer will evaluate and compare the Tenders determined to be substantially responsive i.e. which

- (a) meet the qualification criteria specified in clause 3 above;
- (b) are properly signed; and
- (c) conform to the terms and conditions, specifications and drawings without material deviations.

#### 10. Award of contract

The Employer will award the contract to the bidder whose Tender has been determined to be substantially responsive and who has offered the lowest evaluated Tender price and who meets the specified qualification criteria.

- 10.1 Notwithstanding the above, the Employer reserves the right to accept or reject any Tenders and to cancel the bidding process and reject all Tenders at any time prior to the award of contract.
- 10.2 The bidder whose bid is accepted will be notified of the award of contract by the Employer prior to expiration of the Tender validity period.

### 11. Performance Security

Within 15 days of receiving letter of acceptance, the successful bidder shall deliver to the SAMLESHWARI REGIONAL COOPERATIVE MILK PRODUCER'S MILK UNION LTD. <u>SRCMPUL(Employer)</u> the performance security (either a bank guarantee or a bank draft in favour of the Employer) for an amount equivalent of 5(five) % of the contract price. The Performance Security shall be valid till the expiry of the period of maintenance of the work, specified in clause 12.

### 12. Period of Maintenance:

The "Period of Maintenance" for the work is six months from the date of taking over possession or one full monsoon season whichever occurs later. During the period of maintenance, the contractor will be responsible for rectifying any defects in construction free of cost to the Employer.

- **13.** Purchase of all construction materials including cement and steel as per the specifications (ISI certification marked goods wherever available) shall be the responsibility of the contractor.
- 14. All dispute are subject to Sambalpur Judiciary jurisdiction only

.....

# **SECTION - B**

- 1. Format for Qualification Information.
- 2. Format for Submission of Tender.
- 3. Format of Letter of Acceptance.

# **QUALIFICATION INFORMATION**

1	For I	ndividu	ıal Bidde	ers						
1.1	Princ	ipal pla	ce of bus	iness:						
		r of atto <i>ch cop</i> y		ignatory (	of Tender.					
1.2	const	ruction			l n the last	2013-14 2014-15 2015-16	5			
1.3			ned as pr three yea		ractor (in	the same	e name) on v	works of	f a similar	nature _
<u>Proj</u> o <u>ct</u> <u>Nam</u>	of	mplo	Descri p-tion of work	Contra ct No.	Value of contrac t (Rs.Lak hs)	Date of issue of work order	Stipulat ed period of comple- tion	Actual date of comple-tion	Remark S explaini ng reasons for delay and work complet ed	_
	Exis	sting co	mmitmer	nts and or	n-going wo	orks:				_
Desc on o Worl		Place & State	Contra No. & Date		ntrac ec pe of	eriod	Value of works* remaining to be completed	ted of cor	ticipa date npleti	
(	1)	(2)	(3)		io (4)	•	(Rs. Lakhs)	)	(7)	

Signature of Contractor

(5)

*	Enclose a certificate from Engineer concerned.	
	9	Signature of Contractor

**1.4** Proposed subcontracts and firms involved.

Sections of the works	Value of Sub- contract	Sub-contractor (name & address)	Experience in similar work
*	*	*	*
	*	*	
*	*	*	*
	*	*	
*	*	*	*
	*	*	

- 1.5 Evidence of access to financial resources to meet the requirements of working capital: cash in hand, lines of credit, etc. List them below and attach copies of support documents.
- 1.6 Name, address, and telephone, telex, and fax numbers of the Bidders' bankers who may provide references if contacted by the Employer.
- 1.7 Information on litigation history in which the Bidder is involved.

Other party(ies)	Employe r	Cause dispute	of	Amount involved	Remarks showing present status

# **TENDER**

# Description of the Works: CIVIL/STRUCTURAL WORKS FOR CONSTRUCTION OF CONCRETE PAVEMENT(Hard Park) AT PADAMPUR, DIST-BARGARH

To: The General Manager Samaleswari Regional Co-op. Milk Producers' Ur Sakhipara-Sarla Canal Road, Dhankauda, Sambalpur – 768006, ODISHA	nion Ltd.,
Subject : Civil work for construction of _CC Chilling Plant Premises at Padampur, Dist Ba	ONCRETE PAVEMENT(Hard Park) AT Milk rgarh
Sir,	
We offer to execute the Works described in your Conditions of Contract enclosed therewith at estimated rates, i.e., for a total Contract Price of Rs.**Rs.	percentage above / below the
This Tender and your written acceptance of it s us. We understand that you are not bound to ac	
We hereby certify that we have taken steps to our behalf will engage in bribery.	ensure that no person acting for us or on
We hereby confirm that this Tender is valid fo Instructions to Bidders.	r 60 days as required in Clause 6 of the
Yours faithfully,	
Authorized Signature :	Date:
Name & Title of Signatory :Name of Bidder :	
Address :	
Mobile Number :	
* To be filled in by the Employer before issu	ue of the Letter of Invitation.

Signature of Contractor

To be filled in by the Bidder, together with his particulars and date of submission at

the bottom of this Form.

# LETTER OF ACCEPTANCE CUM NOTICE TO PROCEED WITH THE WORK

# (LETTERHEAD OF THE EMPLOYER)

	Dated :
To :	[Name and address of the Contractor]
Dear	
t <b>h</b> o	This is to notify you that your Tender dated for execution of
tne Rupe	for the contract price of [amount in words and figures], is
hereb	y accepted by us.
favou maint	You are hereby requested to furnish performance security for an amount of Rs (equivalent to 5% of the contract price) within 15 days of the receipt eletter. The Performance Security in the form of Bank guarantee or a Bank draft in r of(Employer) shall be valid till the expiry of the period of tenance i.e. upto Failure to furnish the Performance Security ntail cancellation of the award of contract.
later	You are also requested to sign the agreement form and proceed with the work not than under the instructions of the Engineer, and ensure its completion within the contract period.
Secur	With the issuance of this acceptance letter and your furnishing the Performance ity, contract for the above said work stands concluded.
	Yours faithfully,
	Authorized Signature Name and title of Signatory

# Draft Agreement form for Construction

#### ARTICLES OF AGREEMENT

		in the form of agreement on , between the	
(Employer) or his authorized represent (Name of the (hereinafter referred	ati C to	ve (hereinafter referred to as the first particular on tractor), S/O resolved as the second party), to execute the (hereinafter referred to as works)	arty) and ident of work of
2. Cost of the Contract			
The total cost of the works (here reflected in Annexure - 1.	ina	after referred to as the "total cost") is Rs.	as
3.1 Payments under its contract:			
Payments to the second party fo party in the following manner:		he construction work will be released by	the first
1) On reaching plinth level	:	Running bill 1 as per quantities executed at site	
2) On reaching lintel level	:	Running bill 2 as per quantities executed at site	
3) On completion steel column, purlins, Trusses etc.	:	Running bill 3 as per quantities executed at site	
4) On completion of roof & side wall cladding	:	Running bill 4 as per quantities executed at site	
5) Plastering, flooring, finishing and completion of whole work (final stage)	:	Final bill 5 as per quantities executed at site	

3.2 Payments at each stage will be made by the first party on certification of the invoice by the engineer in-charge nominated by the first party with respect to quality & quantity of the works executed at site in the format given in Annexure – 2.

# 4. Notice by Contractor to Engineer

The second party, on the works reaching each stage of construction, issue a notice to the first party or the Engineer nominated by the first party (who is responsible for supervising the contractor, administering the contract, certifying the payments due to the contractor, issuing and valuing variations to the contract, awarding extensions of time etc.), to visit the site for certification of stage completion. Within 15 days of the receipt of such notice, the first party or the engineer nominated by it, will ensure issue of stage completion certificate after due verification.

# 5. Completion time

The works should be completed in <u>" 30 days"</u> from the issue of work order (months/weeks/days) from the date of this Agreement. In exceptional circumstances, the time period stated in this clause may be extended in writing by mutual consent of both the parties.

- 6. If any of the compensation events mentioned below would prevent the work being completed by the intended completion date, the first party will decide on the intended completion date being extended by a suitable period:
  - a) The first party does not give access to the site or a part thereof by the agreed period.
  - b) The first party orders a delay or does not issue completed drawings, specifications or instructions for execution of the work on time.
  - c) Ground conditions are substantially more adverse than could reasonably have been assumed before issue of letter of acceptance and from information provided to second party or from visual inspection of the site.
  - d) Payments due to the second party are delayed without reason.
  - e) Certification for stage completion of the work is delayed unreasonably.
- 7. Any willful delay on the part of the second party in completing the construction within the stipulated period will render him liable to pay liquidated damages @ Rs. 0.05% per day which will be deducted from payments due to him. The first party may cancel the contract and take recourse to such other action as deemed appropriate once the total amount of liquidated damages exceeds 2 % of the contract amount.

(Note: The amount of liquidated damages per day should be determined at 0.05 % of the contract value of the works and indicated here).

# 8. Duties and responsibilities of the first party

- 8.1 The first party shall be responsible for providing regular and frequent supervision and guidance to the second party for carrying out the works as per specifications. This will include written guidelines and regular site visit of the authorized personnel of the first party, for checking quality of material and construction to ensure that it is as per the norms.
- **8.2** The first party shall supply 3 sets of drawings, specifications and guidelines to the second party for the proposed works.
- **8.3** Possession of the site will be handed over to the second party within 10 days of signing of the agreement.
- 8.4 The Engineer or such other person as may be authorized by the first party shall hold meeting once in a month where the second party or his representative at site

will submit the latest information including progress report and difficulties if any, in the execution of the work. The whole team may jointly inspect the site on a particular day to take stock of activities.

8.5 The Engineer shall record his observations/instructions at the time of his site visit in a site register maintained by the second party. The second party will carry out the instructions and promptly rectify any deviations pointed out by the engineer. If the deviations are not rectified, within the time specified in the Engineer's notice, the first party as well as the engineer nominated by it, may instruct stoppage or suspension of the construction. It shall thereupon be open to the first party or the engineer to have the deviations rectified at the cost of the second party.

# 9. Duties and responsibilities of the second party

## **9.1** The second party shall :

- a) take up the works and arrange for its completion within the time period stipulated in clause 5;
- b) employ suitable skilled persons to carry out the works;
- c) regularly supervise and monitor the progress of work;
- d) abide by the technical suggestions / direction of supervisory personnel including engineers etc. regarding building construction;
- e) be responsible for bringing any discrepancy to the notice of the representative of the first party and seek necessary clarification :
- f) ensure that the work is carried out in accordance with specifications, drawings and within the total of the contract amount without any cost escalation;
- g) keep the first party informed about the progress of work;
- h) be responsible for all security and watch and ward arrangements at site till handing over of the building to the first party; and
- i) maintain necessary insurance against loss of materials/cash, etc. or workman disability compensation claims of the personnel deployed on the works as well as third party claims.
- f) Pay all duties, taxes and other levies payable by construction agencies as per law under the contract (First party will effect deduction from running bills in respect of such taxes as may be imposed under the law).

## 10. Variations / Extra Items

The works shall be carried out by the second party in accordance with the approved drawings and specifications. However, if, on account of site conditions or any other

factors, variations are considered necessary, the following procedure shall be followed:-

- a) The second party shall provide the Engineer with a Tender for carrying out the Variation when requested to do so by the Engineer. The Engineer shall assess the Tender, which shall be given within seven days of the request before the Variation is ordered.
- b) If the Tender given by the second party is unreasonable, the Engineer may order the Variation and make a change to the Contract Price which shall be based on Engineer's own forecast of the effects of the Variation on the Contractor's costs.
- c) The second party shall not be entitled to additional payment for costs which could have been avoided by giving early warning.

#### 11. Securities

The Performance Security shall be provided to the Employer no later than the date specified in the Letter of Acceptance and shall be issued in an amount and form and by a bank or surety acceptable to the Employer. The Performance Security shall be valid until a date 28 days from the date of issue of the Certificate of Completion in the case of a Bank Guarantee.

### 12. Termination

- 12.1 The Employer may terminate the Contract if the other party causes a fundamental breach of the Contract.
- 12.2 Fundamental breaches of Contract include, but shall not be limited to the following:
  - (a) the contractor stops work for 28 days and the stoppage has not been authorized by the Engineer;
  - (b) the Contractor has become bankrupt or goes into liquidation other than for a reconstruction or amalgamation;
  - (c) the Engineer gives Notice that failure to correct a particular Defect is a fundamental breach of Contract and the Contractor fails to correct it within a reasonable period of time determined by the Engineer;
  - (d) the Contractor does not maintain a security which is required;
  - (e) If the Contractor, in the judgment of the Employer or the Bank, has engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices (as defined in the prevailing Bank's sanctions procedures) in competing for or in performing the Contract.
- 12.3 Notwithstanding the above, the Employer may terminate the Contract for convenience.

12.4 If the Contract is terminated the Contractor shall stop work immediately, make the Site safe and secure and leave the Site as soon as reasonably possible.

# 13. Payment upon Termination

- 13.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the Engineer shall issue a certificate for the value of the work done less advance payments received up to the date of the issue of the certificate, less other recoveries due in terms of the contract, less taxes due to be deducted at source as per applicable law.
- 13.2 If the Contract is terminated at the Employer's convenience, the Engineer shall issue a certificate for the value of the work done, the reasonable cost of removal of Equipment, repatriation of the Contractor's personnel employed solely on the Works, and the Contractor's costs of protecting and securing the Works and less advance payments received up to the date of the certificate, less other recoveries due in terms of the contract and less taxes due to be deducted at source as per applicable law.

# 14. Dispute settlement

If over the works, any dispute arises between the two parties, relating to any aspects of this Agreement, the parties shall first attempt to settle the dispute through mutual and amicable consultation.

In the event of agreement not being reached, the matter will be referred for arbitration by a Sole Arbitrator not below the level of retired Superintending Engineer, PWD to be appointed by the first party. The Arbitration will be conducted in accordance with the Arbitration and Conciliation Act, 1996. The decision of the Arbitrator shall be final and binding on both the parties. All dispute are subject to Sambalpur Judiciary jurisdiction only.

### 15. Inspections and Auditing

The Contractor shall permit, and shall cause its Sub-Contractors to permit, the Bank and/or persons or auditors appointed by the Bank to inspect and/or audit its accounts and records and other documents relating to the submission of the Tender and performance of the Contract. Any failure to comply with this obligation may constitute a prohibited practice subject to contract termination and/or the imposition of sanctions by the Bank (including without limitations determination of ineligibility) in accordance with prevailing Bank's sanctions procedures.

# Annexure I

# SAMALESWARI REGIONAL COOPERATIVE MILK PRODUCERS' UNION LTD., SAMBALPUR

Name of Work: Construction of Concrete Pavement(Hard Park) measuring 3,000 Sq.Ft. at Milk Chilling Plant Premises, At/Block-Padampur Dist-Bargarh

Sl. No.		_			
	Description of Work	Qnty.	Unit	Rate	Amount (INR)
01	Levelling of existing road and other misc. work:	1.00	Job Work		
02	P.C.C.(1:2:4):Providing & laying cement concrete in blocks including cost of all labour and materials	35.67	Cu.M.		
03	Sand Filling: Providing & filling Sand including watering, compacting, leveling,	24.22	G 14		
	watering etc. complete	21.23	Cu.M  Total		
	Overhead charges			@5%	
				G.Total	
				Or Say	
Total Ar	nount (In words) :				

- 1. Where there is a discrepancy between the unit rate and the line item total resulting from multiplying the unit rate by quantity, the unit rate guoted shall govern.
- 2. Where there is a discrepancy between the rate in figures and words, the rates in words will govern.

We agree to execute the works in accordance with the approved drawings and technical specifications at ON ITEM RATE BASIS for a total contract price of Rs. -----(amount in figures)

(Rs. ----amount in words).

**Signature of Contractor** 

# Format of certificate

Certified that the works upto	
level	in respect of construction of Concrete
Pavement(Hard Park) measuring 3,000 Sq.Ft. at Milk	Chilling Plant Premises, At/Block-Padampur
Dist- Bargarh of Samaleswari Regional C	o-op Milk producers' Union Ltd.,
Sambalpur at Padampur in Padampur Bl	ock of Bargarh District have been
executed in accordance with the approved dr	awing and technical specifications.
	Signature Name & Designation (Official address)
Place : Date :	
Office seal	

# Er. Murarilal Sharma

Chartered Engineer (Civil) Fellow Member of IOV (FIV-15738) E-mail: niticonsultants@gmail.com



Govt. Approved Valuer-CCIT- 47/2008-09 of Cat-1

Mob.-94370 52708, Ph. - (06646) 232708

Super Market, 1st Floor, Shop No.-201, Bargarh

# SAMALESWARI REGIONAL COOPERATIVE MILK PRODUCERS' UNION LTD.,SAMBALPUR

Name of Work: Estimate for Construction of Proposed Concrete pavement (hard park), at BMC Building (Type-I), At / Block-Padampur, Dist- Bargarh

. Description of Work	Qnty.	Unit	Rate	Amount (INR)
0.				
1 Leveling of existing road and other misc. works:	1.00	Job Work	5000.00	₹ 5,000.00
2 P.C.C. (1:2:4): Providing & laying cement concrete in blocks including cost of all labour and materials	35.67	Cu.M	6430.00	₹ 2,29,382.79
3 Sand Filling: Providing & filling Sand including watering, compacting , leveling , watering etc. complete	21.23	Cu.M	340.00	₹ 7,219.7
			Total=	₹ 2,41,602.4
	1/2/201		or Say	₹ 2,41,602.00 Ired Two Only

Place: Bargarh, Odisha Date: 28.07.2016

Er. Murarilal Sharma Chartered Engineer (Civil) Regd. No. M-145748-3, Bargarb

