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THE ORISSA STATE CO-OPERATIVE MILK PRODUCERS’ FEDERATION LTD., 

D-2, SAHEED NAGAR, BHUBANESWAR, ORISSA. 

 

TELEPHONES :(0674)-2546121,2544576,2540417,2546030,2540273   

FAX:  0674-506974  EMAIL: omfed @ yahoo.com / web site:www.omfed.com 

 

TENDER FOR  

 

SUPPLY, FIXING OF CABLE, PANEL BOARD & ACCESSORIES AT THE 

STATE CENTRAL LABORATORY, AT OMFED DAIRY, ARILO-GOVINDPUR, 

BARANG, CUTTACK. 

     

      NAME OF WORK                                       :  SUPPLY, FIXING OF CABLE, PANEL        

                                                                                BOARD & ACCESSORIES AT THE  

                                                                                STATE CENTRAL LABORATORY, AT  

                                                                                OMFED DAIRY, ARILO-GOVINDPUR,  

                                                                                BARANG, CUTTACK 

 

LOCATION OF SITE                                   :  OMFED DAIRY, ARILO-GOVINDPUR   

 

 

TENDER REFERNCE                                  :    Proj/238/StatelabElect/25 

      

START DATE & TIME FOR                      :   31.01.2025 AT 1000 Hrs 

ONLINE BIDDING  

 

 END DATE & TIME FOR                           :   17.02.2025 UPTO 1400 Hrs 

 ONLINE BIDDING  

 

 DATE AND TIME FOR                               :  10.02.2025  AT 1500 Hrs 

 PRE-BID MEETING 

 

  DATE AND TIME OF OPENING              :   18.02.2025   AT 1500 Hrs 

  OF BIDS 

 

  PLACE OF OPENING OF BIDS       :  OFFICE OF THE ORISSA STATE                  

CO-OP.MILK PRODUCERS FED. LTD.        

D-2, SAHEED NAGAR,  

  BHUBANESWAR, ORISSA. 

      

ADDRESS FOR COMMUNICATION:  THE ORISSA STATE CO- OP. MILK 

PRODUCERS’ FEDERATION LTD.,  

   D-2, SAHEEDNAGAR,  

   BHUBANESWAR-751007 

                                                                  ORISSA, INDIA. 
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www.omfed.com 

The Orissa State Cooperative Milk Producers’ Federation 

Ltd. 

D-2, SAHID NAGAR, BHUBANESWAR-751 007. 

 Ph No- (0674)  2546030/2540273/2540417,                                            

 Fax No (0674) 2540974 

TENDER NOTICE 

OMFED invites sealed offer from eligible HT / MV licensed Electrical Contractor for 

SUPPLY, FIXING OF CABLE, PANEL BOARD & ACCESSORIES AT THE STATE 

CENTRAL LABORATORY, AT OMFED DAIRY, ARILO-GOVINDPUR, BARANG, 

CUTTACK. 

                   

Interested bidders may download the tender document from the OMFED web site 

www.omfed.com only for reference. Bid document will be available in the 

https://tendersodisha.gov.in from 10.00 AM of dt.31.01.2025 to 2.00 PM of 

dt.17.02.2025 for bidding. Tender cost of Rs.6,000/-+18%-GST along with E.M.D of 

Rs.35,000/-shall be deposited through online portal at https://tendersodisha.gov.in. 

The technical Bid shall be opened at 03.00 PM on dt.18.02.2025 at the OMFED 

Corporate Office in the presence of the interested bidders at Omfed Corporate Office, 

D/2, Sahid Nagar, Bhubaneswar – 751007 in presence of interested bidders. Bids without 

requisite EMD shall not be considered. 

 

Tenderers are requested to visit OMFED website regularly as any corrigendum / 

addendum may be published in OMFED website and not in any other media/ news 

papers. 

 

OMFED reserves the right to accept or reject any or all the tenders or part thereof 

without assigning any reason. 

 

MANAGING DIRECTOR 

http://www.omfed/
http://www.omfed.com/
https://tendersodisha.gov.in/
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e-Procurement Notice  

Bid Identification No.  Proj/238/StatelabElect/25 
 

1. OMFED invites sealed offer from eligible HT / MV licensed Electrical Contractor for 

SUPPLY, FIXING OF CABLE, PANEL BOARD & ACCESSORIES AT THE STATE 

CENTRAL LABORATORY, AT OMFED DAIRY, ARILO-GOVINDPUR, BARANG, 

CUTTACK. E- Tender is invited online through ‘e’-procurement of Govt. of Odisha web 

Portal https://tendersodisha.gov.in. The bidders should have the necessary portal 

enrolment with his own Digital Signature Certificate. 

 2. The bidders are required to submit bids for the following item. 

Name of work Estimated 
Cost 
(Rs) 

Availability of Tender 
for online bidding only 

at https://tendersodisha. 
gov.in 

Date of 
Technical 
opening 

 

Period of 
Completion 

  From To   

SUPPLY, 

FIXING OF 

CABLE, PANEL 

BOARD & 

ACCESSORIES 

AT THE STATE 

CENTRAL 

LABORATORY, 

AT OMFED 

DAIRY, ARILO-

GOVINDPUR, 

BARANG, 

CUTTACK 

16,39,522/- 
 

31.01.25 
on  

10.00A.M 

17.02.25 
on  

02.00P.M 

18.02.2025 on  
03.00 P.M 

03 (Three 
Month) 

 

3. Cost of Tender Paper Rs.7080/- inclusive of GST 18% & EMD as specified in (Technical 
Bid Part-I) deposit through online portal at https://tendersodisha.gov.in. 
4. Bid documents consisting of specifications, the schedule of quantities and the set of 
terms and conditions of contract and other necessary documents are available on Portal: 
https://tendersodisha.gov.in. The corrigendum/amendment to this notice if required shall be 
published only in the OMFED web site https://www.omfed.com and will not be published 
again in the newspaper.  
5. The Bid documents will be available on the website: https://tendersorissa.gov.in from 
10.00 AM of 31.01.2025 to 02.00 PM of 17.02.2025 for online bidding.  
6. The tender paper cost / EMD and Photo Copy of GST, PAN, Registration Certificate, 
Turnover Certificate, IT return & other documents as per DTCN shall have to be 
attached on Portal: https://tendersodisha.gov.in within 10.00 AM of 31.01.2025 to 02.00 PM 
of 17.02.2025. 
7. Non submission of tender cost of bid document and EMD within the period shall debar 
the party from participating in the online bidding system and his portal registration shall be 
cancelled.  
8. Bids shall be received only “online” on or before 02.00 PM of 17.02.2025.  
9. Technical Bids received online shall be opened on 18.02.2025 at 03.00 P.M. in 
OMFED Corporate office in the presence of the bidders. Bidders who participated in the bid 
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can witness the opening of bids after logging on to the site through their DSC. If the office 
happens to be closed on the last date of opening of the bids as specified, the bids will be 
opened on the next working day at the same time and venue.  
10. The bids of the technically qualified bidders will be opened for evaluation of the price 

bid.  
11. Co-Operatives, Govt. bodies, NSIC and MSME registered firms are exempted from 
submitting required EMD. 
12. OMFED in its own interest may opt for any other procurement mode/system 
simultaneously along with this e-Tender process if required without assigning any reason 
thereof.   
13. The Managing Director, OMFED reserves the right to accept/reject any or all the bids 
without assigning any reason thereof. 
14. OMFED reserves the right to increase or decrease the quantity of the tendered items as 
per the requirement of the Federation. 
15. Legal disputes if any concerning of supplied product subject to Jurisdiction of such court 
as exercising civil jurisdiction of Bhubaneswar only. 
 

                                                                                                     Sd/- 
                             Managing Director 

                    OMFED 
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SECTION -I 

 

INSTRUCTION TO BIDDERS 

 

 1.0   GENERAL INFORMATION  

 

 1.1        Name of work                     :   SUPPLY, FIXING OF CABLE, PANEL BOARD & 

ACCESSORIES AT THE STATE CENTRAL LABORATORY, AT OMFED DAIRY, ARILO-

GOVINDPUR, BARANG, CUTTACK. 

 

 1.2       Location and area                   :  OMFED Dairy, Arilo-Govindpur, Barang, Cuttack 

   

       (a) Nearest Railway Station      :  BHUBANESWAR 

                   

       (b) Nearest Airport                    :  BHUBANESWAR 

  

 1.3   Period of completion 

 

The period of completion shall be Three (03) months from the date of notification of 

award, which shall include the period of commencement and the non-working periods 

during monsoon and festivals.  

 

 2.0   Important Note 

Period of completion of work is very important for this project. The work has to be 

carried strictly as per the work programme. 

 

 3.0   Eligibility and Qualification requirements: 

 

 3.1 This tender notice is open to all bidders. Annual Sales turn over should not to be less than 

20 lakhs during the financial year 2021-22, 2022-23 & 2023-24. 
 

 3.2  The bidder should have minimum two years’ experience in the relevant field. 

         

 3.3  To be eligible for the award of contract, shall provide evidence satisfactory to the 

ORISSA STATE CO-OPERATIVE MILK PRODUCERS FEDERATION LTD. of their 

eligibility under sub-clause 3.1 above, and of their capacity and adequacy of resources to 

carry out the contract effectively. To this end, all bids submitted shall include the 

following information: - 

 

(A)Copies of original documents defining the constitution or legal Status, place of     

registration and principal place of business of the Company or firm or partnership or 

if a joint venture, of each party there to constituting the bidder; 

 



   8 

(B) Power of attorney or a true copy there of duly attested by a Gazetted Officer in case 

an authorized representative has signed the bid 

 

(C) Income tax clearance certificate / IT return for last 3 years i.e. 2021-22, 2022-23 & 

2023-24.  GST return for six months ending 31st December 2024. 

         

 (D)Details of the experience and past performance of the bidder (or   of each party to a 

joint venture) on works of similar nature within the past two years,  

 

(E) Major items of constructional plant proposed for use in carrying out   the contract in 

the format prescribed in schedule I and the   Qualification and experiences of key 

personal proposed for the   administration and the execution of the contract, both on 

and of Site in the format prescribed in schedule II of section VII of this    bidding 

document. 

 

(F)  Proposals for sub-contracting elements of the works amounting to   More than 10%     

of the bid price for each element and shall be as    Listed in schedule III of section 

VII of this bidding document.      

  

(G)Reports on the financial standing of the bidder (or of each part to Joint venture) such 

as profit and loss statements, balance sheets and auditor’s reports for the past three 

years,  

 

 (H)Statement of arbitration/disputes in which the bidder is involved as prescribed in the 

schedule VI of section VII of this bidding document. 

 

3.6        For the purpose of this particular contract, bidders shall meet the following   qualifying 

criteria as minimum: 

 

(a)The bidder should be in business as electrical works contractor for a                 

minimum period of three years at the time of bid opening in the same name and style. 

The bidder shall also have LICENSE to work as ELECTRICAL contractor, issued by 

the state government where the project site is located. This license shall be valid as 

on date of submission of the bid and shall be submitted along with the bid. 

 

(b) The bidder in the same name and style shall have completed at least one project of 

similar nature.  

 

 3.7        Bid submitted by a joint venture of two or more firm’s partners shall comply with the 

following requirements: 

 

(a) The bid, and in the case of a successful bid the form agreement, shall be signed so as 

to be legally binding on all the partners; 

 

(b) One of the partners shall be nominated as being in charge and this authorisation shall 

be evidenced by submitting a power of attorney signed by legally authorised 

signatories of all the partners; 
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(c) The partner in-charge shall be authorized to incur liabilities and receive instructions 

for and on behalf of any and all partners of the joint venture and the entire execution 

of the contract including payment shall be done exclusively with the partner in-

charge; 

 

(d) All the partners of the joint venture shall be liable jointly and severally for the 

execution of the contract in accordance with the contract terms and a relevant 

statement to this effect shall be included in the authorization mentioned under (b) 

above as well as in the form of bid and the form of agreement (in case of the 

successful bid); 

 

(e)  A copy of the agreement entered into by the joint venture partners Shall be submitted 

with the bid. 

 

(f)  Experience, resources, men and machinery of each part to the joint. Venture, will be 

taken into only to the extent of their participation for   performing tasks under the 

joint venture agreement. 

 

4.0     Cost of Bidding 

 

The bidder shall bear all costs associated with the preparation and submission of his 

bid and ORISSA STATE CO-OPERATIVE MILK PRODUCERS FEDERATION 

LTD., here in after referred to as “OMFED” will in no case be responsible or liable 

for these costs, regardless of the conduct or outcome of the bidding process. 

 

5.0         Site visit:- 

 

5.1 The bidder is advised to visit and examine the site of works and its surrounding and 

obtain for himself on his own responsibility all information that may be necessary for 

preparing the bid and entering into a contract. the costs of visiting the site shall be at 

bidder's own expense. 

 

5.2 The bidder and any of his personnel or agent (s) will be granted permission by the 

OMFED to enter upon the premises and lands for the purpose of such inspection but 

only upon the express condition that the bidder his personnel or   agent (s), will release 

and identify the OMFED and his personnel and agent (s) from and against all liabilities 

in respect there of and will be responsible for personnel injury (whether fatal or 

otherwise), loss of or damage to property and any other loss or damage costs and 

expenses however caused which but for the exercise of such permission would not 

have arisen. 
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B.        BIDDING DOCUMENTS  

 

6.0       Contents of Bidding Documents 

 

6.1      The set bidding documents issued for the purpose of bidding includes the number of 

copies as stated below together with any addenda there to issued in accordance with 

clause -8 and any minutes of the pre-bid meetings issued in accordance clause -16. 

 

Number of 

Copies 
Section Description 

1 0 Tender notice 

 I Instruction to bidders 

 II General Condition of Contract  

 III Special condition of Contract 

 IV Technical Specification                                   

 V Form of bid 

 VI Schedule of materials 

 VII Schedule of Supplementary Information 

 VIII Form of agreement 

 IX Acceptable forms of bank Guarantees 

   

   

 

 

6.2  The bidder is expected to examine carefully all instruction, condition, forms, terms, 

specification and drawings in the bidding documents. Failure to comply with the 

requirements of bid submission will be at the bidders own risk. Pursuant to clause-25, 

bids which are not substantially responsive to the requirements of the bidding 

document   will be rejected.  

 

7.0        Clarification of bidding documents 

 

A prospective bidder requiring a clarification of the bidding documents may notify the 

OMFED in writing or by telegram at the address of communication indicated in the 

tender notice. The OMFED will respond in writing or by telegram to any request for 

the clarification, which is required earlier than 10 days prior to the dead line for the 

submission of the bids. Written copies of the response of the OMFED (including a 

description of the enquiry without identifying its source) will be sent to all prospective 

bidders who purchased the bidding documents. 
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8.0       Amendment of bidding documents 

 

8.1      At any time prior to the deadline for the sub mission of bids, the OMFED may for any 

reason whether at its own initiative or in response to a clarification requested by a 

prospective bidder modify the bidding document by the issuance of amendment. 

 

8.2 The amendment will be sent in writing or by telegram /telex to all prospective     

bidders who have purchased the bidding documents and will be binding upon them. 

Prospective bidders shall promptly acknowledge receipt of the amendments by the 

prospective bidder due to postal delays shall not bind the OMFED to extend the 

deadline for the submission of the bids. The amendment will be attached to the bidding 

document sold subsequently. 

 

8.3  In order to afford prospective bidders reasonable time in which to take amendment into 

account in preparing their bids, the OMFED may at its discretion extend the deadline 

for the submission of bids in accordance with clause -19.  

                                             

C.          PREPARATION OF BIDS  

  

9.0       Language of bid  

 

The bid prepared by the bidder and all correspondence & documents relating to the bid 

exchanged to the bid exchange by the bidder and the OMFED shall be written in the 

English language. 

 

10.0       Documents comprising the bid  

The bid to be prepared by the bidder shall comprise the following; 

 

(a)  The form of bid appendix there to; 

 

(b) The bid security; 

 

(c) The schedule of quantities; 

 

(d)  The schedule of supplementary information on eligibility and qualification; 

 

(e)   Alternative offers where invites and offer materials required to be completed and 

submitted in accordance with the instruction to bidders embodied in these bidding 

documents. 

 

The forms, schedule of quantities and schedule provide in this volume of the bidding 

document shall be used without exception (subject to the extension of the schedules in 

the same format and to the provisions of sub-clause 14.2 regarding the alternative 

forms of bid security.) 
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11.0       Bid prices 

 

11.1  Unless stated otherwise in the bidding documents, the contract shall be for the whole 

works as described in the tender notice based on the schedule of unit rates and prices 

submitted by the bidder. 

 

11.2 The bidder shall fill in rates and prices for all items of works described in the schedule 

of quantities, whether quantities are stated or not. Items against which no rate is 

entered by the bidder shall not be paid for by the OMFED when executed and shall be 

deemed to have covered by the other rates in the schedule of quantities. 

 

11.3  All duties, taxes and other levies shall be payable by the bidder under the contract or 

for other cause, shall be included in the rates and the prices and the comparison of bids 

by the OMFED shall be made accordingly. 

 

 

11.4        Fixed prices  

 

The rates and prices quoted by the bidder shall be fixed for the duration of the contract 

and shall not be subjected to adjustment on any account. A bid submitted with any 

price adjustment condition shall be treated as non-responsive and rejected, pursuant to 

clause 25 of this section.  

 

11.5  Price adjustment  

 

The rates and prices quoted by the bidder are subject to adjustment during the 

performance of the contract, if the duration of the contract, as stated in the tender 

notice is more than 15 months and value of contract is more than Rs.20.0 lakhs. The 

price adjustment provision shall not be taken into consideration in bid evaluation, 

pursuant to clause 28 of this section. 

 

12.0 Bid Validity: 

 

12.1 Bid submitted shall remain valid for acceptance for a period of 120 days from the date 

of bid opening. 

 

12.2 In exceptional circumstances, prior to expiry of the original bid validity period, the 

OMFED may request the bidder for a specified extension in the period of validity. The 

request and the response there to shall be made in writing or by telegram/telex. A 

bidder may refuse request without forfeiting his bid security. A bidder agreeing to the 

request to extend the validity of this bid security shall not be permitted to modify his 

bid. 
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13.0  Bid Security: 

 

13.1       The bidder shall furnish, as part of the bid, a bid security for an amount of Rs.35,000/-  

through online portal at https://tendersodisha.gov.in. 

 

13.2  The EMD of the technically disqualified Bidders shall be returned after declaration of 

the list of such technically qualified Bidders in the portal. The EMD of other 

unsuccessful Bidders shall be refunded after signing of the Agreement with the 

Successful Bidder. The return of the EMD shall be in the form of bank transfer to the 

account of the Bidder through the e-procurement portal of the Government of Odisha. 

 

13.3       The bid security is required to protect the purchaser against the risk of bidder’s 

conduct, which would warrant the security’s forfeiture. 

 

13.3  Any bid not accompanied by an acceptable bid security pursuant to clause 14.1 and 

14.2 here of shall be rejected by OMFED as non-responsive. 

 

13.4  The bid securities of the unsuccessful bidders shall be refunded as promptly as 

possible, but not later than 30 days after the expiry of the period of bid validity as 

prescribed in these documents. 

 

13.5  The bid security of the successful bidders shall be refunded when the bidder has signed 

the agreement and furnished the required performance security. 

 

13.6  No interest shall be paid by the OMFED on the Bid security furnished by the bidder. 

 

13.7  The bid security may be forfeited: 

 

(a)  If a bidder withdraws his bid during the period of bid validity; or 

 

(b) In the case of a successful bidder, if he fails within the time limit to: 

 

  (i)  Sign the agreements, or. 

(ii) Furnish the required performance security 

 

14.0  Variations in bidding conditions 

 

14.1  The bidder shall submit offer, which comply fully with the requirements of the bidding 

documents, including the basic technical design as indicated in the drawing and 

specifications. Conditions bids are liable to be considered as non-responsive in 

accordance with clause-25. 

 

15.0  Format and signing of bids 

 

15.1  The bidder shall prepare and submit the scanned copy of the documents comprising the 

bidding documents downloaded by him through online portal at 

https://tendersodisha.gov.in.. 

https://tendersodisha.gov.in/
https://tendersodisha.gov.in/
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15.2  All pages of the bidding document shall be signed by persons, duly authorised, to bind 

the bidder to the contract. Proof of authorization shall be in the form of a written power 

of attorney, which shall accompany the bid. All pages of the bid documents, where 

entries and amendments had been made, shall additionally be initialed by the persons 

signing the bids. 

 

15.3  The complete bid shall be in accordance with instructions issued by the OMFED, or as 

necessary to correct errors mace by the bidder, in which case such corrections shall be 

initialed by the persons signing the bid. No over writing shall be permitted. 

 

15.4  Only one bid may be submitted by each bidder. No bidder may participate in the bid of 

another for the same contract in any relation whatsoever. 

 

15.5  The bidder shall quote the rate of each item. 

 

D.           SUBMISSION OF BIDS 

 

16.0  The bid document shall be deposited through online portal at 

https://tendersodisha.gov.in 

 

The tender paper cost / EMD and Photo Copy of GST, PAN, Registration Certificate, 

Turnover Certificate, IT return & other documents as per DTCN shall have to be 

attached on Portal: https://tendersodisha.gov.in within 10.00 AM of _______ to 

02.00 PM of __________. 

 

Bids shall be received only “online” on or before 02.00 PM of ___________. 

 

 

17.0  Deadline for Submission of bids 

 

17.1  The bid document shall be deposited up to _________ up to 2.00 PM through online 

portal at https://tendersodisha.gov.in.  

 

18.0  Late Bids 

Any bid received by the OMFED later than the dead line for the submission of bids 

     as prescribed by the OMFED   in accordance with clause 19 will not be accepted . 

  

19.0  Modification and Withdrawal of Bids 

 

19.1  The bidder may modify or withdraws his bid after bid submission provided that the 

modification or notice of withdrawal is received in writing by the OMFED prior to the 

prescribed deadline for the submission of bids. 

 

19.2  The bidder’s modification or withdrawal shall be prepared, sealed, marked and 

submitted in accordance with the provisions of clause 18 for the submission of bids. 

 

https://tendersodisha.gov.in/
https://tendersodisha.gov.in/
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19.3  Subject to clause 24, no bid shall be modified subsequent to the deadline for the 

submission of bids. 

 

19.4  Withdrawal of the bid during the interval between the deadline for the submission of 

bids and the expiry of the period of bid validity may result in the forfeiture of the bid 

security pursuant to clause 14. 

 

 E.      BID OPENING AND EVALUATION 

 

20.0     Bid opening 

 

20.1  Technical Bids received online shall be opened on _________ at 03.00 P.M. in 

OMFED Corporate office in the presence of the bidders. Bidders who participated in the 

bid can witness the opening of bids after logging on to the site through their DSC. If the 

office happens to be closed on the last date of opening of the bids as specified, the bids 

will be opened on the next working day at the same time and venue.  

 

20.2  The OMFED will examine the bids to determine whether they are complete, whether the 

requisite bid security have been furnished, whether the documents have been properly 

signed, and whether the bids are generally in order. 

 

20.3  The OMFED shall prepare, for its own records, the minutes of the bid opening, including 

the information disclosed to those present in accordance with sub-clause 22.3. 

 

20.4   The commercial bid opening date of qualifying bidders shall be intimated well in 

advance. 

 

21.0    Process to be Confidential 

 

21.1  After the public opening of bids, information relating to the examination, clarification, 

evaluation and comparison of bids and recommendations concerning the award of 

contract shall not be disclosed to bidders or other persons not officially concerned with 

such process until the award of the contract to the successful bidder has been announced. 

 

21.2  Any effort by a bidder to influence the OMFED in the process of examination, 

clarification, evaluation and comparison of bids and in the decision concerning the 

award of contract may result in the rejection of the bidder’s bid. 

 

22.0  Clarification of Bids 

 

22.1  To assist in the examination, evaluation and comparison of bids, the OMFED may ask 

the bidders individually for clarification of their bids, including break down of unit rates. 

The request for clarification and the response shall be in writing or by telegram/telex but 

no change in the price or substance of the bid shall be sought, offered or permitted 

except as require to confirm the correction of arithmetic errors discovered by the 

OMFED during the evaluation of the bids in accordance with clause 26. 
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23.0  Determination of Responsiveness 

 

23.1  Prior to the detailed evaluation of the bids, the OMFED will determine whether each bid 

is substantially responsive to the requirements of the bidding documents. 

 

23.2  For the purpose of this clause, a substantially responsive bid is one which conforms to 

all terms, condition and specification of the bidding documents without material 

deviation on reservation. A material deviation or reservation is one which affects in any 

substantial way the, quality or one performance of the works on which limits in any 

substantial way, inconsistent with the bidding documents, the OMFED’S rights or the 

bidder’s obligations under the contract, and the rectification of which deviation or 

reservation would affect unfairly the co position of other bidders presenting substantially 

responsive bids. 

 

23.3     If a bid is not substantially responsive to the requirements of the bidding documents, it 

will   be rejected by the OMFED and may not be subsequently made responsive by the 

bidder having corrected or withdrawn the non-conforming deviation or reservation. 

 

24.0   Correction of Errors 

 

24.1     Bids determined to be substantially responsive will be changed by the OMFED for 

arithmetic errors in computation and summation. Errors will be corrected as follows: 

 

    a) Where there is a discrepancy between rates or amounts in figures and in words, the 

rate   or    amount in words shall govern and 

 

    b) Where there is a discrepancy between the unit rate and the total amount derived from 

the multiplication of the unit rate and the quantity the unit rate as quoted shall 

govern. 

 

24.2    The amount stated in the form of bid will be adjusted by the OMFED in accordance 

with the above procedures for the correction of errors and, with the concurrence of the 

bidder shall be considered as binding upon the bidder. If the bidder does not accept the 

corrected amount of   bid, his bid shall be rejected and the bid security shall be forfeited. 

 

25.0    Evaluation and comparison of the Bids 

 

 

25.1  The OMFED shall evaluate and compare only bids determined to be substantially 

responsive to the requirements of the bidding documents in accordance with clause 25. 

 

25.2  Evaluating bids, the OMFED will determine for each bid the evaluated price by 

adjusting the bid price making any correction for errors pursuant to clause 26.0 

 

25.3  The OMFED reserves the right to accept or reject any variation, deviation or alternative 

offers. Variations, deviations and alternative offers and other factors which are in excess 

of the requirement of the bidding documents or otherwise result in the accrual of 

unsolicited benefits to the OMFED shall not be taken in to account in bid evaluation. 
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25.4  Price adjustment provisions applying to the period of execution of the contract shall not 

be taken in to account in bid evaluation. 

 

25.5    If the bid of the successful bidder is seriously unbalanced in relation to the OMFED’S 

estimate of the real cost of the work to be performed under the contract, the OMFED 

may require that the amount of the performance security deposit set forth in the clause 

30.0 be increased at the expense of the successful bidder to a level sufficient to protect 

the OMFED against financial loss in the event of subsequent default of the successful 

bidder under the contract.  

                                 

F.         AWARD OF CONTRACT 

26.0     Award Criteria 

 

26.1  Subject to clause 30, the OMFED shall award the contract to the bidder whose bid has 

been determined to be substantially responsive to the bidding documents and who has 

offered the lowest, evaluated bid price pursuant to clause 28, provided further that the 

bidder has the capability and the resources to carry out the contract effectively. 

 

27.0     OMFED’S right to accept any bid and to reject any or all bids. 

 

27.1  Notwithstanding clause 29 or any other clauses stated above, the OMFED reserves the 

right to accept or reject any bid and to annul the bidding process and reject all bids, at 

any time prior to the award of the affected bidder(s) or any obligation to inform the 

affected bidder(s) of the grounds for the OMFED’S action. 

 

28.0    Notification of Award 

 

28.1  Prior to the expiry of the period of bid validity prescribed in the bid documents, the 

OMFED will notify the successful bidder by email or in writing that his bid has been 

accepted. This letter (herein after and in the conditions of contract referred to as “Letter 

of Acceptance”) shall name the sum which the OMFED will pay to the contractor in 

consideration of the execution, completion and the maintenance of the works by the 

contractor as prescribed by the contract (hereinafter and in the conditions of the contract 

referred to as the “contract price”). 
 

28.2  The notification of the award will constitute the formation of the contract. 

 

28.3    Upon furnishing by the successful bidder a performance security in accordance with the 

clause 30, the OMFED will notify the unsuccessful bidders that their bids have been 

unsuccessful. 

 

29.0    Signing of Agreement 

 

29.1 Within 15 days of receipt of the notification of award, the successful bidder shall prepare 

and execute the agreement, strictly in accordance to the sample form provides in the 

bidding document. 
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30.0     Performance Security 

 

30.1    Within 15 days of receipt of the notification of award from the OMFED, the successful 

bidder shall furnish to the OMFED a performance security for an amount of 05% of the 

contract value pursuant to clause 10.0 of general conditions of contract. 

 

31.0    Failure of the successful bidder to comply with the requirements of the clause 29 and 30 

shall constitute sufficient grounds for the annulment of the award and forfeiture of the 

bid security. 
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SECTION II 

 

                  GENERAL CONDITIONS OF CONTRACT 

 

DEFINITION AND INTERPRETATIONS 

 

1.0    In the contract, as hereinafter defined, the following words and expressions shall have 

the meanings hereby assigned to them, except where the context otherwise requires: - 

 

1.1    OWNER 

 

Shall mean The Orissa State Co-operative Milk Producers ' Federation Ltd. and shall 

include his successors and assignees, as well as his authorized representatives. 

 

1.2       CONSULTANT 

 

 Shall mean the NATIONAL DAIRY DEVELOPMENT BOARD or any other 

consultant(s) appointed by the ORISSA STATE CO-OPERATIVE MILK 

PRODUCERS' FEDERATION LTD. 

 

1.3    OMFED  

 

Shall mean the ORISSA STATE CO-OPERATIVE MILK PRODUCERS' FEDRATION 

LTD. 

 

1.4     ENGINEER 

 

Shall mean the engineer or any other authorized representative of the OMFED 

 

1.5     Architects   

 

Shall mean the architect appointed by the OMFED. 

 

1.6     Structural consultants 

 

Shall mean the structural consultants appointed by the OMFED 

 

1.7     Bidders 

 

Shall be the firm/party/individual who submits by the bid against the tender notice. 

 

1.8    Contractors 

 

Shall mean the successful bidder whose bid has been accepted by the OMFED and on 

whom a work order has been placed and shall include his heirs, legal representative and 

assignees. 
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1.9      Sub-contractor 

 

Shall mean the person/firm/party named by the contractor whom a part of the contract 

has been sublet with the consent of OMFED and shall include his heirs, successors, legal 

representative, and assignees. 

 

1.9.1    Singular and plural. 

 

In this contract document unless otherwise stated specifically the singular include the 

plural and vice-versa wherever the context so requires. 

 

1.9.2  Cost 

 

The cost shall be deemed to include overhead costs whether on or off the site. 

 

1.10     Contract price/rate 

  

Shall mean the prices/rates of the accepted bid. 

. 

1.11     Contracts 

  

Shall mean the articles of agreement, the conditions, the appendix, the schedule of 

quantities of quantities and/or specification attached here with. 

 

1.12      "Notice in writing" 

 

Shall mean a notice in writing, typed or printed characters sent (unless delivered 

personally or otherwise proved to have been received) by registered/ordinary post to the 

last known address or the registered office of the address and shall be deemed to have 

been received when in the ordinary course of post it would have been delivered. 

 

1.13      SITES 

 

Shall mean the actual place of the proposed project or any other place where work is to 

be executed under the contract. it shall also include any other land allotted by the 

OMFED for the contractor's use. 

 

1.14      Month 

 

Shall mean from the beginning of a given date of a calendar month to the end of the 

preceding date of the next calendar month. 

 

 

1.14      Week 

 

Shall mean seven consecutive days. 
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1.15     Day 

 

Shall mean a day from midnight to midnight. 

 

1.16     Building  

 

Shall mean the proposed building (s), roads, fencing, sanitary and water supply etc. 

under the contract. 

 

1.17      Bid security 

 

Shall mean the sum paid along with the bid as a token to bind the contract. 

 

1.18     Award 

  

Shall mean the written acceptance of bid by the OMFED given to the successful bidder 

. 

1.19     Performance Security 

 

Shall mean the amount pledged with the OMFED while signing the agreement for 

faithful and satisfactory performance of the contract. 

 

1.20     Constructional plant  

 

Shall mean all appliances or things of whatsoever nature required in or about the 

execution and maintenance of the works but does not include the materials or other 

things required intended to forming part of the works. 

  

1.21     Specifications 

 

Shall mean the specification referred to in the bid and any modification thereof or 

addition thereto as may from time to time be furnished or approved in writing by the 

OMFED/Engineer. 

 

1.22     Drawings 

 

Shall mean drawing referred to in the specifications and any modification of such 

drawing approved in writing by the engineer and such other drawing as may from time 

to time be furnished or approved in writing by the OMFED/engineer. 

 

1.23     Temporary Works 

 

Shall mean temporary works to be executed and maintained in accordance with the 

contract. 
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1.24     Permanent works  

  

Shall mean the permanent works to be executed and maintained in accordance with the 

contract. 

1.25      Works  

 

Shall include both temporary works and permanent works. 

 

1.26      Approved/Approval 

 

Shall mean approved in writing, including subsequent written confirmation of pervious 

verbal or written approval. 

 

1.27      B.I.S 

 

Shall mean Bureau of Indian Standard Specifications. 

 

1.28      Government 

 

Shall mean the Government of India or any other state government. 

 

1.29      Tender shall mean the bid. 

 

1.30      Heading and marginal notes: 

 

All heading of and notes to the clauses of these conditions of contract or of and to the 

specification or any other bid document are solely for the, purpose of giving concise 

indication and not a summary of the contents thereof, and they shall never be deemed to 

be the part of the or be used in the interpretation or construction thereof or of the 

contract servants or workmen. Provided always that the provision of labour on a 

piecework basis shall not be deemed to be a sub-letting under this clause. 

 

   ENGINEER  &  ENGINEER'S    REPRESENTATIVE 

  

2.0     Duties and power of the engineer and the engineer's representative: 

 

2.1  The field management shall be the responsibility of the engineer. The engineer shall 

carry out such duties as taking decisions and issuing certificates and orders as specified 

in the contract. The engineer is empowered to take decisions on the following matters; 

 

(a) Approval of subletting of any part of the works pursuant to clause 4.0 here of; 
 

(b) Certification of additional sums under sub clause 52(2) here of; 
 

(c) Determination of an extension of time pursuant to clause 44.0 hereof 
 

(d) Issuance of a variation order pursuant to clause 51.0 here of 
 

(e) Fixing rates or prices for the additional works executed under the contract pursuant to 

clause 51.0 here of. 
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2.2  The engineer's representative shall be responsible to the engineer and his duties are to 

watch and supervise the works and to test and examine any materials to be used the 

workmanship employed with the works. The contractor shall get the materials or the 

workmanship tested, as instructed by the engineer's representative, at his own cost .he 

shall have no authority to relieve the contractor of any of his duties or obligations under 

the contract nor, except as expressly provided here under or elsewhere in the contract, to 

order any work involving delay or any extra payment by the OMFED, nor to make any 

variation of or in the works. 

 

2.3  The OMFED may from time to time in writing delegate to the engineer's representative 

any of the powers and authorities vested in the engineer .Any written instruction or 

approval given by the engineer's representative to the contractor within the terms of such 

delegations, but not otherwise, shall bind the contractor as though it had been given by 

the engineer provided always as follows:- 

 

 

(A)  Failure of the engineer's representative to disapprove any work or materials shall 

not prejudice the power of the engineer the after to disapprove such work or 

materials and to order the pulling down, removal or breaking up there of. 

 

(B)  If the contractor shall be dissatisfied by reason of any decision of the engineer’s 

representative he shall be entitled to refer the matter to the engineer, who shall there 

upon confirm, reverse or vary such decision. 

 

3.0        Inspection of Works 

 

3.1  The OMFED and his representatives shall have full power and authority to inspect the 

works at any time wherever the work is in progress either on the site or at the 

contractor’s premises/workshop wherever situated, premises/workshop of any person, 

firm or corporation where the work in connection with the contract may be in hand or 

wherefrom materials are being produced or are to be supplied, and the contractor shall 

afford or procure for the engineer every facility and assistance to carry out such 

inspection. The contractor shall at all times during usual working hours and at all other 

times at which reasonable notice of the intention of the engineer or the engineer’s 

representative to visit the works shall have been given to the contractor, either himself be 

present to receive the orders and instruction, or have a responsible agent/ representative 

duly accredited in writing present for the purpose. Orders given to the same force as if 

they had been given to the contractor's agent / representative shall give not less than 

three days notice in writing to the engineer’s representative before covering up or 

otherwise placing beyond the reach of inspection and measurement any work in order 

that the same may be inspected and measured. In the event of breach of the above the 

shall be uncovered at the contractor’s expenses for carrying out such measurement or 

inspection. 
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3.2  No materials shall be removed from the site before obtaining the approval in writing of 

the engineer. The contractor is to provide at all times during the progress of the work and 

the maintenance period proper means of access with ladders, gangways, etc. and the 

necessary attendance to move and adopt as directed for inspection or measurement of the 

works by the engineer’s representative. 

 

3.3  The contractor shall make available to the engineer’s representative free of cost all 

necessary instruments and assistance in checking of setting out of works and checking of 

any works made by the contractor for the purpose of setting out and taking 

measurements of works. 

 

4.0    Sub-letting of work: 

 

 

4.1  The contractor shall not sub-let the whole of the works. Except where otherwise 

provided by the contract, the contractor shall not sub-let any part of the works without 

prior written consent of the engineer, which shall not be unreasonably withheld, and 

such consent, if given shall not relieve  the contractor  from any liability or obligation 

under the contract and he shall be responsible for the acts, defaults and negligence’s of 

any sub-contractor, his agents , servants or workmen as fully as if they were the acts, 

defaults or negligence’s of the contractor, his agents. 

 

  CONTRACT DOCUMENTS 

 

5.0     Language and law of contract 

 

5.1     i) All written material and correspondence shall be in English. 

 

ii) The law to which the contract is to be subjected and according to which the contract is 

construed, shall be the law being in force in India and/or the State where the contract 

shall be performed. 

 

5.2    Documents mutually explanatory 

 

Excepts if and to the extent otherwise provided by the contract, the provisions of the 

general conditions and special conditions of the contract shall prevail over those of any 

other documents forming part of the contract. Several documents forming the contract 

are to be taken as mutually explanatory. Should there be any discrepancy, inconsistency, 

error or omission in the contracts or any of them the matter may be referred to engineer 

who shall give his decisions and issue to the contractor instructions, directing in what 

manner the work is to be carried out. The decision of the engineer shall be final and 

conclusive and the contractor shall carry out the work in accordance with this decision. 

 

5.3  works shown upon the drawing but not mentioned in the specifications or described in 

the specifications without being shown on the drawings shall nevertheless be held to be 

included in the same manner as if they had been specifically shown upon the drawings 

and described in the specifications. 
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6.0     Drawing: their Purpose and the custody  

 

6.1 The contractor drawings read together with the contract specifications are intended to 

show and explain the manner of executing the work and to indicate the type and the class 

of materials to be used. 

 

6.2 In case any feature of the work is not set forth in the drawings and specifications, the 

contractor shall forthwith apply to the engineer for further instructions, drawings or 

specifications. 

 

6.3 The drawings shall remain in the sole custody of the engineer, but two copies shall be 

issued to the contractor free of charge. One copy of the drawings, furnished to the 

contractor as afore aid, shall be kept by the contractor on the site and the same shall at all 

reasonable times be available for inspection and use by the engineer or the engineer’s 

representative and by any other person authorized by the engineer in writing. At the 

completion of the authorized by the contractor shall return to the engineer all drawings 

issued under the contract. 

 

6.4  The contractor shall give written notice to the engineer whenever planning or progress of 

the works is likely to be delayed unless any further drawing or instruction is issued by 

the include the detail of the drawing or instruction required and of why and by when it is 

required and of any delay or disruption likely to be suffered if it is late. 

 

6.5  The contractor shall submit the following information, in triplicate, to the engineer for 

approval within the time stipulated against each item below: 

 

   a) General layout plan of construction plant and equipment for the execution of work 

within  fourteen days from the date of notice to proceed with the works; and  

 

   b) Drawings or prints show the location of major plants and other facilities which he 

proposes to put up at the site, including any change in the general layout, at least 

fourteen days prior to the commencement of the respective work. 

 

7.0    The engineer may also authorizes representative to perform his duties and functions.                           

   The contractor shall carryout and be bound by the same. The engineer shall have full       

powers and authority to supply to the works, such further drawings and instructions as 

shall be necessary for the proper execution of the project. 
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   GENERAL OBLIGATIONS 

 

8.0    Contractor's general responsibilities 

 

8.1  Contractor shall, subject to the provisions of the contract, and with due care and 

diligence, execute and maintain the works and provide all labour, including the 

supervision thereof, materials, construction plant and all other things, whether of a 

temporary or permanent nature, required in and for such execution and maintenance, so 

far as the necessity for providing the same is specified in or is reasonably to be inferred 

from the contract. 

 

8.2  The contractor shall take full responsibility for the adequate stability and safety of all 

site operations and methods of construction, provided that the contractor shall not be 

responsible, except as may be expressly provided in the contract, for the design or 

specification of the permanent works, or for the design or specification of any temporary 

works prepared by the engineer. 

 

 

9.0    Contract Agreement   

 

9.1  The contractor shall be called upon to enter into and execute a contract agreement, in the 

form annexed with such modification as may be necessary. 

 

10.0    Performance Security 

 

10.1  On receipt of the notification of the award of the contractor from the OMFED the 

successful bidder shall furnish to the OMFED a performance security for an amount of 

5% of the contract value. 

 

10.2 The proceeds of the performance security shall be payable to the OMFED as 

compensation for any loss resulting from the contractor’s failure to complete his 

obligations under the contract. 

 

10.3    The performance security shall be denominated in Indian rupees and shall be in any of 

the following forms:- 

 

a) A demand draft drawn in favour of the ORISSA STATE CO-OPERATIVE 

 MILK PRODUCERS FEDERATION LTD. Payable at the place mentioned in the 

address of communication stated in the tender notice.  

 

b) A bank guarantee issued by a Nationalised Indian bank. The acceptable form shall 

be strictly as provided in section IX of the bidding documents. 

 

10.4  The bank guarantee shall be valid for the entire period of contract including the period of 

maintenance plus 90 days. Validity of the bank guarantee be suitably extended in the 

event of extension of time of the contractor pursuant to clause 44 herein. 
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10.5  The performance security shall be released by the OMFED not later than 60 days 

following the date of delivery of the maintenance certificate by the engineer. 

 

10.6  In the event of increase in the contract value, in actual execution, proportionately 

adjusted additional performance security shall be paid by the contractor if called upon to 

do so. 

 

10.7   In the event of decrease in the contract value the performance security shall be 

proportionately adjusted on the completion of the work. 

 

10.8 No interest shall be paid by the OMFED for the amount deposited as performance 

security with the OMFED. 

 

11.0    Inspection of Site 

 

11.1    The contractor shall be deemed to have inspected and examined the site and its 

surroundings and information available in connection therewith and to have satisfied 

himself, before submitting his tender, as to the form and nature thereof, and climatic 

conditions, the extent and nature of work and materials necessary for the completion of 

the works, the means of access to the site and accommodation he may require and, in 

general, shall be deemed to have obtained all necessary information, subject as above 

mentioned, as to risks, contingencies and all other circumstances which may influence or 

affect his tender. 

 

12.0    Sufficiency of tender 

 

12.1  The contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the rates and prices stated 

in the priced schedule of quantities and the schedule of rates and prices, if any, which 

tender rates and prices shall, except insofar, as it is otherwise provided in the contract, 

cover all his obligations under the proper execution and maintenance of the works. 

 

13.0     Work to  the satisfaction of engineer  

 

13.1  Contractor shall execute and maintain the works in strict accordance with the contract to 

the satisfaction of the engineer's instructions and directions on any matter whether 

mentioned in the contract or not, touching or concerning the works. The contractor shall 

take instructions and directions only from the engineer. 

 

14.0   Programme to be furnished 

 

14.1  The contractor shall, after the acceptance of his tender, submit to the engineer for his 

approval a programme showing the order of procedure in which he proposes to carry out 

the works .the contract shall whenever required by the engineer, also provide in writing 

for each information a general description of the arrangements and method which the 

contract proposes to adopt for execution of works. 
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14.2   If at any time it should appear to the engineer that the actual progress of the works does 

not conform to the approved programme referred to in sub-clause (1) of this clause, the 

contractor shall produce, at the request of the engineer, a revised programme showing 

the modifications to the approved programme necessary to ensure completion of the 

works within the time for completion as defined in clause 43 here of. 

 

14.3  The submission to and approval by the engineer of such programmes or the furnishing of 

such particulars shall not relieve the contractor of any of his duties or responsibilities 

under the contract. 

 

14.4  The programme shall be reviewed and revised if required at three monthly intervals and 

shall include a chart of the principal quantities of work forecast for execution monthly 

and a schedule of payments expected to be made to the contractor by the OMFED 

 

15.0    Contractor’s superintendence 

15.1  The contractor shall give or provide all necessary superintendence during the execution 

of the works and as long thereafter as the engineer may consider necessary for the proper 

fulfilling of the contractor's obligations under the contract. The contractor, or a 

competent and authorised agent or representative approved of in writing by the engineer, 

which approval may at any time be withdrawn, is to be constantly on the works and shall 

give his whole time to the superintendence of the same. If such approval shall be 

withdrawn by the engineer, the contractor shall, as soon as is practicable, having regard 

to the requirement of replacing him as here in after mentioned after receiving written 

notice of such withdrawal, remove the agent from the works and shall not thereafter 

employ him on the works in any capacity and shall replace him by another agent 

approved by the engineer. Such authorised agent or representative shall receive, on 

behalf of the contractor, directions and instructions from the Engineer. 

 

16.0    Contractor’s employees 

16.1 The contractor shall provide and employ on the site in connection with the execution 

with the execution and maintenance of the works:    

(a) Only such technical assistants as are skilled and experienced in their respective fields 

and sub-agents, foremen and leading hands as are competent to give proper 

supervision to the work they are required to supervise, and  

 

(b)  Such skilled, semi-skilled and unskilled labour as is necessary for the proper and 

timely execution and maintenance of the works. 

 

16.2   It shall be the liability of the contractor to remove forthwith from the works any 

personnel engaged by the contractor   in or about the execution or maintenance of the 

works who, misconducts himself or is incompetent or negligent in the proper 

performance of his duties or whose engagement is otherwise considered to be 

undesirable and such person shall not be again engaged upon the work. Any person so 

removed b the contractor as soon as possible by a competent substitute. 
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17.0    Setting-out 

 

17.1    The contractor shall be responsible for the true and proper setting-out of the works in 

relation to original points, lines and levels of reference given by the engineer in writing 

and for the correctness, subject as above mentioned of the position, levels dimensions 

are alignment of all parts of the works for the provisions of all necessary instruments, 

appliances and labour in connection therewith. If at any time during the progress of the 

works an error shall appear or arise in the position, levels dimension or alignment of 

arise in the position, level dimension or alignment of any part of the works the contractor 

on being required so to do by the engineer shall, at his own cost, rectify such error to the 

satisfaction of the engineer, unless such error is based on incorrect data supplied in 

writing by the engineer in which case the expense of rectifying the same shall be borne 

by the OMFED. The checking of any setting -out or of any line or level by the engineer 

shall not in any way relieve the contractor of his responsibilities for the correctness 

thereof and the contractor shall carefully protect and preserve all bench-marks, sight-

rails, pegs and other things used in setting-out the works. 

 

 

18.0    Statutory approvals: 

 

The contractor shall arrange, at his own cost, for inspection of the works and approval of 

cable layout & schematic drawings from the concerned electrical inspector with 

necessary test certificates & completion certificates. Any modification suggested by the 

electrical inspector shall be carried out by contractor without any extra cost. Statutory 

fees if any shall be reimbursed by Omfed. The approved drawings shall be submitted by 

the contractor to Omfed, before final payment is released. 

 

19.0     Watching and lighting 

 

19.1   contractor shall in connection with the works provide and maintain at his own cost all 

lights, guards, fencing and watching when and where necessary or required by the 

engineer, for the protection of the works or for the safely and convenience of the public 

or others. 

 

20.0     Care of Works 

 

20.1  From commencement of the works until the date stated in the certificate of completion 

for the whole of the works pursuant to clause 49 here of the contractor shall take full 

responsibility for the care there of. Provided that if the engineer shall issue a certificate 

of completion in respect of any part of the permanent works the contractor shall cease to 

be liable for the care of that part of the permanent works from the date stated in the 

certificate of completion in respect of that part and the certificate of completion in 

respect of that part and the responsibility for the care of that part shall pass to the 

OMFED. Provided further that the contractor shall take the full responsibility for the 

care of any outstanding work, which he shall have undertaken to finish during the period 

of maintenance until such outstanding work is completed. in case any damage, loss or 

injury shall happen to the works, or to any part thereof, from any cause what so ever, 
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save and except the excepted risks as defined in clause 20.3, while the contractor shall be 

responsible for the care there of the contractor shall, at his own cost, repair and make 

good the same, so that at completion the permanent works shall be in good order and 

condition and in conformity in every respect with the requirements of the contract and 

the engineer's instructions. in the event of any such damage, loss or injury happening 

from any of the excepted risks, the contractor shall if and to the extent required by the 

engineer and subject always to the provision of clause 66 here of , repair and make good 

the same as aforesaid at the cost of the OMFED. The contractor shall also be liable for 

any damage to the works occasioned by him in the course of any operation carried out 

by him for the purpose of completing any outstanding work or compiling with his 

obligation under clause 49 or 50 here of. 

 

20.2 The contractor shall remove or alter the structures, trees or other, facilities on the site 

without the prior approval of the Engineer. 

 

20.3       Expected Risks 

 

The "excepted risks" are war, hostilities (whether war be declared or not),invasion , act 

of foreign enemies, rebellion, revolution insurrection or military or usurped power, civil 

war, or unless solely restricted to employees of the contractor or of his sub-contractors 

and arising from the conduct of the works , riot, commotion or disorder, or a cause solely 

due to the engineer's design of the works or ionizing radiations or contamination by 

radio-activity from any nuclear fuel or from any nuclear waste from the combustion of 

nuclear fuel or from any nuclear waste from the combustion of nuclear fuel , radio -

active toxic explosive or other hazardous properties of any explosive, nuclear  assembly 

or nuclear component there of ,pressure waves caused by aircraft or other aerial devices 

travelling at forces of nature as an experienced contractor could not foresee or 

reasonably make provisions for or insure against all of which are herein collectively 

referred to as "the excepted risks". 

 

 

21.0    Insurance of Works, etc  

 

21.1  Without limiting his obligations and responsibilities under clause 20 here of the 

contractor shall prior to the commencement of the works insure in the joint names of the 

OMFED and the contractor against all loss and damage from whatever cause arising , 

other than the excepted risks , for which he is responsible under the terms of the contract 

and in such manner that the OMFED and the contractor are covered for the period 

stipulated in clause 20.1 hereof and are also covered during the period of maintenance 

for loss or damage arising from a cause, occurring prior to the commencement of the 

period of maintenance, and for any loss or damage occasioned by the contractor in the 

course of any operations carried out by him for the purpose of complying with his 

obligation under clauses 49 and 50 hereof:- 

 

a) The works for the time being executed to the estimated current contract value thereof 

plus 10 percent thereon to allow for any additional costs and professional fees resulting 

from the loss or damage. 

 



   31 

b) The constructional plant and other things brought on to the site by the contractor to 

the replacement value of such constructional plant and other things. 

 

c) It shall be the responsibility of the contractor to notify the insurer of any change in 

nature and extent of the works and to ensure the adequacy of the insurance cover at all 

times in accordance with the provisions of this clause. 

 

Such insurance shall be affected with an insurer and the contractor shall, produce to the 

engineer/ OMFED the policy or policies of insurance and the receipts for payments of 

the current premiums. 

 

22.0    Damage to persons and property 

 

22.1  the contractor shall, except if and so far as the contract provides otherwise, indemnify 

the OMFED against all losses and claims in respect of injuries or damage to any person 

or material or physical damage to any property whatsoever which may arise out of or in 

consequence of the execution and maintenance of the works and against all claims, 

proceeding, damages, costs, charges and expenses whatsoever in respect of or in relation 

thereto except any compensation or damages for or with respect to:- 

 

a) The permanent use or occupation of land by the works or any part thereof. 

 

b) The right of the OMFED to execute the works or any part thereof on, over, under, in 

or through any land. 

 

c) Injuries or damage to persons or property which are the unavoidable result of the 

execution or maintenance of the works in accordance with the contract. 

 

d) Injuries or damage to persons or property resulting from any act or neglect of the 

engineer or other. Contractors, not being employed by the contractor, or for or in 

respect of any claims, proceeding, damages, costs, charges and expenses in respect 

thereof or in relation thereto or where the injury or damage was contributed to by the 

contractor, his servants or agents such part of compensation as may be just and 

equitable having regard to the extent of the responsibility of the engineer or other 

contractors for the damage or injury. 

 

22.2  Further, the contractor shall indemnify the OMFED against all claims, proceeding, 

damages, costs, charges and expenses in respect of the matters referred to in the 

proviso to sub-clause (1) of this clause. 

 

23.0      Third party insurance 

 

23.1  Before commencing the execution of the works the contractor, but without limiting his 

obligations and responsibilities under clause 22 hereof, shall insure against his liability 

for any material or physical damage loss or injury which may occur to any property, 

including any employee of the OMFED, or by arising out of the execution of works or 

in the carrying out of the contract, otherwise than due to the matters, referred to in the 

proviso to clause 22.1 hereof. 



   32 

 

23.2  Such insurance shall be effected with an insurer for at least the amount stated in the 

appendix to the tender; the contractor shall, produce to the engineer/ OMFED the 

policy or policies of insurance and the receipts for payment of the current premiums. 

 

23.3  The terms shall include a provision whereby, in the event of any claim in respect of 

which the contractor would be entitled to receive indemnity under the policy being 

brought or made against the OMFED, the insurer will indemnify the OMFED against 

such claims and any costs, charges and expenses in respect thereof. 

 

23.4  Such insurance shall be for an amount not less than Rs.1, 00,000/- per occurrence, with 

the number of occurrence unlimited. 

 

24.0       Accident or Injury to workmen 

24.1  The OMFED shall not be liable for or in respect of any damages or compensation 

payable at law in respect or in consequence of any accident or injury to any workmen 

or other person in the employment of the contractor or any sub-contractor. The 

contractor shall indemnify and keep indemnified the OMFED against all such damages 

and compensation, save and except as aforesaid, and against all claims, proceedings, 

costs, charges and expenses whatsoever in respect thereof or in relation thereto. Where 

any case is instituted against the OMFED, the contractor shall implead himself as a 

party as if the case has been instituted against the contractor. 

 

24.2  The contractor shall insure against such liability with an insurer and shall continue 

such insurance during the whole of the time that any persons are employed by him on 

the works and shall produce to the Engineer/OMFED such policy of insurance and the 

receipts for the payment of the current premium. Provided always that, in respect of 

any persons employed by any sub-contractor, the contractor’s obligation to insure as 

aforesaid under this sub-clause shall be satisfied if the sub-contractor shall have 

insured against the liability in respect of such persons in such manner that the OMFED 

is indemnified under the policy, but the contractor shall require such sub-contractor to 

produce to the engineer/OMFED such policy of insurance and receipt for the payment 

of the current premium. 

 

24.3        Employee State Insurance (ESI) Act. 

 

The contractor shall accept full and exclusive liabilities for the compliance with all 

obligations imposed by the ESI act 1948, and the OMFED harmless from any 

liabilities or penalties which may be imposed by the central, state or local authorities 

by reason of any asserted violation by contractor or sub-contractor of the ESI Act, 

1948 and also from all claims, suits or proceedings that may be brought against the 

OMFED arising under, growing up or by reason of the work provided for by this 

contract whether brought by the employees of the contractor, by the third parties, or by 

central or state govt. authorities or any political sub-division thereof. The contractor 

shall fill in with the ESI the declaration form and all other forms which may be 

required in respect of the contractor’s or sub-contractor’s employees and who are 

employed by for the works provided for or those covered by ESI from time to time 

under the agreement. The contractor shall deduct and secure the agreement of the sub-



   33 

contractor and deduct the employees’ contribution as per the first schedule of the ESI 

act from wages and affix the employees’ contribution cares at wages payment 

intervals. The contractor shall remit and secure that agreement of the sub-contractor to 

remit, the employee’s contribution as required by the act. The contractor shall maintain 

all codes and records as required under in respect of the employees and payment and 

the contractor shall secure agreement of the sub-contractor to maintain such records. 

Any expense incurred for the contribution or maintaining records shall be to the 

contractor's account. 

 

The OMFED shall retain such amount as may be necessary from the total contract 

value until the contractor shall furnish satisfactory proof the whole contribution as 

required by the ESI act have been paid. 

 

25.0      Remedy on Contractor's Failure to Insure 

 

25.1  If the contractor shall fail to effect and keep in force the insurances referred to in 

clause 21, 23, and 24 here of, or any other insurance which he may be required to 

effect under the terms of the contract then and in any such case the OMFED may effect 

and keep in force any such insurance and pay such premium or premiums as may be 

necessary for that purposes and from time to time deduct the amount so paid by the 

OMFED as aforesaid from any payment due or which may became due to the 

contractor , or recover the same as a debt due from the contractor. 

 

26.0       Giving of notices and payment of fees 

 

26.1  The contractor shall give all notices and pay all fees required to be given or paid b an 

national or state statute, ordinance, or law, or any regulation, or bye-law of any local or 

other duly constituted authority in relation to the execution of the works and by the 

rules and regulations of all public bodies and companies whose property or rights are 

affected or may be affected in any way by the works. 

 

26.2 The contractor shall conform in all respects with the provisions of any such statute, 

ordinance or law as aforesaid and the regulations or bye-laws of any local of other duly 

constituted authority which may be applicable to the works and with such rules and 

regulations of public bodies and companies as aforesaid and shall keep the OMFED 

indemnified against all penalties and liability of every kind for breach of any such 

statute, ordinance or law, regulation or bye-law. 

 

26.3  The OMFED will repay or allow to the contractor all such sums as the 

engineer/OMFED shall certify to have been properly payable and paid by the 

contractor in respect of such fees. 

 

27.0       Fossils etc. 

27.1  All fossils, coins, articles of value or antiquity and structure and other remains or 

things of geological or archaeological interest discovered on the site of the works shall 

as between the OMFED and the contractor be deemed to be the absolute property of 

the OMFED. The contractor shall take precautions to prevent his workmen or any 

other persons from removing or damaging any such article or thing and shall 
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immediately upon discovery there of and, before removal, acquaint the engineer of 

such discovery and carry out the engineer's orders as to the disposal of the same.  

28.0      Patent rights and royalties 

28.1  The contractor shall save harmless and indemnify the OMFED from and against all 

claims and proceedings for or on account of infringement of any patent rights, design 

trade mark or name or other protected rights in respect of any constructional plant, 

machine work or material and for in connection with the works or any of them and 

from and against all claims, proceedings, damages, costs, charges and expenses 

whatsoever in respect thereof or in relation thereto. Except where otherwise specified, 

the contractor shall pay all tonnage and other royalties, rent and other payments or 

compensation, if any, for getting stone, sand, gravel, clay or other materials required 

for the works or any of them. 

 

29.0       Interference with traffic and adjoining properties 

 

29.1  All operations necessary for the execution of the works shall, so far as compliance with 

the requirements of the contract permits, be carried on so as not to interfere 

unnecessarily or improperly with the convenience of the public, or the access to, use 

and occupation of public or private roads and footpaths to or of properties whether in 

the possession of the OMFED or of any other person. The contractor shall save 

harmless and indemnify the OMFED in respect of all claims, proceedings, damages, 

costs, charges, and expenses whatsoever arising out of, or in relation to, any such 

matters in so far as the contractor is responsible there for. 

 

30.0 Extraordinary traffic 

 

30.1  The contractor shall use every reasonable means to prevent any of the highways or 

bridges communicating with to on the routes to the site from being damaged or injured 

by any traffic of the contractor or any of his sub-contractors and in particular, shall 

select routes, choose and use vehicles and restrict and distributed loads so that any 

such extraordinary traffic as will inevitable arises from the moving of plant and 

material from and to that no unnecessary damage or injury may be occasioned to such 

highways and bridges. 

 

30.2  Should it be found necessary for the contractor to move one or more loads of 

constructional plant, machinery or pre-constructed units or parts of units of work over 

a part of a highway or bridge, the moving whereof is likely to damage any highway or 

bridge unless special protection or strengthening is carried out, then the contractor 

shall before moving the load on to such highway or bridge give notice to the concerned 

authority of the weight and other particulars of the load to be moved and his proposals 

for protecting or strengthening the said highway or bridge and obtain approval from 

that concerned authority at his own cost. He shall keep the engineer informed of the 

action taken. 

 

30.3  If during the execution of the works or at any time thereafter the contractor shall 

receive any claim arising out of the execution of the works in respect of damage or 

injury to highways or bridges he shall immediately report the same to the engineer and 

thereafter shall negotiate the settlement of and pay all sums due in respect of such 
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claim and shall indemnify the OMFED in respect thereof and in respect of all claims, 

proceeding, damages, costs, charges and expenses in relation thereto. 

30.4 Where the nature of the works is such as to require the use by the contractor of water-

borne transport the foregoing provisions of this clause shall be construed as though 

“highway” included a lock, dock, sea wall or other structure related to a waterway and 

“vehicle” included craft, and shall have effect accordingly. 

 

31.0       Opportunities for other Contractors 

 

31.1  The contractor shall, in accordance with the requirements of the engineer, afford all 

reasonable opportunities for carrying out their work to any other contractors employed 

by the OMFED and their workmen and to the workmen of the OMFED and of any 

other duly constituted authorities who may be employed in the execution on or near the 

site of any work not included in the contract or of any contract which the OMFED may 

enter into in connection with or ancillary to the works. If, however, the contractor 

shall, on the written request of the engineer, make available to any such other 

contractor, or to the OMFED or any such authority, any roads or ways for the 

maintenance of which the contractor is responsible, or permit the use by any such of 

the contractor’s scaffolding or other plant on the site, or provide any other service of 

whatsoever nature for any such, the OMFED shall pay to the contractor in respect of 

such use or service such or sums as shall, in the opinion of the engineer, be reasonable. 

 

32.0        Contractor to keep Site Clear 

 

32.1  During the progress of the works the contractor shall keep the site reasonably free from 

all unnecessary obstructions and shall store or dispose of any constructional plant and 

surplus materials and clear away and remove from the site any wreckage, rubbish or 

temporary works no longer required. 

33.0      Clearance of Site on Completion 

 

33.1      On the completion of the works the contractor shall clear away and remove from the 

site all constructional plant, surplus materials, rubbish and temporary works of every 

kind, and leave the whole of the site and works clean and in a workman like condition 

to the satisfaction of the engineer. 

         

      LABOUR 

 

34.0        Engagement of Labour 

 

34.1  The contractor shall make his own arrangements for the engagements of all labour, 

local or otherwise, and, save insofar as the contract otherwise provides, for the 

transport, housing feeding and payment thereof. The contractor to the extent possible 

and reasonable to employ staff and labour with required qualification and experience 

from source within India. 

 

34.2  The OMFED may at their own discretion and convenience make available at the site, 

land for contractor’s field office, godowns, workshop and assembly yard required for 

the execution of the contract. The contractor shall at his own cost construct all these 



   36 

temporary building and provide suitable water supply and sanitary arrangement 

approved by the engineer. 

 

34.3  The personnel so engaged by the contractor shall be the employees of the contractor 

and there shall exist no privity of contract between the personnel so engaged and the 

OMFED. 

 

34.4  On completion of the works undertaken by the contractor, he shall remove all 

temporary building erected by him and have the site cleaned as directed by the 

engineer. If the contractor shall fail to comply with these requirements, the engineer 

may at the expenses of the contractor remove such surplus and rubbish materials and 

dispose off the same as he deems fit and get the site cleared as a foresaid the contractor 

shall fore with pay the amount of all expenses so incurred and shall have no claim in 

respect of any such surplus material disclosed off as a foresaid. The owner reserves the 

right to ask the contractor any time during the dependency of the contract to vacate the 

land by giving 7 days notice without giving any reason. 

 

34.5  Land for residential accommodation for staff and labour may be made available at the 

discretion of the OMFED/engineer. 

 

34.6  The contractor shall, so far as is reasonably practicable, having regard to local 

conditions, provide on the site, to the satisfaction of the engineer an adequate supply of 

drinking and other water for the use of the contractor’s staff and work people. 

 

34.7  The contractor shall not, otherwise than in accordance with the statutes, ordinances and 

government regulations or orders for the time being in force, import, sell, give, barter 

or otherwise dispose of any alcohols liquor, or drugs or permit any such importation, 

sale, gift, barter or disposal by his sub-contractors, agents or employees. 

 

34.8  The contractor shall not give, barter or otherwise dispose of to any person or person, 

any arms or ammunitions of any kind or permit the same as a foresaid 

. 

34.9  The contractor shall in all dealings with labour in his employment have due regard to 

all recognized festivals, days of rest and religious or other customs. 

 

34.10  In the event of any outbreak of illness of an epidemic nature, the contractor shall 

comply with and carry out such regulations, orders and requirements as may be made 

by the government, or the local medical or sanitary authorities for the purpose of 

dealing with and overcoming the same. 

 

34.11  The contractor shall at all times take all reasonable precautions to prevent any 

unlawful, riotous or disorderly conduct by or amongst his employees and for the 

preservation of place and protection of persons and property in the neighborhood of the 

works against the same. The contractor shall be responsible to comply with the various 

labour laws such as contract labour (R&A) act, 1970, payment of wages act, minimum 

wages act, provident fund act & Rules etc. in respect of the persons engaged by him. 
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34.12  The contractor shall be responsible for observance by his sub-contractors of the 

foregoing provisions. 

 

35.0       Returns of labour, etc 

 

35.1  The contractor shall submit to the OMFED copies of the license under the contract 

labour act, if required and obtained by the contractor and his provident fund no. The 

contractor shall, if required by the engineer, also deliver to the engineer a return in 

detail in such form and at such intervals as the engineer may prescribe showing the 

supervisory staff and the numbers of the several classes of labour from time to time 

employed b the contractor on the site and such information respecting constructional 

plant as the engineer may require. 

 

35.2  The contractor shall not employ in connection with the works any person who has not 

completed fifteen years of age. 

 

35.3  The contractor shall in respect of labour employed by him comply with or cause to be 

complied with the provision of the various labour laws and rules and regulations such 

as contract labour act (R&A), 1970, payments of wages act, minimum wages act, 

provident fund act & rules etc. applicable to them in regard to all matters provided 

their in and shall indemnify the OMFED’S in respect of all claims that may be made 

against the OMFED for noncompliance thereof by the contractor. 

 

35.4  Notwithstanding anything contained herein, the engineer may take such actions as 

may be necessary for compliance of the various labour laws and recover the costs 

thereof from the contractor. 

 

35.5  In the event of the contractor committing a default or breach of any of the provisions of 

labour laws and rules and regulations as applicable, shall pay penalties as imposed by 

the statutory authorities and shall indemnify and keep indemnify the OMFED all such 

penalties and compensations. 

 

      MATERIALS AND WORKMANSHIP 

 

36.0        Materials and Workmanship 

 

36.1  All materials and workmanship shall be of the respective kinds described in the 

contract and in accordance with the engineer’s instructions and shall be subjected from 

time to time to such tests as the engineer ma direct at the place or places as ma be 

specified in the contract, or at all or any of such places. The contract shall provide such 

assistance, instruments, machines, labour and materials as are normally required for 

examining, measuring and testing any work and quality, weight or quantity of any 

material used and shall supply samples of materials before incorporation in the works 

for testing as may be selected and required by the engineer. 

 

36.2  All samples shall be supplied by the contractor at his own cost if the supply thereof is 

clearly intended by or provided for in the contract. 
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36.3  The cost of conducting an test ordered b the engineer to ascertain the quality of the 

materials and the workmanship shall be borne by the contractor. 

 

37.0       Inspections of operations  

 

37.1  The engineer and any person authorised by him shall at all times have access to the 

works and to all workshops and places where work is being prepared or from where 

materials, manufactured articles or machinery are being obtained for the works and the 

contractor shall afford every facility for and every assistance in or in obtaining the 

right to such access. 

 

38.0        Examination of work before Covering up 

 

38.1  No work shall be covered up or put out of view without the approval of the engineer 

and the contractor shall afford full opportunity for the engineer to examine and 

measure any work which is about to be covered up or put out of view and to examine 

foundations before permanent work is placed thereon. The contractor shall give due 

notice to the engineer whenever such work or foundations is or are ready or about to be 

ready for examination and the engineer shall, unless he considers it unnecessary and 

advises the contractor accordingly, attend for the purpose of examining and measuring 

such work or of examining such foundations. 

 

38.2   The contractor shall uncover any part or parts of the works or make opening in or 

through the same as the engineer may from time to time direct and shall reinstate and 

make good such part or parts to the satisfaction of the engineer. If any such part or 

parts have been put out of view after compliance with the requirements of clause 38.1 

and are found to be executed in accordance with the contract, the expenses of 

uncovering, making openings in or through, reinstating and making good the same 

shall be borne by the OMFED, but in any other case all costs shall be borne by the 

contractor. 

 

39.0        Removal of Improper Work and Materials  

 

39.1  The engineer shall during the progress of the works have power to order in writing 

from time to time. 

 

(a) The removal from the site, within such time or times as may be specified in the 

order, of any materials, which, in the opinion of the engineer, are not in accordance 

with the contract. 

 

b)  The substitution of proper and suitable materials and  

 

c)  The removal and proper re-execution, not withstanding any previous test thereof or 

interim payment therefore, of any work which in respect of materials or 

workmanship is not, in the opinion of the engineer, in accordance with the contract. 

 

39.2  In case of default on the part of the contractor in carrying out such order, the OMFED 

shall be entitled to employ and pay other persons to carry out the same and all 
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expenses consequent thereon or incidental thereto shall be recoverable from the 

contractor by the OMFED or may be deducted by the OMFED from any payment due 

or which may become due to the contractor. 

 

40.0        Suspension of work 

 

40.1  The contractor shall, on the written order of the engineer, suspend the progress of the 

works or any part thereof for such time or times and in such manner as the engineer 

may consider necessary and shall during such suspension properly protect and secure 

the work, so far as is necessary in the opinion of the engineer. The extra cost incurred 

by the contractor in giving effect to the engineer’s instructions under this clause shall 

be borne and said by the Omfed unless such suspension is: 

 

a)  Otherwise provided for in the contract, or 

 

b)  Necessary by reasons of some default on the part of the contractor, or 

 

c) Necessary by reasons of climatic conditions on the site, 

 

d) Necessary for the proper execution of the works or for the safety of the works or 

any part thereof insofar as such necessity does not arise from any part thereof 

insofar as such necessity does not arise from any act or default by the engineer or 

the OMFED or from any of the excepted risks defined in clause 20 hereof provided 

that the contractor shall not be entitled to recover any such extra cost unless he 

gives written notice of his intention to claim to the engineer within fifteen days of 

the engineer’s order. The engineer shall settle and determine such extra payment 

and/or extension of time under clause 44 hereof to be made to the contractor in 

respect of such claim as shall, in the opinion of the engineer, be fair and reasonable. 

 

40.2 If the progress of the works or any part thereof is suspended on the written order of the 

engineer and if permission to resume work is not given by the engineer within a period 

of ninety days from the date of suspension then, unless such suspension is within 

paragraph (a), (b), (c) or (d) of sub-clause (1) of this clause, the contractor may serve a 

written notice on the engineer requiring permission within twenty-eight days from the 

receipt thereof to proceed with the works, or that part thereof in regard to which 

progress is suspended and, if such permission is not granted within the time, the 

contractor by a further written notice so served may, but is bound to, elect or treat the 

suspension where it affects only part of the works as an omission of such part under 

clause 51 hereof, or, where it affects the whole works, as an abandonment of the 

contract by the OMFED. 

 

       COMMENCEMENT TIME AND DELAYS 

 

41.0         Commencement of Works 

 

41.1         Contractor shall commence the works on site within the period named in the appendix 

       to the tender after the receipt by him of a written order to this effect from the engineer 

       and shall proceed with the same with due expedition and without delay, except as may  
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        be expressly sanctioned or ordered by the engineer, or be wholly beyond the 

contractor’s  control. 

 

42.0        Possession or site 

 

42.1      Save insofar as the contract may prescribe, the extent of portions of the site of which 

the contractor is to be given possession from time to time and the order in which such 

portions shall be made available to him and, subject to any requirement in the contract 

as to the order in which the works shall be executed, the OMFED will, with the 

engineer’s written order to commence the works, give to the contractor possession of 

so much of the site as may be required to enable the contractor to commence and 

proceed with the execution of the works in accordance with the programme referred to 

in clause 14 hereof, if any, and otherwise in accordance with such reasonable proposals 

of the contractor as he shall by written notice to the engineer, make and will, from time 

to time as the work proceed, give to the contractor possession of such further portion of 

the site as may be required to enable the contractor to proceed with the execution of the 

works with due dispatch in accordance with the said programmes or proposals , the 

case may be . if the contractor suffers delay from the failure on the part of the OMFED 

to give possession in accordance with the terms of this clause the engineer shall grand 

an extension of time for the completion of the works as in his opinion shall be fair and 

the price escalation pursuant will be ignore, the extended time period including the 

original contract period exceeds 12 months. 

 

 

42.2        Contractor shall bear all costs and charge for special or temporary way leaves required 

by him in connection with access to the site. The contractor shall also provide at his 

own cost any additional accommodation outside the site required by him for the 

purposes of the works. 

 

43.0        Time for completion 

 

      Subject to any requirement in the contract as to completion of any section of the                    

works before completion of the whole the whole of the works shall be completed in 

      accordance with the provision of clause 49 hereof, within in the time stated in the 

contract 

      or such extended time as may be allowed under clause 44 hereof. 

 

44.0        Extension of time of completion 

 

44.1       Should the amount of extra or additional work of any kind or any cause of delay 

      referred to in these condition or exceptional adverse climatic condition or other special 

      circumstances of any kind whatsoever which may occur, other than through a default  

      of the contractor be such as fairly to entitle the contractor to an extension of time for  

      the completion of the works the engineer shall determine the amount of such extension  

      and shall notify the OMFED and the contractor accordingly. Provided that the  

      engineer is not bound to take in account any extra or additional work or other  

      special circumstances unless the contractor has within thirty days after such work has  

      been commenced, or such circumstances have arisen or as soon thereafter as is  
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      particulars of any extension of time to which he may consider himself entitled in order  

     that submission may be investigated at the time. 

 

45.0       No night work 

 

45.1  Subject to any provision to the contrary contained in the contract, none of the 

permanent works shall, save as herein after provided be carried on during the night 

without the permission in writing of the engineer except when the work is unavoidable 

or absolutely necessary for the saving of life or property or for the safety of the works 

in which case the contractor shall immediately advise the engineer. Provided always 

that the provisions of this clause shall not be applicable in the case of any work, which 

it is customary to carryout by rotary or double shifts. 

 

46.0        Rate of Progress 

 

46.1 If for reason, which does not entitle the contractor to an extension of time the rate of 

progress of the works or any section is at any time in the opinion of the engineer, too 

slow to ensure completion by the prescribed time or extended time for completion the 

engineer shall so notify the contractor in writing and the contractor shall thereupon 

take such steps as are necessary and the engineer may approve to expedite progress so 

as to complete the works or such section by the prescribed time or extended time. The 

contractor shall not be entitled to any additional payment for taking such steps. If as a 

result of any notice given by the under this clause the contractor shall seek the 

engineer's permission to do any work at night, such permission shall not be 

unreasonably refused. 

 

47.0       Liquidated damages for delay 

 

47.1 If the contractor shall fail to achieve completion of the works within the time 

prescribed in the appendix to the form of bid, then the contractor shall pay to the 

OMFED the sum at the rate of 1/2% of the amended up to date contract value as 

liquidated damages for such default and not as a penalty for every week or part of the 

week which shall elapse between the time prescribed by clause 43 hereof and the date 

of certified completion of the particular works. the OMFED may without prejudice to 

any other method of recovery deduct the amount of such damages from any payment in 

its hands, due or which may became due to the contractor .the payment or deduction of 

such damages shall not relieved the contractor from his obligation to complete the 

works, or from any other of his obligations and liabilities under the contract. 

 

47.2 The aggregate maximum of the liquidated damages payable to the OMFED under this 

clause shall be subject to a maximum of 10 % of the amended contract value. 

 

47.3  If, before the completion of the whole of the works any part or section of the works has 

been certified by the engineer as completed pursuant to clause 49 hereof and occupied 

by the OMFED the liquidated damages for delay shall for any period of delay after 

such certificate be reduced in the proportion which the value of the whole of the works. 
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47.4 The criteria for deriving the liquidated damage shall be the actual value of works 

executed and the amended time of completion. 
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48.0       Certification of Completion of Works 

 

48.1  When the whole of the works have been virtually completed and have satisfactorily 

passed any final test that may be prescribed by the contract, the contractor may give a 

notice to that effect to the engineer accompanied by an undertaking to finish any 

outstanding work during the period of maintenance. Such notice and undertaking shall 

be in writing and shall be deemed to be a request by the contractor for engineer to issue 

a certificate of completion in respect of the works. The engineer shall, on receipt of 

such notice either issue to the contractor, with a copy to the OMFED, a certificate of 

completion stating the date on which, in his opinion, the works were virtually 

completed in accordance with the contract or give instructions in writing to the 

contractor specifying all the work which, in the opinion, requires to be done by the 

contractor before the issue of such certificate. The engineer shall also notify the 

contractor of any defects in the works affecting virtual completion that may appear 

after such instructions and before completion of the works specified therein. The 

contractor shall be entitled to receive such certificate of completion, or on the 

completion, to the satisfaction of the engineer, of the works so specified and making 

good any defects so notified. 

 

48.2  Similarly, in accordance with the procedure set out in sub-clause (1)of this clause, the 

contractor may request and the engineer shall issue a certificate of completion in 

respect of:- 

 

a)  Any section of the permanent works in respect of which a separate time for 

completion is provided in the contract and 

 

b) An substantial part of the permanent works which has been both completed to the 

satisfaction of the engineer and occupied by the OMFED. 

  

48.3 If any part of the permanent works shall have been virtually completed and shall have 

satisfactorily passed any final test that may be prescribed by the contract, the engineer 

may issue a certificate of completion in respect of that part of the permanent works 

before completion of the whole of the works and, upon the issue of such certificate, the 

contractor shall be deemed to have undertaken to complete any outstanding work in 

that part of the works during the period of maintenance. 

 

48.4 Provided always that a certificate of completion given in respect of any section or part 

of the permanent works before completion of the whole shall not be deemed to certify 

completion of any ground or surfaces requiring reinstatement, unless such certificate 

shall expressly so state. 
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      MAINTENANCE AND DEFECTS 

      (DEFECT LIABILITY) 

 

49.0  Definition of Period of Maintenance  

 

49.1 In these conditions the expression “Period of Maintenance” shall mean the period of 

maintenance named in the Appendix to the tender, calculated from date of the 

completion of the works, certified by the engineer in accordance with clause 49 hereof, 

or, in the event of more than one certificate having been issued by the engineer under 

the said clause, from the respective dates so certified and in relation to the period of 

maintenance the expression “the works” shall be construed accordingly. 

 

49.2  To the intent that the works shall at or as soon as practicable after the expiry of the 

period of maintenance be delivered to the OMFED in the condition required by the 

contract, fair wear and tear excepted, to the satisfaction of the engineer, the contractor 

shall finish the work, if any, outstanding at the date of completion, as certified under 

the clause 49 hereof, as soon as practicable after which date and shall execute all such 

work of repair, amendment, reconstruction, rectification and making good defects, 

imperfections, shrinkages or other faults as may be required of the contractor in writing 

by the engineer during the period of maintenance, or within fifteen days after its expiry 

as a result of an inspection made by or on behalf of the engineer prior to its expiry. 

 

49.3 All such work shall be carried out by the contractor at his own expense if the necessity 

thereof shall, in the opinion of the engineer, be due to the use of materials or 

workmanship not in accordance with the contract, or to neglect or failure on the part of 

the contractor to comply with any obligate, expressed or implies, on the contractor’s 

part under the contract. 

 

49.4 If the contractor shall fail to do any such work as aforesaid required by the engineer, 

the OMFED shall be entitled to employ and pay other persons to carry out the same 

and if such work is work which in the opinion of the engineer, the contractor was liable 

to do at his own expense under the contract, then all expenses consequent thereon or 

incidental thereto shall be recoverable from the contractor by the OMFED or may be 

deducted by the OMFED from any payment due or which may become due to the 

contractor. 
 

50.0      Contractor to Search. 

 

50.1       The contractor shall, if required by the engineer in writing, search under the direction 

of the engineer for the cause of any defects, imperfection or fault appearing during the 

progress of the works or in the period of maintenance unless such defect, imperfection 

or fault shall be one for which the contractor is liable under the contract., the cost of 

the work carried out by the contractor in searching as aforesaid shall be borne by the 

OMFED. If such defect imperfection or fault shall be one for which the contractor is 

liable as aforesaid, the cost of the work carried out in searching as aforesaid shall be 

borne by the contractor and he shall in such case repair, rectify and make good such 

defect, imperfection or fault at his own expense in accordance with the provisions of 

clause 50 hereof. 
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ALTERATIONS, ADDITIONS AND OMISSIONS 

 

51.0       Variations 

 

51.1 The engineer shall make any variations of the form quality or quantity of the works or 

any part thereof that may, in his opinion, be necessary and for that purpose, or if any 

other reason it shall, in his opinion be desirable, he shall have power to order the 

contractor to do any of the following:- 
 

a)  Increase or decrease the quantity of any work included in the contract, 
 

b)   Omit any such work, 
 

c)  Change the character or quality or kind of any such work. 
 

d)  Change the levels, lines, position and dimensions of an part of the works, and 
 

e)  Execute additional work of any kind necessary for the completion of the works, 
 

f)  Change any specified sequence, method or timing or construction of an part of the 

works, and no such variation shall in way vitiate or invalidation the contract, but 

the value, if any, of all such variations shall be taken into account in ascertaining 

the mount of the contract price. 

 

51.2  No such variations shall be made by the contractor without an order in writing of 

the engineer. Provided that no order in writing shall be required for increase or 

decrease in the quantity of any work where such increase or decrease is not the 

result of an order given under this clause, but is the result of the quantities 

exceeding or being less than those stated in the schedule of quantities provided also 

that if for any reason the engineer shall consider it desirable to give any such order 

verbally, the contractor shall comply with such order and any confirmation in 

writing of such verbal order given by the engineer, whether before or after the 

carrying out of the order, shall be deemed to be an order in writing within the 

meaning of this clause. 

 

Provided further that if the contractor shall within seven days confirm in writing to 

the engineer and such confirmation shall not be contradicted in writing within 

fourteen days by the engineer, it shall be deemed to be an order in writing by the 

engineer 

 

52.0   Valuation of Variations 

 

52.1 All extra or additional work done or work omitted by order of the engineer shall be 

valued at the rates and prices set out in the contract if, in the opinion of the 

engineer, the same shall be applicable. If the contract does not contain any rate or 

prices applicable to the extra or additional work, then suitable rates shall be agreed 

upon between the engineer and the contractor. In the event of disagreement the 

engineer shall fix such rates or prices as shall, in his opinion, be reasonable and 

proper. 
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52.2  Provided that if the nature or amount of any omission or additional relative to the 

nature or amount of the whole of the works or to any part thereof shall be such that, 

in the opinion of the engineer, the rate or price contained in the contract for any 

item of the works is, by reason of such omission or addition, rendered inapplicable, 

then a suitable rate or price shall be agreed upon between the engineer and the 

contractor. In case of disagreement the engineer shall work out and fix the rate or 

the price. 

 

52.3  In case of any class of work for which there is not such specification supplied by 

the OMFED as is mentioned in the tender documents such work shall be carried out 

in accordance with Indian standard specification and if the I.S.S do not cover the 

same the work should be carried out as per the standard engineering practice 

subject to the approval of the engineer. 

 

Provided also that no increase or decrease under clause 52.1 or variation of rate or 

price under clause 52.2 of shall be made unless, as soon after the date of the order 

as is practicable, notice shall have been given in writing:- 

 

a) By the contractor to the engineer of his intention to claim extra payment or a 

varied rate or price or 

 

b) By the engineer to the contractor of his intention to vary a rate or price. 

 

52.4 If, on certified completion of the whole of the works it shall be found that a 

reduction or increase greater than 25 percent of the sum named in the letter of 

acceptance, results from: - 

 

a) The aggregate effect of all variation orders, and 

 

b) All adjustments upon measurement of the estimated quantities set out in the 

schedule of quantities,  

 

But not from any other cause, the amount of the contract price shall be adjusted by 

such sum as may be agreed between the contractor and the engineer or, failing 

agreement, fixed by the engineer having regard to all material and relevant factors, 

including the contractor’s site and general overhead costs of the contract. 

 

52.5  The contractor shall send to the engineer once in every month an account giving 

particulars, as full and detailed as possible, of all claims for any additional payment 

to which the contract may consider himself entitled and of all extra or additional 

work ordered by the engineer which he has executed during the preceding month. 

 

No final or interim claim for payment for any such work or expense will be 

considered which has not been included in such particulars. Provided always that 

the engineer shall be entitled to authorise payment to be made for any such work or 

expense, notwithstanding the contractor’s failure to comply with this condition, if 

the contractor has, at the earliest practicable opportunity, notified the engineer in 

writing that he intends to make a claim for such work. 
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           PLANT, TEMPORARY WORKS AND MATERIALS 

 

53.0  Plant, etc., Exclusive use for the Works 

 

53.1 All constructional plant, temporary works and materials provided by the contractor 

shall, when brought on to the site, be deemed to be exclusively intended for the 

execution of the works and the contractor shall not remove the same or any part 

thereof, except for the purpose of moving it from one part of the site to another, 

without the consent, in writing, of the engineer, which shall not be unreasonably 

withheld. 

 

53.2 Upon completion of the works the contractor shall remove from the suet all the said 

constructional plant and temporary works remaining thereon and any unused 

materials provided by the contractor. 

 

53.3  The OMFED shall not at any time be liable for the loss of or damage to any of the 

said constructional plant, temporary works or materials save as mentioned in clause 

20 and 65 hereof. 

 

54.0  Approval of materials, etc., not implied 

 

54.1 The operation of clause 53 hereof shall not be deemed to imply any approval by the 

engineer of the materials or other materials referred to therein nor shall it prevent 

the rejection of any such materials at any time by the engineer. 

 

            MEASUREMENT 

 

55.0 Quantities 

 

55.1  The quantities set out in the schedule of quantities are the estimated quantities of 

the work, but they are not to be taken as the actual and exact quantities of the works 

to be executed b the contractor in fulfillment of his obligation under the contract. 

 

56.0 Works to be measured 

 

56.1 The engineer shall, except as otherwise stated, ascertain and determine by 

measurement the value in terms of the contract of work done in accordance with the 

contract. He shall, when he requires any part or parts of the works to be measured, 

give notice to the contractor’s authorised agent or representative, who shall 

forthwith attend or send a qualified agent to assist the engineer in making such 

measurement, and shall furnish all particulars required by either of them. Should 

the contractor not attend, or neglect or omit to send such agent, then the 

measurement made by the engineer or approved by him shall be taken to be the 

correct measurement of the work. For the purpose of measuring such permanent 

work as is to be measured by records and drawing, the engineer shall prepare 

records and drawings month by month of such work and contractor, as and when 

called upon to do so in writing, shall, within fourteen days, attend to examine and 
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agree such records and drawings with the engineer and shall sign the same when so 

agreed. If the contractor does not so attend to examine and agree such records and 

drawings, they shall be taken to be correct. If, after examination of such records 

and drawings, the contractor does not agree the same or does not agree same or 

does not sign the same as agreed, they shall nevertheless be taken to be correct, 

unless the contractor shall, within fourteen days of such examination, lodge with 

the engineer, for decision by the engineer, notice in writing of the respects in which 

such records and drawings are claimed by him to be incorrect. 

 

57.0 Method of measurement 

 

57.1 The works shall be measured net, as prescribed in the specification of works, 

notwithstanding any general or local custom, except where otherwise specifically 

described or prescribed in the contract. Wherever not specifically mentioned in the 

contract, the mode of measurement as prescribed in the relevant IS codes shall be 

applicable and binding to the contract. A list of ISS code of practices, which shall 

be referred to in that event, is attached annex to the section IV of technical 

specifications. On the latest edition of all the codes of practices including all latest 

official amendments and revisions shall be applicable. 

 

57.2 For measurement of items of work in foundation a plinth & in super structure the 

criteria shall be applicable. 

 

            NOMINATED SUB-CONTRACTORS 

 

58.0 Definitions of "nominated sub-contractors" 

 

58.1  All specialists, merchants, tradesmen and others executing any work or supplying 

any goods materials or services, who may have been or be nominated or selected of 

approved by the OMFED or the engineer and all persons to whom by virtue of the 

provisions of the contract the contractor is required to sub-let any work shall, in the 

execution of such work or the supply of such goods, materials of service be deemed 

to be sub-contractor employed by the contractor and are referred to in contract as 

"nominated sub-contractors". 

 

58.2 The contractor shall not be required by the OMFED of the engineer or be deemed 

to be under any obligation to employ any nominated sub-contractor against whom 

the contractor may raise reasonable objection, or who shall decline to enter into a 

sub -contractor with the contractor containing provisions: - 

 

(a)That in respect of the work, goods, materials or services the subject of the sub-

contract, the nominated sub-contractor will undertake towards the contractor the 

like obligation and liabilities as are imposed on the contractor towards the 

OMFED by the terms of the contract and will save harmless and identify the 

contractor from and against the same and from all claims, proceeding, damages 

costs charges and expenses whatsoever arising out of or in connection therewith 

to perform such out of or in connection with any failure to perform such 

obligation or of fulfill such liabilities and  



   49 

(b) That the nominated sub-contractor will save harmless and identify the 

contractor from and against any negligence by the nominated sub-contractor, his 

agents, workmen and servants and from and against any misuse by or them of 

any constructional plant or temporary works provided by the contractor for the 

purposes of the contractor and from all claims as aforesaid. 

 

58.3  If in any connection with any provisional sum the services to be provided include 

any matter of design or speciation of any part of the permanent works or of any 

equipment or plant to be incorporated therein, such requirement. Shall be expressly 

stated in the contract and be included in any nominated sub-contract. the nominated 

sub-contract shall specify that the nominated sub-contractor providing such 

services will save harmless and indemnify the contractor from and against the same 

and from all claims proceeding damages costs charges and expenses whatsoever 

arising out of in connection with any failure to perform such obligation or to fulfill 

liabilities. 

 

58.4 For all work executed or goods, materials or service s supplied b an nominated sub-

contractor, there shall be included in the contract price: - 

 

a)The actual price paid or due to be paid by the contractor on the direction of the 

engineer and in accordance with the sub-contract; 

 

b)The sum if any entered in the schedule of quantities for labour supplied by the 

contractor in connection therewith or if ordered by the engineer as may be 

determine in accordance with clause 52 here of ; 

 

c)In respect of all other charges and profit a sum being a percentage rate of the 

actual price paid or due to be paid calculated where provision for such is made in 

a special item provided in the Schedule of Quantities for such purpose. 

 

58.5 Before issuing under clause 59 hereof any certificate which includes any payment 

in respect of work done or goods materials or services supplied by any nominated 

sub-contractor the engineer shall be entitled to demand from the contractor have 

been paid or discharged by the contractor in default whereof unless the contractor 

shall  

 

a)Inform the engineer in writing that he has reasonable cause for withholding or 

refusing to make such payment and 

 

b) Produce to the engineer reasonable proof that he has so informed such 

nominated sub-contractor in writing, the OMFED shall been titled to pay to such 

nominated sub-contractor direct, pun the certificate of the engineer all payment, 

less retentions provided for in the sub-contract which the contractor has failed to 

make to such nominated sub-contractor and to deduct by way of set-off the 

amount so paid by the OMFED from any sums due or which may became due 

from the OMFED to the contractor provided always that, where the engineer has 

certified and the OMFED has paid direct as aforesaid the engineer shall in issuing 

any further certificate in favour of the contractor deduct from the amount thereof 



   50 

the amount so paid issue of the certificate itself when due to be issued under the 

terms of the contract. 

 

58.6 In the event of a nominated sub-contractor as herein before defined having 

undertaken towards the contractor in before defined having undertaken towards the 

contractor in respect of the work executed, or the goods materials or service 

supplied by such nominated sub-contractor any continuing obligation extending for 

a period exceeding that of the period of maintenance under the contract the 

contractor shall at any time after the expiry if the period of maintenance assign to 

the OMFED at its request and cost the benefit of such obligation for the unexpired 

duration thereof. 

 

59.0    PAYMENT TERMS 

 

• Payment shall be released in two RA bills. 

• The contractor shall submit 5% Performance Security deposit within 15 days of the 

acceptance of the work order. The same shall be refunded after six months from the 

date of completion subject to satisfactory performance of work. 

• Penalty @ 0.5% per week maximum 10% of the order value shall be deducted 

subject to delay in execution beyond the stipulated period. 

•  No interest shall be paid by OMFED on the bid security furnished by the bidder. 

•  All payments are subject to deduction of statutory dues as applicable during the 

time of execution. 

• The contractor’s request(s) for payment shall be made to the OMFED in writing, 

accompanied by an invoice describing, as appropriate, the goods delivered and 

services performed, and by shipping documents, submitted pursuant to clause 10, 

and upon fulfillment of other obligations stipulated in the contract. 

 

 

60.0  Approval only by Maintenance Certificate 

 

60.1 No certificate other then the maintenance certificate referred to in clause 61 hereof 

shall be deemed to constitute approval of the works. 

 

61.0 Maintenance Certificates.  

 

61.1  The contract shall not be considered as completed until & maintenance certificate 

shall have been signed by the engineer and delivered to the OMFED stating that the 

works have been completed and maintained to his satisfaction. The maintenance 

certificate shall be given by the engineer after the expiry of the period of 

maintenance, or , if different periods of maintenance shall become applicable to 

different sections or parts of the works, the expiry  of the latest such period , or as 

soon thereafter as any works ordered during such period, pursuant to clause 49 and 

50 hereof shall have been completed to the satisfaction of the engineer and full 

effect shall given to this clause , notwithstanding any previous entry on the works 

or the taking possession, working or using thereof or any part thereof by the 

OMFED. 
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61.2  The OMFED shall not be liable to the contractor for any matter or thing arising out 

of or in connection with the contract or the execution of the works unless the 

contractor shall have made a claim in writing in respect thereof before the issuance 

of the maintenance certificate under this clause. 

 

61.3  Notwithstanding the issue of the maintenance certificate the contractor and subject 

to clause 61.2 the OMFED shall remain liable for the fulfillment any obligation 

incurred under the provisions of the contract prior to the issue of the maintenance 

certificate which remains unperformed at the time such certificate is issued and for 

the purposes of determining the nature and extent of any such obligation, the 

contract shall be deemed to remain in force between the parties here to. 

 

            REMEDIES AND POWERS 

 

62.0           Default of contractor 

 

62.1  If the contractor shall become bankrupt, or have a receiving in order made against 

him or shall present his partition in execution levied on his goods or if the engineer 

shall certify in writing to the OMFED that in his opinion the contractor:- 

 

a) Has abandoned the contract or 

 

b)  Without reasonable excuse has failure to commence the works or has 

suspended the progress of the works for 28 das after receiving from the 

engineer written notice to proceed or 

 

c) Has failed to removed material from the site or pull down and replace work 

for 30 das after receiving from the engineer written notice that the said 

materials or work had been condemned and rejected b the engineer under 

these conditions or  

 

d)  Despite previous warnings by the engineer in writing is not executing the 

works in accordance with the contractor is persistently neglect ion to carry 

out his obligation under the contract or  

 

e)  Has to the detriment of good workmanship or in defiance of the engineer's 

instructions to the contrary, sub-let any part of the contract then the OMFED 

may then the OMFED may after giving 15 days a notice in writing to the 

contractor enter up on the site the works and expel the contractor there from 

and without from any of his obligation or liabilities under the contract or 

affecting the rights and powers conferred on the OMFED or the engineer by 

the contract and may himself complete the works or may employ any other 

contractors completing the works. The OMFED or such other contractor 

may use for such completion so much of the constructional plant, temporary 

works and materials, which have deemed to be reserved exclusively for the 

execution of the works, under the provisions of the contract, as he or they 

may think proper, and the OMFED may at any time, sell any of the said 

constructional plant, temporary works and unused materials including 
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invocation of bank guarantees of apply the proceeds of sale in or towards; 

the satisfaction of any sum(s) due or which may become due to him from the 

contractor under the contract. 

 

62.2  The engineer shall as soon as may be practicable after any such entry and expulsion 

by the OMFED, fix and determine ex part, or by or after reference to the parties, or 

after such investigation or inquiries as he may think fit to make or institute, and 

shall certify what amount, if any had at the time of such entry and expulsion been 

reasonably accure to the contractor in respect of work than actually done by him 

under the contract and the value of any of the said unused or partially used 

materials, any constructional plant and any temporary works. 

 

62.3 If the OMFED shall enter and expel the contractor under this cause, it shall not 

liable to pay to the contractor any money on account of the contract until the expiry 

of period of maintenance and there after until the costs exception and maintenance 

damages for delay in completion if any and all other expenses incurred by the 

OMFED have been screened and the amount thereof certified by the engineer. The 

contractor shall then entitled to receive only such sum if any as the engineer may 

certify would have been payable to him upon due completion by him after 

deducting the said amount, if such amount shall exceed the sum which would have 

been payable to the contractor on due completion by him then the contractor shall 

upon demand pay to the OMFED the amount of such excess and it shall be deemed 

a debt due by the contractor to the OMFED and shall be recoverable accordingly.  

 

62.4  In such event the, OMFED shall charge 15 % overhead to cover the departmental 

changes and the same shall be received from the contractor. 

 

62.5  No credit shall be allowed to the contractor in case the amount spent by the 

OMFED for particular items, which shall be less than the amount payable as per the 

tender amount. 

 

63.0  Urgent repairs 

 

63.1  If, by reason of any accident or failure or over event occurring to in or in 

connection with the works of any part thereof either during the execution of the 

works or during the period of maintenance any remedial or other work or repair 

shall in the opinion of the engineer be urgently necessary for the safely of the 

works and the contractor is unable or unwilling at once to do such work or repair 

the OMFED may employ and pay other persons to carry out such work or repair as 

the engineer may consider necessary . If the work or received so done by the 

OMFED is work which, in the opinion of the Engineer, the Contractor was liable to 

do at his own expense under the contract, all expenses properly incurred by the 

OMFED in so doing shall be recoverable from the Contractor by the OMFED, or 

may become due from the Contractor. Provided always that the Engineer, as the 

case may be, shall, as soon after the occurrence of any such emergency as may be 

reasonably practicable, notify the Contractor there of in writing. 
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   RISKS 

 

64.0  No Liability for War etc. 

 

64.1 Notwithstanding anything in the Contract contained: - 

The Contractor shall be under no liability whatsoever whether by way of indemnity 

or otherwise for or in respect of destruction of or damage to the works, save to 

work condemned under the provisions of Clause 39 hereof prior to the occurrence 

of any special risk here in after mentioned, or to property whether of the OMFED 

or of third parties, or for in respect of injury or loss of life which is the consequence 

of any special risk as here in after defined. The OMFED shall indemnify and save 

harmless the Contractor against and from the same and against and from all claims, 

proceeding, damages, costs, charges and expenses whatsoever arising there out or 

in connection therewith. 

 

64.2  If the works or any material on the site, or any other property of the Contractor 

used or intended to be used for the purposes of the works, shall sustain destruction 

or damage by reason of any of the said special risks the contractor shall be entitled 

to payment for: - 
 

a)  Any permanent work and for any materials so destroyed or damaged, and, as so 

far as may be required by the Engineer, or as may be necessary for the 

completion of the works, on the basis of costs plus such profit as the Engineer 

may certify to be reasonable. 
 

b)  Replacing or making good any such destruction or damage of the works. 
 

c) Replacing or making good such materials or other property of the Contractor 

used or intended to be used for the purposes of works. 

 

64.3  Destruction, damage, injury or loss of life caused by the explosion or impact 

whenever and wherever occurring of any mine, bombshell, grenade or other 

projectile, missile, munition or explosive or war, shall be deemed to be a 

consequence of the said special risks. 

 

64.4  The OMFED shall reply to the Contractor any increased cost of or incidental to the 

execution of the work, other than such as may be attributable to the cost of 

reconstruction work condemned under the provisions of Clause 39 hereof, prior to 

the occurrence of any special risks, which is however, attributable to or consequent 

on or the result of or in any way whatsoever connected with the said special risks, 

subject however to the provisions in this clause here in after contained in regard to 

out break of war, but Contractor shall be soon as any such increase of cost shall 

come to his knowledge forthwith notify the Engineer there of in writing. 

 

64.5  The Special Risks are unprecedented flood, earthquake or other convulsion of 

nature, war, hostilities (whether war be declared or not) invasion, act of foreign 

enemies, the nuclear and the pressure wave risk described in clause 20 hereof, or in 

so far as it relates to the country in which the works are being or are to be executed 

or maintained, rebellion, revolution, insurrection, military or usurped power, civil 

work, or unless solely restricted to the employees of the Contractor or of his Sub-
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Contractors an arising from the conduct of the works, riot, commotion or disorder. 

64.6  If, during the currency of the Contract, there shall be an out break of war, whether 

war is declared or not, in any part of the world which, whether financially or 

otherwise, materially affects the execution of the works, the Contractor shall, until 

and unless the Contract is terminated under the provision of this clause, continue to 

use his best endeavors to complete the execution of the works. Provided always that 

the OMFED shall be entitled at any time after such out break of war to terminate 

the contract by giving written notice to the Contractor and, upon such notice being 

given, this contract shall, except as to the rights of the parties under this clues and 

to the operation of clause 64.8 hereof, terminate, but without prejudice to the right 

of either party in respect of any antecedent breach thereof. 

 

64.7  If the contract shall be terminated under the provisions of the last preceding sub-

clues the contractor shall, with all reasonable dispatch, remove from the site all 

constructional plant and shall give similar facilities to his sub-Contractors to do so. 

 

64.8  If the Contract shall be terminated as a forensic, the Contractor shall be paid by the 

OMFED, as in so far as much amount or items shall not have already been covered 

by payment on account made to the Contractor, for all works executed prior to the 

date of termination at the rates and prices provided in the Contract and in addition:- 
 

a)  The amounts payable in respect of any preliminary terms, so far as the works or 

services comprised therein has been carried out or performed, and a proper 

proportion as certified by the Engineer of any such items, the work or service 

comprise in which has been partially carried out or performed. 
  

b)  The cost of material or goods reasonably procure for the works which shall have 

been delivered to the Contractor, or of which the Contractor is legally liable to 

accept delivery, such materials or goods being the property of the OMFED upon 

such payments being made by him. 
 

c) A sum-to be certified by the Engineer, being the amount of any expenditure 

reasonably   incurred by the Contractor in the expectation of completing the 

whole of the works in so far as such expenditure shall not have been covered by 

the payments in this sub-clause before mentioned.  

 

d)   Any additional sum payable under the provision of the classes 64.1, 64.2, and 

64.4. 
 

e) The reasonable cost of removal of construction plant under clause 64.7 and, if 

required by the Contractor, returns thereof to the Contractor's main plant yard in 

his country of registration or to any other destination, at no greater cost. 
 

f) The cost of repatriation of all the contractor’s staff and workmen employed in or 

workmen employed in or in connection with the works at the works at the works 

at the time of such termination provided always that against any payments due 

from the OMFED under this sub-clause, the OMFED shall be entitled to be 

created to with any outstanding balance due from the Contractor for advances in 

respect of constructional plant and materials and any other sums which at the date 

of termination were recoverable by the OMFED from the Contractor under the 

terms of the Contract. 
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65.0         Payment in the Event of Frustration 

 

65.1     If a war or other circumstances outside the control of both parties, arises after the 

Contract is made so that either party is prevented from fulfilling his Contractual 

obligation, or under the law governing the Contract, the parties are released from 

further performance, then the sum payable by the OMFED to the Contractor in 

respect of the work executed shall be the same as that which would have been 

payable under clause 64 hereof if the Contract had been terminated under the 

provisions of clause 64 hereof. 

 

66.0    Settlement of Disputes 
 

66.1    If the Contractor considers any work demanded of him to be outside the 

requirements of the Contract, or consider any drawings, record or ruling of the 

Engineer on any matter in connection with or arising out of the Contract or the 

carrying out of the work to be unacceptable, he shall promptly ask the Engineer in 

writing, for written instructions of decision. There upon the Engineer shall give 

his written instructions or decision within a period of thirty days of such request. 

  

66.2   Upon the receipt of the written instructions or decisions, the Contractor shall 

promptly proceed without delay to comply with such instructions or decisions. 

 

66.3     If the Engineer falls to give his instructions or decisions in writing within a period 

of thirty days after being requested, or if the Contractor is dissatisfied with the 

instructions and decisions appeal to the OMFED which shall afford an 

opportunity to the Contractor to be heard and to offer an evidence in support of 

his appeal. The OMFED shall give a decision within a period of thirty days after 

the Contractor has given the basic evidence in support of his appeal. 

 

66.4     If the Contractor dissatisfied with the decision, the Contractor within a period of 

thirty days from the receipt of the decision shall indicate his intention to refer the 

dispute to Arbitration, failing which the said decision shall be final and 

conclusive. 

 

67.0        Arbitration 

 

67.1     All disputes or differences in respect of which the decision is not final and 

conclusive shall, on the initiative of either party, be referred for adjudication as 

per the Arbitration And Conciliation Act 1996  

. 

68.0         Notices 

68.1     All certificates, notices or written orders to be given by the OMFED or by the 

Engineer to the Contractor under the terms of the Contract shall be served by 

sending by post to or delivering the same to the Contractor's principal place of 

business, or such other address as the Contractor shall nominate for this purpose. 

 

68.2    All notices to be given to the OMFED or to the Engineer under the terms of the 

Contract shall be served by sending by post or delivering the same to the 

respective address nominated for that purpose. 
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68.3    Either party may change a nominated address to another address in the country 

where the works are being executed by prior written notice to the other party and 

the Engineer may do so by prior written notice to both parties. 

 

69.0  Taxation 

 

69.1  The prices bid by the Contractor shall include all taxes, duties including sales Tax 

or works Contrast tax or turn over tax etc, that may be levied according to the laws 

and regulations on the constructional plant, material and supplies acquired for the 

purpose of the Contract and on the services performed under the Contract. Nothing 

in the Contract shall relieve the Contractor from his responsibility to pay any tax 

that may be levied on profits made by him in respect of the Contract. 

 

69.2 The Contractor's staff, personnel and labour will be liable to pay personnel income 

taxes in respect of such of their salaries and wages as are chargeable under the laws 

and regulations for the time being in force, and the Contractor thereof as may be 

imposed on him by such laws and regulations. 

 

70.0  Bribery and Collusion 

 

70.1  The OMFED shall be entitled to terminate the Contract and recover from the 

Contractor the amount of any loss resulting from such termination if the Contractor 

shall have offered or given to any person any gift or consideration of any kind as an 

inducement or reward for doing, or for bearing to do any action in relation to 

obtaining, or in the execution of Contract or any other Contract with the OMFED, 

or if any of the like acts shall have been done by any person employed by the 

Contractor or acting on his behalf(whether with or without the knowledge of the 

Contractor), or if the Contractor shall have come in to any  agreement with another 

Contractor(s) whereby an agreed quotation or estimate shall have offered as a bid to 

the OMFED by one or more Contractors. 

 

70.2  In the event of such termination, the Contractor shall: 

 

           a)        Proceed as provided in sub clause 64.7 hereof, and 

 

b) Be paid by the OMFED as provided in sub clause 64.8 hereof, provided that 

any loss referred herein shall first be deducted. 

 

71.0  Termination of Contract for OMFED’S convenience 

 

71.1  The OMFED shall be entitled to terminate this contract at any time for its own 

convenience after giving 30 days prior notice to the Contractor, with a copy to the 

Engineer. 

 

71.2  In the event of such termination the Contractor: 

a)  Shall proceed as provided in sub clause 64.7 hereof, and  

b)  Shall be paid by the OMFED as provided in sub clause 64.8 hereof. 
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SECTION III 

                                   SPECIAL CONDITIONS OF CONTRACT 

 

1.0  The following Special conditions of Contract shall supplement the General 

conditions of Contract, given in section II. Wherever there is a conflict the 

provision herein shall prevail over those in the general conditions of Contract. 

 

2.0   Taxes 

 

2.1  The rates shall include all taxes. The bidder shall include in his rates all types of 

taxes including sales tax, works tax and octroi as per the law of the Central and the 

Government of the state, where the Contract is to be performed. No claims on 

account of any type of tax shall be admissible. 

 

3.0  Temporary Store Accommodation 

 

3.1             The Contractor shall at his own cost provide a temporary store accommodation of 

size 3M X 4M and shall provide electrical connection to the same. The Contractor, 

at his own cost, shall remove the structure after the completion of work. 

 

4.0  Water For Construction and Other Use 

 

4.1 Unless otherwise specified the Contractor shall be supplied water free of cost for 

the electrical works at one point in the site. 

 

5.0  Power (Electricity) Supply 

 

5.1 Power supply for carrying out the electrical works would be supplied by the 

OMFED, free of cost within the following conditions:- 

 

1. The supply shall be made at one point in the site at the direction of the Engineer. 

The Contractor shall make his own arrangement to carry and distribute the power 

wherever it is required within the site as per IEA rules. 

 

2. The temporary supply lines shall be removed and the Constractor shall clear the 

site after the completion of the work at his own cost. 

 

3. The electrical power would not be used by the contractor for any fabrication 

works at site such as for making switch boards, DB, streetlight poles etc.& for 

temporary houses of their workers. 

 

6.0  Materials to be issued by the OMFED 

 

6.1.1 If the specification of the work provides for the use of any material of special 

description to be supplied from the OMFED's stores or is required that the 

Contractor shall use certain stores to be provided by the Engineer, such materials 

and stores, and price to be charged as here in after mentioned being as practicable 

for the convenience of the Contractor, but not so as in any way to control the 
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meaning or the affect of the Contract, the Contractor shall bound to purchase and 

shall be supplied with such materials and stores as are from time to time required to 

be used by him for the purpose of the contract only. The sum due from the 

Contractor for the value of materials supplied by the OMFED plus 5% of its value 

towards wastage shall be recovered from the interim bill on the basis of the actual 

consumption of the materials in the works covered and for which the interim has 

been prepared. After the completion of the works, the Contractor shall account for 

full quantity of the material supplied to him as per relevant clauses herein. 

 

6.2 The value of the materials as may be issued to the Contractor by OMFED shall be 

debited to the Contractor's account at the rate shown in the schedule of material 

given in section VI of this bidding document and if they are not entered in the 

schedule, they will be debited at cost price, which for the purpose of the Contract 

shall include the cost of carriage and all other expenses whatsoever such as normal 

storage, supervision charges which shall have been incurred in obtaining the same 

at the OMFED's stores. All materials so supplied to the Contractor shall remain the 

absolute property of the OMFED and shall not be removed on any account from the 

site of work unless specifically approved by the Engineer. Any such serviceable 

material remaining unused at the time of the completion or termination of the 

Contract shall be returned to the OMFED stores are at a place as directed by the 

Engineer in perfectly good condition. 

 

6.3  Conditions for issue of materials. 

i) Materials specified as to be issued by the OMFED will be supplied to the 

Contractor by the OMFED from his stores as given in the schedule of material to be 

supplied by the OMFED in section VI of this bidding document. It shall be the 

responsibility of the Contractor to take delivery of the materials and arrange for its 

loading, transport and unloading at the site of works at his own cost. The material 

shall be issued between the working hours and as per the rules of the OMFED as 

framed from time to time. 

 

ii) The Contractor shall bear all incidental charges for the storage and safe custody 

of the materials at site after they have been issued to him. 

iii) Materials as specified to be issued by the OMFED shall be issued in standard 

sizes and quantities obtained from the manufacturers. 

iv) The Contractor shall construct suitable go down at the site of works for storing 

the materials safely against damage by rain, damage, fire, theft etc. He shall also 

employ necessary watch and ward establishment for the purpose.   

  

v) It shall the duty of the Contractor to inspect material supplied to him at the time 

of taking delivery and satisfy himself that they are in good condition. After the 

materials have been delivered by the OMFED, it shall be the responsibility of the 

Contractor to keep them in good condition and if the materials are lost or damaged, 

at any time the value thereof shall be recovered from the Contractor pursuant to 

clause 1 hereof and clause 2.0 of section VI. Before commissioning the materials 

issued by OMFED, he shall test the same for their proper working and notify to 

OMFED, if any defects are formed out. 
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vi)The OMFED shall not be liable for delay in supply or non-supply of any material 

which the OMFED has under taken to supply, where such failure or delay is due 

to natural calamities, act of enemies, transport and procurement difficulties and 

any circumstances beyond the control of the OMFED. In no case, the Contractor 

shall be entitled to claim any composition or loss by him on this account. 

 

vii) It shall be the responsibility of the Contractor to arrange in time all materials 

required for the works other than those supplied by the OMFED. If, however, in the 

opinion of the Engineer the execution of the works is likely to be delayed due to the 

Contractor's inability to make arrangement for supply of such materials which 

normally he has to arrange for the Engineer shall have the right at his own 

discretion to issue such material if available with the OMFED or procure such 

materials from the market or elsewhere and the Contractor will be bound to take 

such materials at the rates decided by the Engineer. 

          

This, however, shall not absolve the Contractor from the responsibility of making 

arrangement for the supply of such materials in part or full, should such situation 

occur nor shall this constitute a reason for delay in the work. 

 

viii) Unless specifically approved by the Engineer, none of the materials supplied 

to the Contractor shall be utilized by the Contractor for manufacturing the item, 

which can be obtained as supplied from standard manufacturer in finished form. 

 

ix) The Contractor shall, if desired by the Engineer, be required to execute an 

indemnity bond in the prescribed form, for safe custody and accounting all 

materials issued by the OMFED. 

 

x) The Contractor shall furnish to the Engineer sufficiently in advance the 

statement showing his requirement of the quantities of the materials to be supplied 

by the OMFED and the time when the same will be required by him for the works 

so as to enable the Engineer to make necessary arrangement for procurement and 

supply of the material. 

 

xi) A day account of the materials issued by the owner shall be maintained by the 

Contractor indicating the daily receipt, consumption and balance in hand. This 

account shall be maintained in a manner prescribed by the Engineer along with all 

connected paper viz, requisition, issues etc. and shall be always available for in the 

Contractor's office at site. 

 

xii}The Contractor should see that only the required quantity of the materials are 

issued. The Contractor shall not be entitled to cartage are incidental charges for 

returning the surplus materials, if any, to the store wherefrom they issued or the 

place as directed by the Engineer. 

 

xiii)Materials/equipments supplied by the OMFED shall not be utilized for any 

other purpose other than issued for. 

 

xiv)Upon the completion of the works and the receipt of the unutilised materials 



   60 

issued to the Contractor by the OMFED pursuant to clause 1.0 of section VI herein. 

The contractor shall submit the reconciliation statement of materials received, 

utilized in the works and wastage thereon. The wastage of materials so determined 

shall be accounted for pursuant to clause 2.0 of section VI, and the value thereof 

shall be recovered from the Contractor. 

 

6.4 Notwithstanding anything contained to the contrary in any or all clauses of this 

Contract where any materials for the execution of the Contract are procured with 

the assistance of the OMFED either by issue from owner stock or purchase made 

under order’s, or permits or licenses issued by the Govt, the Contractor shall hold 

the said materials as trustee for the owner and use such materials economically and 

solely for the purpose of the Contract and not dispose them off without the 

permission of the OMFED and return, if required by the Engineer, all surplus or 

unserviceable materials that maybe left with him after the completion of the 

Contract or at its termination for any reason whatsoever on his being or credited 

such price as Engineer shall determine having due regard  to the condition of the 

materials. The price allowed to the Contractor, however, shall not exceed the 

account charged to him excluding the storage charges, if any, shall be decided by 

the Engineer. In the event of the breach of the aforesaid condition, the Contractor 

shall, in terms of the licenses or permits and /or for criminal breach of trust, be 

liable to compensate the OMFED at double the item rate to at double the prevailing 

market rate of the material was issued free of charge or any higher rate in the event 

of those materials at that time having higher rate or not being available in the 

market, than any other rate to be determined by the Engineer. 
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SECTION IV 
                         

  TECHNICAL SPECIFICATIONS FOR ELECTRICAL INSTALLATION WORK 

 

The following specifications will apply under all circumstances to the 

equipment to be supplied and installed against this contract and it is to be ensured 

that the contractor shall have obtain for himself at his own expense and on his own 

responsibility all the information which may be necessary for the purpose of 

submitting the tender and for entering into a contract keeping in view the 

specifications of installation and inspection of site etc. 

 

1.0  INDIAN STANDARD SPECIFICATIONS 

 

The following Indian Standard specifications amended as on date will apply to the 

equipment and the contract: 

 

a) Air circuit breakers                                               :  IS 2516 - 1965 

                                                                                        Part I Section 

b) Switch fuse units on cubicle switch boards                 :  IS 4047 –1967 

 

c) Switch gear bus bars                                                    :    IS 375 –1963 

 

d) H.R.C fuse links                                                           :  IS 2208 –1962 

 

e) Distribution fuse boards                                            :   IS2675 –1966 

  

f) Enclosures for low voltage switch gear                   :  IS 2147 – 1962 

 

g) P.V.C. cables                                                       :   IS 1554 –1964 

 

h) Steel boxes for enclosure of electrical accessories      :  IS 5133 -1964 part I 

 

i) Fittings for rigid steel conduits for electrical wiring   :  IS 1653 – 1964 

 

j) Rigid steel conducts for electrical wiring                    :  IS 1653 – 1964 

 

k) Accessories for rigid steel conduits for electrical        :  IS 3837 –1966 

               Wiring       

 

l) Switch socket outlets                                           :  IS 4615 –1968 

 

m) Three pin plug and socket outlets                                :  IS 1293 –1967 

 

n) Switches for domestic and similar purpose                  :  IS 3854 –1966 

 

o) PVC wires                                                                      :  IS 694 -1964 part II 

  

p) Call bell and buzzers                                              :  IS 2268 –1966 
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q) Earthing                                                                     :  IS 3043 -1966 

 

r) Electrical wiring installation                                         :  IS 732 –1963 

 

s) Switchgear                                                                     :      IS 3072 –1965 

 

t) Lighting protection                                                        :      IS 2309 –1969 

 

Indian Electricity Rules 1956 amended as on date. 

 

2.0     POWER CABLE WORK 

 

2.1  Specification of Cables 

 

Heavy duty, PVC insulated, PVC outer and inner sheath, armored, A1. conductor, 

cables suitable for 1100 volts A.C, as per IS 1554 (part-I-1964) of sizes as specified 

in schedule of quantities. 

 

2.2             General Precautions for handling of cables 

 

2.2.1 Before laying cables, these shall be tasted for physical damage, continuity, absence 

of cross phasing, insulator resistance to earth and between conductors. Insulator 

resistance tests shall be carried out with 500/1000-volt magger. 

 

2.2.2 The cables shall be supplied to site wound on wooden drum as far as possible. For 

smaller length and sizes, cable in properly coiled form can be accepted. The cables 

shall be laid by mounting the drum of the cable on drum carriage. Where the 

carriage is not available, the drum shall be mounted on a properly supported axle, 

and the cable laid out from the top of the drum. In no case the cable will be rolled 

on, as it produces kinks, which may damage the conductor. 

 

2.2.3 Sharp bending and kinking of cables shall be avoided. The bending radius for PVC 

insulated and sheath armored cable shall not be less than 10 D where 'D' is overall 

dia of the cable. 

 

2.2.4 While cawing cables through G.I pipes and conduits, RCC pipe, ensure that size of 

pipe is such that, after cawing cables, 40% area is free. After drawing cable, the end 

of GI pipes/conduits shall be sealed with cotton/bituminous compound. After 

drawing cables through RCC pipes, the ends shall be sealed with lean mortar of 

brickbat. 

 

2.2.5 Electric power cables and telephone wires/cables shall not be laid in same trench, 

G.I./conduit/R.C.C pipe. Minimum distance of 400 mm between power and 

telephone wire/cable shall be maintained 

. 

2.2.6 Armored cables shall never be concealed in walls/floor/roads without G.I. pipes, 

conduit or R.C.C. pipes. 
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2.3 Laying of cables (underground System) 

 

2.3.1 Cables shall be so laid in ground that these will not interfere with other underground 

structures. All water pipes, sewage lines or other structures, which become exposed by 

excavation, shall be properly supported and protected from injury until the filling has been 

rammed solidly in places under and around them. Any telephone or other cables coming in 

the way are to be properly shielded, diverted as directed by the site engineer. 

2.3.2 Cables shall be laid at a minimum depth of 750 mm from existing ground level. 

Excavation will generally be in ordinary alluvial soil. The width of the trench shall be 

sufficient for laying of required number of cables. 

2.3.3 Sand bedding 75 mm thick shall be made below and above the cables. A layer of bricks 

(full size) shall be laid over the cable, above sand bedding to cover cable completely. 

More than one cable can be laid in the same trench by providing sand between two cables.  

However, the relative location of cables in the trench shall be maintained till termination. 

The surface of the ground after back filling the earth shall be made good so as to conform 

in all respects to the surrounded ground and to the entire satisfaction to Site Engineer. 

2.3.4 Joints in the cable throughout its length of laying shall be avoided as far as possible and if 

unavoidable, prior approval of site engineer shall be taken. If allowed proper straight 

through epoxy joint shall be made including preparing necessary bedding without any 

additional cost. 

2.3.5 A aluminum group of 3 Mtr. shall be provided on both ends of the cable, or after every 

150 M of un-jointed length of cable, and on both ends of straight through cable joint. This 

additional length shall be used for fresh termination in future. Cable for this loop shall be 

paid for supply and laying.THE LOOP SHALL BE KEPT IN “S” FORM AND LOOPS 

OF DIFFERENT CABLES SHOULD NOT OVERLAP. 

 

2.3.6 For all underground cables, route markers should be used: 

 

(a)       i)   Separate cable route marker should be used for L.T., H.T. and Telephone  

                 cables. 

ii) Standard specification of cable markers is as follow: 

Galvanized cast iron plate with marking (LT/HT/Telephone cable) dia 150 mm  

with   600 mm long GI class ‘B’ 20 mm pipe riveted / bolted with this plate. 

iii) Route markers should be grouted in ground with 1:2:4 cement concrete pedestal 

            size : 230 X 230 X 300 mm. 

iv) Cable markers should be installed at an interval not exceeding 50 M along the 

straight routes of cables at a distance of 0.5 M away from centre of cable with 

the arrow marked on the cable markers plate indicating the location of cable. 

Cable markers should also be used to identify change in direction of cable route 

and for location of every joint in underground cable. The typical sketch of a 

cable marker is shown in Sketch attached. 

 

2.3.7 R.C.C. hume pipe for crossing road in cable laying shall be provided by OMFED.    

Similarly masonry/concrete trench inside building if required shall be provided                

by OMFED. However, ‘A’ class G.I. pipes/conduits for laying cables in walls in    

walls/floors/concrete block etc. near cable ends/if required shall be provided by       

contractor without any extra cost. Sealing of G.I. pipes/conduits, R.C.C. hume pipe, 

trenches etc. also shall be done by electrical contractor without any extra cost. 
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2.4              Laying of cable  (in air) 

 

2.4.1       If major length (more than 75%) of cable is in air above ground it would be 

considered laid in air where as if major portion (more than 75%) is in the ground 

and part length is in air, it would be considered as underground system. 

 

2.4.2    Cables in air shall be laid in G.I. “A” class pipe or on cable treys, as specified in 

scheduled of quantities. Clamping of cables directly on wall surface shall not be 

allowed. Suitable aluminum clamps with aluminum cast saddles to be provided if 

a G.I pipe is laid on wall surface. For fixing cables on cable trays. Aluminum strip 

clamp of minimum 2-mm thickness shall be used. Providing and fixing of M.S. 

supports for cables tray would be done by electrical contractor without any extra 

cost. 

 

2.4.3    Clause no. 4.3.4, 4.3.5, 4.3.7, of underground cables system shall be applicable to 

cable in air system also. 

 

2.5     Termination and jointing of Cables. 

2.5.1         On both ends of cables suitable size brass chrome plated (BP) heavy duty, double 

compression type cable glands shall be used before it enters terminal box /main 

L.T. panel /distribution board /sub-distribution board / joint box / cable box etc. 

Armour of cables shall be connected to earth point. 
 

2.5.2   All the cores of PVC cables, 4 sq. mm. or more conductor size shall be connected 

at the ends with the help of appropriate size and type of socket / lugs. These 

sockets shall be of tinned copper or Aluminum alloy, and these shall be fitted on 

conductor by crimping process with appropriate crimping tool. Following is the 

recommended procedure for crimped joint and the same shall be followed: 
 

i) Strip off the insulation of the cable and with every precaution, not to severs on 

damage any strand. All insulation to be removed from the stripped portion of 

the conductor and ends of the insulation should be clean and square. 
 

ii)  The cable should be kept clean as per as possible before assembling it with the 

terminal socket. For preventing the ingress of moisture and possibility of re-

oxidation after crimping of the aluminium conductor, the socket should be fitted 

with corrosion inhibiting compound. This compound should also be applied 

over the stripped portion of the conductor and the plam surface of socket. 
 

 

iii)  Correct size and a type of socket / ferrule / log should be selected depending of 

size of conductor, and type of connection to be made. 

 

iv)  Make the crimped joint by suitable crimping tools. 

 

v) If after crimping the conductor in socket / log same point of the conductor 

remains with out insulation the same should be covered sufficiently with PVC 

tape. 
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3.0           Bus Bars 

The bus bar shall be made of high conductivity Aluminium alloy, PVC sleeved, air 

insulated, and of adequate size, current density to be considered as 0.8 Amp/sq.mm 

for operation on 3 phase, 4 wire, 440 V, 50 Hz. AC supply system, as per IS 345-

1963 with amendment till date. The bus bar shall be supported and separated by 

strong phylum sheet at close intervals to prevent bus bars sag and to effectively 

withstand electro-magnetic stresses in the event of a short circuit. Minimum 

clearance to be maintained for enclosed indoor air insulated bus bars working at 

system voltage up to 600 V shall be as follows: 

                                     Phase to earth            - 20 mm 

                                     Phase to phase           - 25 mm  

 Bakelite partition plates shall be provided between the feeder boxes and the bus bar 

chambers, in order to avoid, falling down of any nuts/bolts into the bus bar 

chambers while carrying out maintenance of the feeder components. 

 MINIMUM SIZE OF MAIN BUSBAR OF CUBICAL TYPE MAIN SWITCH 

BOARD TO BE – 40 x 6 MM 

 

3.1.2 Components of switch boards 

 

 The panel shall be provided with switches, fuses, MIB, MCCB, meters and 

instruments etc. of size, capacity as specified in schedule of quantities. Only 

approved make, as selected by contractor in annexure III can be used for 

manufacture of switchboard. 

 

3.1.3 Heavy and normal duty switch fuse units 

 

 Heavy duty switch board unit to be incorporated in the cubicle switch boards shall 

comply fully with the requirements of IS-4047 and all other switch fuse units shall 

comply with the requirement of IS: 4064. The switch fuse units shall be of the 

double break type, suitable for load break duty with quick make and quick break 

action shall be capable of making and breaking 300% of the rated current. The units 

shall be suitable for accommodating HRC cartridge fuse links. All switch contacts 

shall be silver-plated. The door of the unit shall be interlocked with the operating 

mechanism so as to prevent opening of the door when the switch is in ‘ON’ 
position and also to prevent closing of the switch with the door not properly 

secured. However, by releasing interlock, switch shall be able to operate in any 

door position. The interior arrangement of the switch shall be such that all live 

metal is shrouded. The moving contacts shall be mounted on their own operating 

shaft so that they can be removed as a complete sub-assembly to facilitate 

inspection and maintenance. The terminal connections of the unit shall be capable 

of taking the appropriate sites of cables with Aluminium conductors. For heavy 

duty switch     units, the connections to the units from the bus bar and cables shall 

be terminated in pressure bolted joints inside the switch contacts, enabling needily 

removal of individual switch fuse unit from the front of the board if required. All 

normal duty switch fuse units shall have an external earthing terminal to enable the 

enclosure to be earthed. 
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3.1.4    HRC cartridge fuse links 

 

 The high rupturing capacity cartridge fuse links to be used in the switch fuse units, 

distribution boards and shall comply fully with the requirement of IS: 2215. The 

fuse links shall have a certified rupturing capacity of not less than 35 MVA at 440 

volts. 

 

3.1.5    Miniature circuit breaker (MCB) 

 

 These shall be suitable for 230/415 V, 50 Hz. AC supply and current rating as 

specified in schedule of quantities these shall be of sort circuit current of 3 V. A.C, 

Minimum at 230V. AC, long mechanical and electrical operation life, with over 

load stripping through accurately calculated thermal by metal strips and sort circuit 

timing through coil. Complete MCB should be housed in heat resistant molding. 

Over current tripping should result in switching off all poles automatically even if 

tripping only takes place in one pole. Miniature circuit breakers shall conform 

toBS-3871 (part-1) and IS: 9828-1978   

 

 3.1.6  Moulded case circuit breakers 

 

 The MCCBs shall be of triple pole construction arranged for simultaneous three-

pole manual closing or opening and automatic intensions tripping on short circuits. 

Closing mechanism shall be quick make, quick break and trip-free type. ‘ON’,  
'OFF' and’ Trip' indications shall be provided on the front cover with door 

interlocking facility. All feeders having MCCB shall be provided with neutral link 

complete with isolating link. 

 

The MCCB shall be rated for continuous maximum duty as specified. The rating of 

the MCCB shall be as per the feeder details. 

 

Rated breaking capacities shall be as under: 

   

            MCCBs up to 200 Amps                                       10KA 

 

            250 to 800 Amps                                      35KA 

 

HRC fuses should be provided for MCCBs below 250 Amps rating to make there 

Rupturing capacity minimum 35 KA. 

 

The control voltage shall be 240 V AC. 

 

3.1.7  Measuring instruments 

 

 These shall be of square pattern having approximate dimensions 96mm X 96mm, 

flush mounting type. Necessary auxiliary instruments like CTs, Vats etc. are also 

included in the scope of supply. 

 

All AC meters shall be of moving iron type having class 1.0  accuracy. Ammeters 
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for motor feeders shall have a non-liner compressed scale at the end to indicate 

starting current. 

 

Voltmeter shall be suitable for direct line connection. Voltmeters shall be 

connected through fuses only. 

 

Energy meters shall be suitable to measure unbalanced/balance load of 3-phase 

3/4wire system. 

 

Ammeters provided for switch fuse units shall be with rotary selector switches and 

these for motors sha11 be without selector switches. 

 

 . All voltmeters shall be provided with selector Stitches. 

 

Ammeters for 20 Amps and above shall be CT operated. 

 

                          

 3.1.8 Current Transformers (CTs)  

 

CTs shall be cast resin insulated type. Primary and Secondary terminals shall be 

marked indelibly. CTs shall preferably be mounted stationery parts. CT rating and 

ration shall bias per feeder ratings. These shall be capable of withstanding 

momentary short circuit and symmetrical short  

 

Circuit current for 1 second. Neutral side of CTs shall be earthed. Protection CTs 

shall have low reactance accuracy class "SP" and an accuracy limit factor greater 

than "10" Instrument CTs shall be of accuracy class "1.0" and accuracy limit factor 

less than  "5.0". 

 

3.1.9  Earth leakage circuit breakers (ELCB) 

 

These current operated ELCB's shall be suitable for 2/4 poles 230/415 V, 50 Hz. 

AC supply, current and sensitivity   rating to be 70 A to 100 MA. These sha11 be 

able to withstand short circuit current of 3KA minimum at 230 V.AC and have long 

operational life. This shall incorporate highly sensitive relay to trip the circuit 

incase earth leakage. This shall have the facility to trip the circuit during 

interruption in the earth connection or loss of supply neutral. Over current tripping 

should be result in switching off all poles automatically even if tripping takes place 

in one pole. Earth leakage circuit breakers shall conform to BS- 4293. Circuit 

breaker having overload and short circuit protection (ELCB + MCB combination) 

of appropriate size may also be used instead of separate ELCB and MCB. 
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3.1.10    Connections 

Connections to the bus bars shall be made by drilling holes. However, no holes 

shall be left in the bus bars.  The bolts & nuts used for connections to bus bars shall 

be of Aluminums alloy of tinned forged brass. For tapping of connections from bus 

bars suitable size PVC insulated capper conductor, wire (minimum size 4.0 sq.mm) 

shall be used with suitable size and type of crimped lugs/cable sockets. For 

connection of feeder above 63 Amps, only AI. Alloy Links bus bar Link with PVC 

tapes shall be used. Suitable size cable boxes shall be provided for incoming / 

outgoing cable of sizes - more than 95 sq.mm. For all outgoing cables, cable alloys 

of suitable sizes in sides and taps, as required or proper cab1e connections/laying 

inside the panel shall provided. Switchboard shall be suitable for Aluminum 

conductor PVC insulated incoming and outgoing cables. Removable gland plates 

shall be provided for cable entries. 

 

3.1.11    Earthing 

Two independent earthing points shall be provided outside the panel near bottom 

and these shall be inter connected with GI earthig bus bar of minimum size 40 * 6 

mm. All earthing points inside the distribution board shall be interconnected to 

these earthing points with suitable size copper conductor PVC insulated wire. 

 

3.1.12       Nameplates 

 Switch board/distribution board shall be provided with danger plate and name 

plates for all incoming an outgoing feeders.  These nameplates shall be of PVC 

(black colour base & white letters engraved) screwed to panel. PVC identification 

ferrule number shall be used for all internal wiring.  

 

3.1.13  Approvals 

 

The drawing showing general arrangements and detailed wiring diagram for the 

switch board shall submitted to employer for approval prior to manufacture and 

switch board shall be got inspected, prier to dispatch to project site. The complete 

switch board and its component shall conform to Indian Electricity Rules & 

relevant I.S.S. Approval if required from Electrical Inspector shall be obtained by 

contractor and changes if desired by Electrical Inspector, shall be carried out. 

 

3.2  Electrical Distribution Boards 

 

3.2.1 General 

These shall be wall mounted, surface/flush type, indoor type enclosure, hinged 

front cover, dust and vermin proof fabricated out of 14 G mild steel sheet of 

commercial quality. All components such as switches, M.C.B. etc. to be so mount-

ed inside the distribution boards, that only operating handles / knobs are visible 

outside the front hinged door. Detachable cable / conduit entry plates with required 

25 mm dia knockouts shall be provided on top and bottom of D.B. 

 

If distribution board is concealed and receiving incoming power from bottom of 

board by Armored cable through GI pipes, height of DB shall increased suitably, so 
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that 3 mm thick gland plate can be fixed as shown in the attached sketch no. 24. 

 

3.2.2 Painting 

Same as clause no. 9.1.2 of cubicle switch boards. 

 

3.2.3 Gaskets 

Same as clause no. 9.1.3 of cubicle switch boards. 

 

3.2.4 Bus bars 

Same as clause no. 9.1.4 of cubicle switch board except that the minimum size of 

bus bars shall be 25 X 6 mm AI. Or 19 X 6 mm Copper. 

 

3.2.5  Component of Distribution board 

Same as clause no. 9.1.5 of cubicle switch board. 

3.7.6  Connections 

All interconnection shall be done suitable size minimum 4.0 sq.mm. Copper 

conductor PVC insulated wires with suitable size and type of crimped type plug. 

Arrangement shall be there for directly mounting of M.C.B on bus bars. The bolt 

nuts used for connections to bus bars shall be of Al. alloy or tinned and forget 

brass. Enough space shall be provided inside the distribution board to accommodate 

loop of surplus incoming and outgoing wires. For all line conductor PVC colour of 

wire would be Red, Yellow, Blue & that of natural to be Black .For 

accommodating natural wires of all incoming and outgoing circuits, suitable size 

connector or neutral bus shall be provided inside the distribution the distribution 

board. 

 

3.2.7 Earthing 

Two independent earthing points shall be provided inside the distribution board in 

case of 3 phase and one earthing point incase of single phase distribution system. 

An earthing bus of copper shall be provided inside the D.B. 

 

3.2.8    Nameplates 

Same as clause no.9.1.8 of cubicle switch boards. 

 

3.2.9   Approval 

Same as clause no. 9.1.8 0f cubicle switch boards except that sample approval of 

only one typical distribution board may be taken from employer. 

 

4.0  COMPLITION TESTS 

After supply and installation of complete project or a particular building/area, 

following tests shall be carried out by the contractor before switching on the power 

to installation & the results shall be recorded and submitted to the site engineer If 

results are satisfactory as per the standard set herewith, the contractor shall identify 

the defect /short coming and shall rectify the same. Nothing extra shall be paid for 

the carrying out these tests and contractor has to arrange all necessary instruction. 
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4.1           Insulation resistance to earth 

This to be measured with all fuse links in place, all switches on, all lamps and 

appliances in position by applying a voltage not less than twice working voltage 

(subject to a limit of 500V). Insulation resistance of the whole or any part of the 

installation to earth must not be less then 50 magaohms divided by no of outlets 

(points and switch position.) except that it need not exceed 1 mega ohm for the 

whole installation.   

  

4.2    Insulation resistance between conductors 

Test to be made between all the conductors connected to one pole or phase 

conductor of the supply and all the conductors connected to the middle wire or 

natural or the other pole or phase conductor of the supply. For this test, all lamps 

shall be removed and all witches put on. The result of the test must be 50 Mega 

ohms divided by the number of outlets (point and switch positions) but need not 

exceed one Mega ohm for the whole installation  

 

4.3            Polarity of single pole switches 

Test shall be made to verify that all non-liked single pole switches are on phase 

conductor (Live) and not on the neutral or earthed conductor. This can be done by 

connecting test lamp between two terminals of switch and earth. If the lamplights 

up when switch in ON &either terminal is touched the switch is currently installed. 

 

4.4   Resistance of metal conduits  / sheaths  (Earth continuity test) 

In case of cable encased in metal whether conduit of metallic seething, the total 

resistance of the conduit or sheeting from the earthing point any other position in 

the completed installation shall not exceed 2 ohms. This can be carried out by the 

circuit shown in Annexure VII. One end of the leads connected to the ECC at its 

connection with the electrode and the other to the farthest point of the ECC. First, 

current through the circuit is measured with the resistance of 2 ohms short circuit 

by the link. Next, current is measured through the two ohms resistance by 

disconnection the two leads from the ECC and joining them together. If current is 

more in the first case, the resistance of ECC is than two ohms. 
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5.0    EARTHING AND LIGHTING PROTECTION (PART - IV) TRADE CODE  84 

  

            Item Code            Mode   Of   Measurement 
 

                01         Each plate type earthling pit shall be measured as one no. 
 

           02 TO 07        Total length as laid of continuity conductor shall be measured in 

meter. Overlaps shall not be measured. Measurement shall be 

restricted to 1st point after decimal. 
 

                08      Each lighting arrestor shall be measured as one no. 
 

            09                 Total length as laid of roof conductor shall be measured in meter.    

Overlaps shall   not be measured. Measurement shall be restricted to 

meter. 
 

               10     Each earthling pit shall be measured as one no. 
 

              11.  Length of PVC insulated cable to be measured in meters.  (Portion of cable  

without outer insulation and armoring inside the distribution board / junction box / cable  

joint switch box also to be measured and paid. All loose inside the board / switch box /  

ground / trench also to be measured. No deduction in quantity or rate to be effected for  

more than one cable laid in same trench). No deduction in quantity or rate to be effected  

for cable laid in Hume pipe / GI, pipe / trench etc. provided by employer. Measurement to  

be restricted up to one point after decimal. 
 

              12.        Same as above. 
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6.0   APPROVED MAKES OF ITEMS 

------------------------------------------------------------------------------------------------------------- 

Sl      Item  Description              Approved makes.            Make selected by Contractor 

No                                        1st preference    2nd preference          

 ----------------------------------------------------------------------------------------------------------- 

1 .    PVC insulated,             ATLAS, ELECTROCAB, 

        flexible, AI.                  BARCAS, RAJDHANI  

       Conductor wires            OR EQUIVALENT          

 

2.     PVC insulated              UNIQUE, C.C.I.UNISTAR, 

      Armoured,Al.conductor GLOSTER OR EQUIVALENT  

       Power cables 

 

3.    Flush types, piano        ANCHOR, TRISUL ELLORA,  

      Switches, sockets          VETO OR EQUIVALENT   

      Outlet (5A & 15A) 

 

4.   Switch fuse units           L&T, SIEMENS, CROMPTON  

      with HRC fuses(for       ENGLISH ELECTRIC,HPL,  

      Distribution Boards)      STANDARD OR EQUIVALENT  

      (TPN & DP) 

 

5.   Miniature Circuit           LOADCONTACT, SIEMENS,  

      Breaker  (M.C.B.)         STANDARD KOPP, HAVAL,  

                                            VER.SATRIP OR EQUIVALENT 

 

6.   Earth Leakage Circuit   ENGLISH ELECTRIC, HAGGER, 

      Breakers(ELCB)            DATAR OR EQUIVALENT 

                          

7.   Moulded Case circuit    L & T, CROMPTON,  

      Breakers (M.C.C.B.)     SlEMENS, EE OR  

                                            EQUIVALENT 

 

8.  Measuring Instruments   MECO, AUTOMATIC 

                                             ELECTRIC, I.M.P. 

 

9.  Current Transformers     MECO, AUTOMATIC  

                                            ELECTRIC, I.M.P., KAPPA 

 

10. Energy Meters               G.E.C., UNIVERSAL, HAVEL,  

                                             SIMCO OR EQUIVALENT 

 

11. Telephone wires and      DELTON, NETCO, NICCO,  

        cables                           FINOLEX OR EQUIVALENT 

 

12. Industrial type                CROMPTON, CUTLER HAMMER,  

     Metallic plug sockets      BEST & CROMPTON  



   73 

 

13.Cable Glands                   COMET, DOWELS 

------------------------------------------------------------------------------------------------------------- 

Sr   Item Description   Approved makes.       Make selected by Contractor 

No.                                                                                        

 1st preference         2nd preference       

-------------------------------------------------------------------------------------------------------------

  

14. Cable Lugs                    DOWELS  

 

 Note: 

 1. For switch box and outlet box samples should be got approved  

      from OMFED.  

 

2. No make is being approved for following items. Drawings/ samples to be got approved  

by  the contractor for these: 

    ( i )        Hylem sheet cover plate for switch boxes 

    ( ii )        Distribution boards 

    ( iii )       Electrical switch boards 

    ( iv )       Cable glands & sockets 

    ( v )        TV outlet boxes 

    ( vi )       G.I. wires & strips 

    ( vii )      Street light poles & brackets 

    ( viii)      M.S. Conduct pipe &  Accessories 

    ( ix )       Flood light Tower 

3. Tender should quote rates of various items considering supply/use of FIRST 

PREFERENCE MAKE OF MATERIAL SELECTED by them. Second preference 

make material would be accepted by OMFED, if satisfied that 1st preference make 

material can not be supplied/used by contractor due to any specific reasons. 

However, the final decision for accepting 2nd preference make or accepting only 

1st preference make would be of OMFED. 
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7.0       MAXIMUM CAPACITY OF CONDUITS FOR 

           THE DRAWING - IN OF 650 VOLTS GRADE PVC AL.WIRES 

-------------------------------------------------------------------------------------------------------- 

Nominal                                                   Size of Conduit (mm) 

Cross                   19              25.4             31.8              38               51            63.5 

Sectional    ------------------------------------------------------------------------------------------ 

 area.                   S     B         S        B       S        B       S        B      S       B     S         B 

Sq. mm                                     

-------------------------------------------------------------------------------------------------------- 

2.5       5      4         8         6        12      10      --      --      --      --    --        -- 

 

4.0                      3      2         6          4        8        7       --      --      --      --    --        -- 

 

6.0                      2      1         5          3        8         5      --      --      --      --    --        -- 

  

10.0                    2      --        4          3        6         5      --      --      --      --    --        -- 

 

16.0                    --      --       2          --       3          2      5      4      --        --    --       -- 

 

25.0                    --      --       --         --       2         1       4       3     6        4       8       6 

 

35.0                    --      --      --          --       --        --      3       2      5        4      7       5 

 

40.0                    --      --      --          --       --        --      2 2       5        4      7       5  

 

50.0                    --      --      --          --       --        --      2      1        4       2      5       4 

 

 

Note: This table shows the maximum capacity of conduit for the simultaneous drawing in 

the cables. The table applies to 650 volts grade wire/cables .the columns headed  

applies to runs of conduit which have distance not exceeding 4.25 m between   

draw- in- boxes and which do not deflect from the straight by an angle of  more 

than15 deg. The columns headed B apply to runs of conduit which deflect from the 

straight by an angle of more than 15 deg. 
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SECTION –V 

COMMERCIAL BID only for reference  

For participation please visit e-procurement odisha 
 

 

 

 

 

 

Note: Approximate quantities are given in the schedules for laying of cable / pipe. The 

contractor has to supply as per actual measurement at site.                                                     

 

SCHEDULE OF QUANTITY FOR POWER SUPPLY TO STATE CENTRAL 

LABORATORY BUILDING AT OMFED DAIRY, ARILO-GOVINDPUR 

SL. 

NO. 
DESCRIPTION 

   

QTY. 
UNIT 

UNIT RATE      

in  (Rs) 

TOTAL 

AMOUNT 

  

1 Supply of 3.5 x 185 sq. mm Alluminium 

Armoured cable with spare 
595 mtr   

2 Supply of HDPE PE-80-PN-8 pipe 590 mtr   

3 

Supply of LT panel comprising of  

Incoming: 400Amp, TPN SFU having a 

symmetrical breaking capacity of suitable Amp at   

415V a.c. equipped with all accessories.  

Outgoing :  

a )TPN SFU 125 AMP with all accessories - 01 

No                                                                

b )TPN SFU  63 AMP with all accessories - 04 

No         

1 no   

4 Cable end termination kit 1 no   

5 Cable trench 300 mtr   

6 GI pipe 6" dia 20 mtr   

7 Chemical earthing 4 nos   

8 Metering unit of suitable size 1 no   

9 Labour charges for execution of above work 1 LS   
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SECTION -VI 

 

FORM OF BID 

 

Bidders are required to fill up all the blank spaces in this Form of Bid. 

 

Name and address of OMFED : ORISSA STATE CO-OP.  MILK    

PRODUCERS' FEDERATION LTD,   

                                                                   D-2, Saheed Nagar, 

                                                                   Bhubaneswar-751007,   

ORISSA. 

 

Description of Works               : SUPPLY, FIXING OF CABLE, PANEL        

                                                                        BOARD & ACCESSORIES AT THE  

                                                                        STATE CENTRAL LABORATORY, AT  

                                                                        OMFED DAIRY, ARILO-GOVINDPUR,  

                                                                        BARANG, CUTTACK 

Dear Sir, 

1.0 Having examined the bidding documents including Drawings, Conditions of 

Contract, specifications and Schedule of Quantities for the execution of above 

mentioned work, we, the undersigned offer to execute, complete and maintain the 

whole of the said works in conformity with the said Conditions of Contract, 

Specifications and Schedule of quantities for the sum of Rs. 

_________________________________________ 

       (Rupees ___________________________________________________________) 

       or such other sum as may be ascertained in accordance with the said conditions. 

 

2.0 We undertake, if our bid is accepted to commence the Works within 15 days of 

receipt of the Notification of Award, and to complete and deliver the whole of the -

above said works comprised in the Contract within________* days calculated from 

the day of the receipt of the Notification of Award. 

3.0 We our bid is accepted we will furnish a security in the form of a bank guarantee (to 

be approved by you) to with us in amount of the above named sum in accordance 

with the10% Conditions of Contract. 

 

4.0    We agree to abide by this bid for the period of 90 days   from the date of bid opening, 

and it shall remain binding upon us and may be accepted at any time before the 

expiry of that period. 

 

5.0    Unless & until an Agreement is executed, this Bid, together with your written 

acceptance thereof, shall constitute a binding contract between us. 
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6.0    We understand that you are not bound to accept the lowest or any Bid you may 

receive. 

           

 

 

 

 

 

 

 

 

 

                   Dated this______day of _____________19____ 

                                                                             

 

                                  Signature_____________________ 

             

                                                                              in the capacity of _______________ 

                      

                                                                              duly authorized to sign the bid for and 

                                                 

                                                                              on behalf of  ___________________ 

                             

                                                                             (In capital letters) 

 

 

 

*   Number of days should be in confirmation to the period of completion given in Clause 

1.3   of   Section – I Instructions to Bidders. 
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SECTION VII 

SCHEDULES OF SUPPLEMENTARY INFORMATION 

 

The bidder shall provide the Supplementary Information as annexed, in the form of 

schedules mentioned hereunder. All these Supplementary Information shall be 

considered for one bid evaluation, and same in the contract execution. If the requisite 

information is not supplied by the bidder then the bid shall be considered non-

responsible and shall be rejected. 

 

 

 

 

  a) Schedule   I                   Major items of constructional plan to be deployed  

                                              by the bidder  

 

  b) Schedule  II                 Key personnel. 

    

  c)   Schedule  III                 Nominated sub-Contractors  

  

  d)       Schedule   IV                          Major works successfully completed during the  last  

five years . 

 

  e)       Schedule   V                         Statements of Bonus earned /Liquidity damages paid 

in the last five years. 

 

  f)       Schedule  VI                   Statements of Arbitration and Disputes in the last five 

years  

 

  g)  Schedule  VII                 Financial Business capability  

 

  h) Schedule VIII                Work in hand  
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SECTION –VII 

SCHEDULE - I 

 

 

            Major items of Constructional Plant to be deployed by the bidder. 

------------------------------------------------------------------------------------------------------------ 

SL.No.          Description of                     Nos. available                  Nos. Proposed to 

.                     Equipment                         with the bidder                be displayed at site. 

                                                                   condition.                      

 

   1.               Multimeters  

 

  2.               Crimping tools  

 

  3.               Insulation Testers  

 

  4.           Conduit   bending machine  

 

  5.          Wire men's tools  

 

  6.       Distribution Board manufacturing  

             Facilities. 

------------------------------------------------------------------------------------------ 
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SECTION VII 

SCHEDULED II 

KEY PERSONNEL 

_______________________________________________________________________ 

 

1.  Technical Personnel                                  No of persons    Employed          

                                                                        with the bidder to be  Deployed 

     for the project   

_______________________________________________________________________ 

 

a) Senior Engineer 

   

b) Site Engineer (Degree holder) 

     

c) Junior Engineer (Degree holder) 

 

2.    Supervisory personnel 

 

a) Supervisor (Degree holder) 

   

b) Foremen 

 

c) Electricians 

 

 3. Other key Staff 
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    SECTION VII 

 

   SCHEDULE III 

 

NOMINATED SUB CONTRACTORS 

 

 

 

(List of works of values more than 10% of the contract value proposed to be sublet) 

 

 

 

------------------------------------------------------------------------------------------------------------- 

Sr        Description             Approx             Name of the               Place where similar 

No.                    value           Sub-contractor            works previously 

   Rs.                                                             executed 

------------------------------------------------------------------------------------------------------------- 
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SECTION VII 

     SCHEDULE IV 

 

 

                         

                Major works successfully completed during the past five years: 

 

 

 

------------------------------------------------------------------------------------------------------------- 

Sl.     Name of     Place     Contract       Name of    Value of         Time of          Date of  

No.   Work                          Reference    Client         Work         completion    completion 

-------------------------------------------------------------------------------------------------------------  
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SECTION VII 

SCHEDULE  V 

 

       Statement of Bonus earned/Liquidity damages (L.D) paid in the past year : 

 

 

 

Sl 

No 

Name 

Of 

Work 

Place Contract  

Reference  

Value  

Of  

Work 

Time Of 

Completion 

Bonus/Ld 
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SECTION    VII 

SCHEDULE   VI 

 

 

Statement of Arbitration & Disputes in the last five years. 

 

------------------------------------------------------------------------------------------------------------ 

Sl No.     Name of     Place   Contract       Name       Value of      Nature of       Award of 

          work                    reference        client         work            Dispute      Arbitration 

 

------------------------------------------------------------------------------------------------------------ 
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SECTION    IX 

SCHEDULE  VII  

 

 

  Financial and Business capability. 

   

1.   Audited annual accounts / account  audited under  

      section  44AB of Income tax Act of past 3 years  : 

 

2.   Where  accounts  are  not required to be audited  

      following information shall  be  given for last three  

      years  duly  attested  be  a  Charted  Accountant  

      / Manger of a nationalised bank                             : 

 

a.   Share   Capital               : 

 

      Free    reserves               : 

 

      Other  reserves                                                     : 

 

b.   Term loans from financial instruction 

      and & Banks                                                        : 

  

c.   Current  Liabilities               : 

       

      Bank cash credit               : 

 

      Others(Including sundry creditors)                         : 

 

d.   Provision                : 

 

e.   Contingent Liabilities   including claims 

      not acknowledged              : 

 

f.    Fixed Assets                                                        : 

      Gross                                                                   : 

      Net                                                                      : 

 

g.   Cash and bank balances                                       : 

  

h.    Inventories               : 

 

i.     Debters & Advances considered good 

       more than 6 months                                             : 

        less than  6 months             : 

 

j.     Profit before tax                                                  : 
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k.    Loss, if any                                                         : 

 

3.    Other information 

       Name of the Bankers                                                : 

       Bank facilities including credit limits                      :     

  4.      Projected turn over for the next two years 

            Year 1                                                                  : 

            Year 2                                                                  : 
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SECTION   VII 

  SCHEDULE   VIII 

 

WORK IN HAND 

 

____________________________________________________________________ 

   Sr    | Name of   |   Contract    |   Name of  |   Place of  |    Value of    |     Completion 

   No.  | work        |   reference   |   client       |   contract   |    contract    |    period  |  date   

_____________________________________________________________________ 
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SECTION VIII 

 FORM OF AGREEMENT FOR INTERNAL ELECTRIFICATION WORK 

on Non-judicial stamp paper of  Rs. 60/-  

 

THIS AGREEMENT  MADE AND EXECUTED ON THIS DAY OF 

______________ BETWEEN THE ODISHA STATE CO-OPERATIVE MILK 

PRODUCERS FEDERATION LTD, A BODY CORPORATE UNDER THE 

ORISSA  COOP. SOCIETIES ACT , AND HAVING ITS REGISTERED OFFICE 

AT BHUBANESWER,  (HEREIN AFTER REFERRED TO AS OMFED WHICH 

EXPRESSION SHALL, UNLESS REPUGNANT TO THE CONTEXT OR 

MEANING THEREOF, INCLUDE THE SUCCESSORS AND ASSIGNEES OF 

THE OMFED OF THE ONE PART) AND      

________________________________________________________________                  

___________________________________________________________________ 

_________________________________________________________________ 

(herein after referred to as the contractor, which expression , shall, unless repugnant 

to the context or meaning thereof, include it’s heirs  successors, assignees, 

executors and administrator of the OTHER PART. 

WHEREAS the OMFED is desirous that certain work should be executed ,viz    

___________________________________________________________________ 

___________________________________________________________________ 

and has by letter of Acceptance dated_________________,accepted a  bid by the 

Contractor for the execution completion & maintenance of such works,  

NOW THIS AGREEMENT  WITNESSTH AS FOLLOWS: 

 

1.0       In this agreement, words and expressions shall have the same meanings as are  

respectively assigned to them  in  the Conditions of Contract hereinafter  referred 

to. 

 

2.0       The following documents shall be deemed  to form  and  be read and construed as 

            a part of  this agreement,  viz 

 i)  This Farm of Agreement 

ii) The Letter of Acceptance 

iii) The said bid and Appendix 

iv) The Technical Specifications 

v)  The Schedule of Quantities 

vi)  The Drawings 

vii)  The Schedule of  Supplementary information  

viii) Special Conditions of Contract 

ix) General Conditions of Contract 

x)  Scheduled Materials to be issued by Owner/OMFED 

            xi) Form of bank Guarantees 

 

3.0     The aforesaid documents shall be taken as complementary and mutually explanatory 

         of one another, but in the case of ambiguities and discrepancies shall take  

          precedence order set out above. 
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4.0     In the consideration of the payment to be made by the OMFED to the Contractor as 

          hereinafter mentioned, the contractor hereby covenants with the OMFED to execute, 

         compete and maintain the works in conformity in all respects with the provisions of   

         the contract. 

 

          * The bidder shall not f ill up this form. 

5) The OMFED hereby covenants to pay the contractor in consideration of the 

execution, completion and maintenance of the works the Contract price at the times 

and in the manner prescribed by the Contract. 

 

 IN WITNESS WHERE OF the parties he to have caused, their respective Common 

Seals to be hereunto fixed the day, month and year first above written. 

 

 

 Signed, sealed &delivered for and on  

behalf of the within named OMFED  

by the hands of its Authorized Signatory.       

 

                              

                     Authorized Signatory 

 

ORISSA STATE CO.OP.MILK           

PRODUCERS FEDERATION  

In the presence of : 

 

WITNESS: 

 

1) Signature 

 Name 

 Address 

 

2) Signature 

  Name 

  Address 

 

Signed, sealed and delivered for and on behalf of the within named Contractor, the 

other part. 

 

In the presence of: 

 

  WITNESS: 

 1) Signature 

 Name 

 Address 

 

  2) Signature 

 Name 

 Address 
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SECTION IX 

 

Acceptable Forms of Bank Guarantees 

 

Table of contents 

 

  SL.NO. Description 

 

  1.0     Performance 

 

2.0                 Bid Security 

 

3.0                Mobilization Advance Loan 

 

  4.0                  Retention money 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



   91 

 

1.0 Performance of bank Guarantee for performance Security On Non-Judicial  

 Stamp Paper of Rs 60/-. 

 

BANK GUARANTEE NO.                                                            DATE: 

 

This deed of guarantee made this              day of                      by (Name and the address 

of the Bank), hereinafter referred toas the bank, which shall unless repugnant to the 

context or the meaning thereof includes its legal representatives, successors and assigns 

and the ORISSA STATE COOPERATIVE MILK PRODUCERS FEDERATION 

LTD.(hereinafter referred to as OMFED) which expression shall unless repugnant to the 

context or meaning  thereof includes its legal representative, successor or assigns. 

Where as the ORISSA STATE COOPERATIVE MILK PRODUCERS FEDERATION 

LTD./its clients have awarded a contract-bearing no.    on M/S  

             

 me and address of the party), hereinafter referred to as the contractor ,for the 

execution, completion and the maintenance of        

 And whereas, the contractor has agreed to submit a performance security in the 

form of a bank guarantee to the OMFED as per the terms and conditions of the bidding 

documents and the Contract which will be kept valid up to           calendar months from the 

date of bank guarantee (the period should be till end of period of Maintenance). And 

whereas , the bank and its duly constituted agent and officer has already read and 

understood the Contract made between the OMFED and the Contractor. 

In consideration of the OMFED having agreed to award the Contract on the Contractor 

,we  (the 

bank), do hereby guarantee , undertake ,promise and agree with the OMFED ,its legal 

representatives ,successors and assigns that the within named (the name of the 

contractor)their legal representatives ,successors and assigns will faithfully perform and 

fulfill everything within the bidding  document and Contract order on their part to be 

performed or fulfilled , at the time of (time being the essence of the contract )and in the 

manner therein provided, do all obligations there under and we further undertake  and 

guarantee to make payment to the OMNFED a sum of Rs.             

(Rupees  

 only) 

being 5% of the Contract value, in case the contractor, Their legal representatives and 

assignees do not faithfully perform and fulfill everything within the bidding document and 

the contract order on their part to be performed or fulfilled, at the time and in the manner 

therein provided and do not willfully and promptly do all obligations there under. 

In case, the contractor fails to perform or fulfill the contract as per the terms and 

conditions agreed upon, the OMFED is entitled to demand an amount equivalent to 5% of 

the Contract value from the contractor and the demand made by the OMFED itself will be 

conclusive evidence and proof that the contractor has failed to perform or to fulfill his 

obligations under the contract and neither the contractor nor the Bank shall be entitled to 

raise any dispute regarding the reasons for the failure of performance or fulfillment on any 

ground whatsoever 

 

We, (the name of the Bank), do hereby undertake to pay an amount equivalent to 5% of 

the contract value, being the amount due and payable under this guarantee, without any 
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demur, merely on a demand from the OMFED stating that the amount claimed is due by 

way of non-performance of the contractual obligations as aforesaid by the contractor or by 

the reason of the contractor's failure to perform the said contractual commitments, any 

such demand made on the bank shall be conclusive as regard the amount due and payable 

by the bank under this guarantee. However, our liability under this guarantee shall be 

restricted to an amount not exceeding Rs.                                         (Rupees                                             

                                                                                                  Only) being the amount 

equal to 5% of the contract value. 

 

We (the Bank) ,further agree that the performance security herein contained shall remain 

in full force and effect for a period of                                         calendar months from the 

date of the bank guarantee  ( the period shall be till the end of period of maintenance) 

whichever is later or till the OMFED certifies that the terms and conditions of the said 

contract have been fully and properly carried out by the said contractor and accordingly 

discharge the guarantee , unless a demand or a claim under  this guarantee is made on us 

in writing by the  OMFED on or before   

                                           we shall be discharged from all liabilities under this 

performance security hereafter. 

 

We(the Bank), further agree with the OMFED that the OMFED shall have the fullest 

liberty without our consent and without affecting in any manner our obligations hereunder 

to vary any of the terms and conditions of the bidding document and the Contract or to 

extend the time of performance by the said contractor from time to time or postpone for 

any time or from time to time  and any of the power exercisable by the OMFED against 

the contractor and to forbear or enforce any of the terms and conditions relating to the said 

bidding document and the contract and we shall not be relieved from our liability by 

reason of any such variation  , or extension being granted to the said contractor , or for any 

forbearance , act or omission on the part of the OMFED to the said contractor by any such 

matter or thing whatsoever which under the law relating to sureties would but for this 

provision have effect of so relieving us. 

 

This guarantee shall be in addition to and without prejudice to any other securities or 

remedies which the OMFED may have or hereafter posses in respect of the works 

executed or intended to be executed and the OMFED shall be under no obligation to 

marshal in favour of the bank any such securities or funds or assets that the OMFED may 

be entitled to receive or have a claim upon and the OMFED at its absolute discretion may 

vary, exchange, renew, modify or refuse to complete to enforce or assign any security or 

instrument . 

 

The bank agrees that the amount hereby guaranteed shall be due and payable to the 

OMFED on serving us with a notice, requiring the payment of the amount and such notice 

shall be deemed to have been served on the bank either by the actual delivery thereof to 

the bank or by dispatch thereof to the bank by registered post at the address of the bank. 

 

Any notice sent to the bank at its address by registered post shall be deemed to have been 

duly served on the bank notwithstanding that the notice may not in fact has been delivered 

to the bank. 
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In order to give full effects to the provisions of this guarantee the bank hereby waives all 

rights inconsistent with the above Rs.                      (Rupees 

                                                           only). The guarantee shall remain in force until                    

and unless the guarantee is renewed or a claim is preferred against the bank within three 

months from the said date (The date of the expiry) all rights of the OMFED under the 

guarantee shall cease and the bank shall be released and discharged from all liabilities 

hereunder. 

 

 

 

PLACE:                                 Signature  

 

DATE:                                 Seal 

 

                                           Code no. 

  

 

NOTE  :    1) The Contractor should ensure that the seal and the code no. of the signatory is 

put by the bankers, before  submission of the bank guarantees. 
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2.0  Proforma of Bank Guarantee for Bid Security On Non-Judicial   stamp paper of Rs. 

60/- 

Bank Guarantee no.                                                    Date: 

 

This deed of guarantee made this                  day of 19    

(One thousand nine hundred and                                                                                       ) 

by (Name and the address of  the Bank), hereinafter referred to as the 

Bank, which shall unless repugnant to the contest or the meaning thereof includes its legal 

Representative’s successors the assigns and the ORISSA STATE CO-OPERATIVE MILK 

PRODUCERS FEDERATION LTD.(Hereinafter referred as the OMFED) which 

expression shall unless repugnant to the context or meaning thereof include its legal 

representative, successors or assigns. 

Where as the OMFED has invited bids for the Construction of the proposed                                             

by the tender notice no.                                                                   . 

 

AND WHEREAS M/s                                                   

(Name and the Address of the bidders) who having submitted their   bids (hereinafter 

referred to as he Tender) and have agreed to deposit to the OMFED and amount indicated 

in the tender notice as per the terms and conditions of the bidding documents. AND 

WHEREAS the OMFED is also willing to accept a Bank guarantee in list of payment by 

demand draft of any amount equivalent to the amount of bid security required to be 

deposited by the bidder to the OMFED which guarantee shall be kept valid for 120 days 

after the day of the opening of the bids. 

 

In consideration of the OMFED having agreed to consider the bid proposals having 

submitted by the Bidder without depositing the amount of bid security and against this 

Bank guarantee, we (name and address of the Bank) hereby undertake and guarantee to 

make payment to the OMFED the amount of bid security or any part there not deposited 

by the bidder to the OMFED at any time (time being the essence of the Contract) when the 

OMFED asks for the same as per the terms and the conditions of the biding'  documents 

within 120 days from the date of opening of the bids. 
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The Bank further undertakes not to revoke this guaranty during its currency except with 

the Previous consent of the OMFED in writing and the guarantee shall be continuant a 

irrevocable 

 Guarantee up to a sum of Rs.                                                                     (Rupees 

                                                                   Only) provided always that any indulgence or 

 Forbearance on the part of the OMFED to the said bidder, with or without the consent of  

the Bank shall not prejudice or restrict remedies against the bank nor shall the same in any 

event be a ground of defense by the Bank against the OMFED.   

In case the OMFED puts forth a demand in writing on the Bank for the payment of the  

Amount in full Or in part against this Bank guarantee, the Bank will consider that such 

demand by itself is a conclusive evidence and proof that the bidder has failed in 

complying with the terms and conditions stipulated by the OMFED in its bidding 

document and payment will be made to the OMFED without raising    any disputes 

regarding the reasons for such failures on the part of the bidders 

 

The Bank shall not be discharged or released from this   guarantee by any arrangement 

Between the bidder and the OMFED with or without the consent of the Bank or any 

alterations in the obligations of the parties or by an indulgence, forbearance shown by the 

OMFED to the bidder. 

 

This guarantee shall be in addition to and without prejudice to any other securities or 

remedies which the OMFED may have or hereafter possess against the bidder and the 

OMFED shall be under no obligations to marshal in favor of the Bank any such securities 

or fund or assets that the OMFED at its absolute discretion may vary, exchange, renew, 

modify or refuse to complete or enforce or assign any security or instrument. 

 

The Bank agrees that the amount hereby guaranteed shall be due and payable to the 

OMFED on OMFED's serving with a notice requiring the payment of the amount and such 

Notice shall be served on the Bank either by actual delivery thereof to the Bank or by 

Dispatching thereof by to the Bank by registered post at the address of the said Bank. Any 
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notice sent to the Bank at its address by registered post shall be deemed to have been duly 

served on the Bank not withstanding that the notice may not in fact have been delivered to 

the Bank. 

 

In order to give full effect to the provisions of this guarantee the Bank thereby waives all  

Rights inconsistent with the above provisions and which the Bank might otherwise as a 

Guarantor be entitled to claim and enforce. 

 

The guarantee shall remain in force until                 and unless the guarantee is renewed or 

a claim is preferred against the bank within three months from the said date all rights of 

the OMFED under his guarantee shall cease and the bank shall be released and discharged 

from all liabilities hereunder. 

 

Notwithstanding anything contained here before, our liability under this guarantee is 

restricted to Rs.                       (Rupees                                                                            

only) being the amount of the Bid security and it shall remain in force until                                              

                                    . 

 

 

 

Place       Signature  

 

       Seal 

 

       Code no. 

 

 

                   Note :( 1):Bidders should ensure that the seal and code no. Of signatory is put by the 

Bankers,  Before submission of the Bank guarantees. 
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3.0 Performa of Bank guarantee for Mobilization Advance Loan          On Non-

judicial stamp paper of Rs.60/- 

 

In consideration of the ORISSA STATE CO_OPERATIVE MILK PRODUCERS 

FEDERATION LTD (hereinafter called " the OMFED ") having regard to grant 

Mobilization Advance of Rs.                               (Rupees                    

_____________________________________) to M/S. 

______________________________________________________________________                      

having their office at                                                                                        _____ 

(hereinafter called "the said contractor ") under the terms and conditions of the work order 

no.                                                                Dated                          made between the 

OMFED and M/S ___________________________  

For_____________________________________                                                                                     

                                                                                                                               

(Hereinafter called "the said work order") on production of Bank guarantee for                  

(Rupees), we  ( the bank) do hereby undertake to pay OMFED an amount not exceeding 

Rs.                    (Rupees                                                                )against any loss/damage 

caused to or suffered by the OMFED by reason of any  break  by  the said contractor of 

any of the contractor contains in the binding documents. 

 

We,(the Bank),do hereby undertake to pay the amounts due and payable under this 

guarantees without  any demur merely on a demand from the OMFED starting that the 

amount claimed is due by any of  loss or damage caused to or would be caused claimed to 

or suffered or the  OMFED by reasons of any branch by the said Contractor of any of the 

terms and conditions contained in the Contractor of any of the term and condition 

contained in the contract or by reasons of the contractor's failure to perform the said 

Contractor. Any such demand made  on the Bank shall be conclusive as regards the 

amount due and payable by the Bank under  this guarantee and shall be restricted to an 

amount not exceeding Rs.                                   

(Rupees                                                                                                                     only).  

 

We, (The Bank), further agree that the guarantee remain contained shall remain in full 

force and Affect during the  period that would be taken for the performance of  the said  

contract  and  that it shall continue to be enforceable till all the dues of the OMFED, 

under, or by virtue of the saidContract have been fully paid and it's claims satisfied of 

discharged or till OMFED certifies that the term  and conditions  of t he  said  contract  

have been  fully and properly carried by the said Contractor and  accordingly  discharge  

the guarantee  and  unless demand or acclaim under this Guarantee is made on us in 

writing on or before                                      , we shall be Discharged from all liabilities 

under this guarantee thereafter. 

 

We, (the Bank), further agree with the OMFED that the OMFED shall have the fullest 

liberty Without our consent and without affecting in any manner our obligation hereunder 

to vary any of the terms and conditions of the said contract to extend the time of 

performance by the said Contactor from time to time or to postpone for any time or from 

time top time any of the Power exercisable by the OMFED against the said Contractor and 

to forbear or enforce any of the terms and conditions relating to the said contract and we 

shall not be believed from our 
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Liability by reason of any such variation, or extension, or for any forbearance, act of 

omission on the part of the OMFED or any indulgence by the OMFED to the said. 

Contractor or any such matter or thing what so ever which under the law relating to the 

sureties would but for this provision have effect of so reliving us. 

 

We, (the Bank), lastly undertake not to the revoke this guarantee during its currency 

except with the previous consent of the OMFED in writing. 

 

Not withstanding anything started herein above the liability of the Bank guarantee is 

restricted to Rs.                                 (Rupees). The guarantee shall remain in force till the                      

and unless the guarantee is renewed or a claim is preferred against the bank with guarantee 

shall cease and the Bank shall be released and discharged from the liabilities hereunder. 

 

 

Place       Signature 

 

Date       Seal 

 

        Code no. 

  

Note    Contractor should ensure that Seal and Code no. of the Signature is put by 

the bankers, before the submission of the Bank guarantees. 

 

2) The value of the bank guaranty shall be 10% of the Contractor value.  
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           4.0  Proforma of Bank Guarantee for Retention money 

                          On Non-judicial stamp paper of Rs.  60/- 

 

Bank Guarantee no.        Date: 

 

This deed of guarantee made this                              day of 19___(one thousand 

nine hundred and                                                   ) by (Name and the address of the 

Bank), here in after referred to as the Bank, which shall unless repugnant to the 

context or the meaning thereof includes its legal representatives, successces and 

assigns and the ORISSA STATE CO-OPERATIVE  MILK PRODUCERS 

FEDERATICN LTD. (hereinafter referred to as the OMFED) which expression 

shall unless  repugnant to the context or meaning  thereof  include its legal 

representative, successors or assigns. 

 

WHEREAS the OMFED has placed its Contract order bearing no.           dated 

on( name and address of  the  party) hereinafter called the Contractor, for the 

construction of                                                               ANDWHEREAS the 

OMFED agreed to pay to the Contractor the retention  money i.e.   5% of the value 

of the Contract on submission of a Bank  guarantee of equal  amount , which will 

be kept valid up to. 

 

In consideration of the OMFED having agreed to pay to the Contractor Rs.                         

(Rupees                                                                                                    only) being 

the retention money i.e.   5% of the value of the contract, we (the Bank), hereby 

undertake and guarantee to make repayment to the repayment to the OMFED of the 

said 5% amount or any part thereof which does not become payable to the 

Contractor by the OMFED in accordance with and subject to the terms and 

conditions of the said Contract. The Bank further undertakes not to revoke this 

guaranteed Suring its currency except with the previous consent of   the OMFED in 

writing and this guarantee shall be a continuous and receivable guarantee up to a 

sum of Rs.                                                             (Rupees     

      (only). 

 

The Bank shall not be discharged or released from this guarantee by any 

arrangement between the Contractor and   the OMFED with or without the consent 

of the Bank or any alternations in the obligations of the parties or by an indulgence, 

incidences shown by theOMFED to the Contractor and the same shall not prejudice 

or restrict remedies against the Bank nor shall the same in any event be a ground of 

defense by the Bank against the OMFED.  We do hereby undertake to pay an 

amount equal to 5% of the contract value being the amount due and payable under 

this guarantee without any demur, merely on a demand from the OMFED stating 

that the amount claimed is due to the OMFED. In case, the Contractor fails to 

perform or fulfill to a Contractor as per the terms and conditions agreed upon, the 

OMFED is entitled to demand an amount equal to 5% of  the Contract value from 
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the Contractor and the demand made by the OMFED by itself  will be Conclusive  

evidence and proof  that the supplier has failed to perform or fulfill his obligations 

and neither the Contractor nor the Bank shall be entitled to raise any dispute 

regarding the reasons for the failure of performance or fulfillment on any ground 

 

 

This guarantee shall be in addition to and without prejudice to any other securities 

or remedies hitch the OMFED may have or here in after possess in respect of the 

works executed or intended to be executed and the OMFED shall be under no 

obligation to marshal in favour o the bank any such securities or funds or assets that 

the OMFED may be entitled to receive or have a claim upon and the OMFED at its 

absolute discretion may vary, exchange, renew, modify or refuse to complete to 

enforce or assign any security or instrument . 

 

The Bank agrees that the amount hereby guaranteed shall be due and payable to the 

OMFED on OMFED's serving with a notice requiring the payment of the amount 

and such notice shall be served on the Bank either by actual delivery there of to the 

Bank or by dispatching thereof by to the Bank by registered post  at the address of 

the said Bank. Any notice sent to the Bank at its address by registered Post shall be 

deemed to have been duly  served on the Bank Notwithstanding that the notice may 

not in fact  have  been delivered to the Bank . 

 

In order to give full effect to the provisions to this guarantee the Bank thereby 

waives all rights 

Inconsistent with the above provisions and which the Bank might otherwise as a 

guarantor be entitled  to claim and enforce. 

 

Not withstanding anything contained here before our liability under this guarantee 

is restricted to Rs.                                                        (Rupees only) being the 

amount of the retention money and it shall remain in force until and unless it is 

renewed for a further period or a claim  is preferred against the bank within three 

months from the said date (date of expiry) all rights of the OMFED under the 

guarantee shall cease  and the bank shall  be released and discharged from the 

liabilities hereunder. 

 

 

 

  Place        Signature 

         Seal 

 

 

 

         Code No. 

 

 

Note: 1) Bidders should ensure that the seal and code no. of signatory is put by the   

Bankers, before submission the Bank guarantees. 
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Proforma for Secured Advance 

 Certified that above materials I/We have actually brought at site and I/We have not 

previously  received any advance on the same materials. These materials are the 

imperishable nature and   are actually required for use of work in connection with items 

for which rates for finished work have been agreed upon the agreement has been signed 

and executed .The above materials on  which secured advance is applied and our own 

property and free from encumbrances of any kind  and I/We will indemnify the -

FEDERATION against all claims to any materials  in   respect of which  an advance has 

been made as aforesaid . 

 I/We shall make at my /our own cost all  necessary and  adequate arrangements for proper 

watch, 

 SAFE CUSTODY AND PROTECTION AGAINST ALL RISKS OF THE SAID 

MATERIALS AND THAT  UNTIL USE IN CONSTRUCTION AS  PER 

CONTRACT. THE SAID MATERIALS SHALL REMAIN AT THE SITE OF THE 

SAID WORKS IN THE CONTRACTORS CUSTODY AND ON HIS OWN 

RESPONSIBILITY AND SHALL ACT ALL TIMES BE OPEN TO INSPECTION 

BY THE FEDERATION OR ANY  OFFICER AUTHORIZED BY HIM. IN THE 

EVENT OF THE MATERIALS OR ANY PART THEREOF BEING STOLEN, 

DESTROYED  OR DAMAGED OR BECOMING DETERIORATED. I/WE WILL 

FORTHWITH REPLACE THE SAME WITH OTHER MATERIALS  OF LIKE 

QUALITY OR REPAIR AND MAKE GOOD, THE SAME AS REQUIRED BY 

THE FEDERATION. 

 It is hereby agreed and declared that notwithstanding any thing in the contract agreement 

and  without prejudice to the power contained therein if and whenever the covenant for 

payment and  repayment here in before contained shall  become enforceable and money 

owing shall not be paid  in accordance therewith the FEDERATION may at any time there 

after adopt all or any of the  following courses as he may deem best. 

 

(a)    Seize and utilise the said materials or any part the read in the completion of the said 

works on behalf of the contractor in accordance with the provisions in that behalf  

contained in the said agreement debiting the contractor with the actual cost of effecting 

such completion and the amount due in respect of advances under these presents and 

crediting the contractor with the value of work done as if he had carried  it out in 

accordance with the said agreement and at the rates thereby provided. If the balance is 

against the contractor he is to pay same to the FEDERATION on demand. 

(b) Remove and sell by public auction the seized materials or any part there of and out of   

the moneys arising from the sale retain all the sums aforesaid repayable or payable to the     

FEDERATION under these presents and pay over the surplus (if any) to the Contractor. 

(c) Deduct all or any part of the moneys owning out of the security deposit or any sum due 

to the Contractor under the said agreement. 

 

 

                                                                                     Signature of Contractor 

                  (SEAL) 

  Secured advance on materials Recommend 

                

              Site Engineer/OMFED 

END 
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