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NEWS PAPER NOTICE 
 

 The Orissa State Cooperative, Milk Producers’ Federation Ltd. 

D-2, SAHID NAGAR, BHUBANESWAR-751 007. 

Ph No- 2546030/2540273/2540417, Fax No (0674)2540974 

 

TENDER NOTICE FOR SET UP A KIOSK MILK PARLOR. 

Bid Identification No: PROJ/282/Renovation/COR/M.P/26 

OMFED invites Techno-Commercial tenders in on-line mode system from experienced 

contractors for execution of the  

“TURNKEY EXECUTION FOR ARCHITECTURAL & INTERIOR DESIGN, REPAIR & 

RENOVATION OF EXISTING OMFED CORPORATE OFFICE MILK PARLOUR AT 

SAHID NAGAR, BBSR.” 

 

Interested bidders may download the Tender Document from The OMFED web site 

www.omfed.com only for reference. Bid document will be available in the GEM Portal from 

01.00 PM of 17/01/2026 to 05.00 PM of 31/01/2026 for bidding. E.M.D. of Rs.12,687/- shall 

be deposited through online. The technical Bid shall be opened at 05.30 PM on 31/01/2026 at 

the OMFED Corporate Office in the presence of the interested bidders.  

The corrigendum/amendment to this notice if required shall be published in the OMFED web 

site will not be published again in newspaper. 

 

Management reserves the right to accept or reject any or all the bid documents or part thereof 

without assigning any reason. 

 

Sd/- 

Managing Director 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

http://www.omfed.com/
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CHECKLIST TO BE ENSURED BY THE BIDDER 

 

1. Audited profit & loss account statement for the financial year 2021-22, 2022-23, 2023-

24(Three years). 

2. Turn over certificate for the financial year 2021-22, 2022-23, 2023-24 (Three years). 

3.  Copy of IT return for the financial year 2021-22, 2022-23, 2023-24 (Three years). 

4. Annual Sales turn over should not to be less than 5 lakhs during the financial year     

2021-2022, 2022-23, 2023-24.  

5. Copy of GST Registration Certificate.  

6. PAN Number. 

7. Credentials in support towards execution of interior execution and architectural design 

during last five years in Odisha State Government/ Central Govt/PSU.  

8. Cost of EMD online should be deposited. 

9. Copy of 3B GST & GST-1 return for last three months. 

10. The bidder must submit prefab work order/LOI copy from Odisha state govt. department. 

11. Bidder should submit tensile fabric/Prefab work order from Odisha state Government 

Department in financial year 2022-23, 2023-24 & 2024-25 with completion certificate 

and Geotag image of the same project.  

12. The bidder must hold a valid ISO 9001:2015 certification. 

13. The bidder must hold a valid ISO 14001:2015 certification. 

14. Bidder should submit valid OEM certificate with OEM turnover with OEM’s GST & 

MSME Certificate. 

15. The bidder should submit work experience in interior execution and architectural design.  
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CONTRACT DATA 
 

A. GENERAL INFORMATIONS  

 

Sl. 

No. 

Item Details 

 

1. Name of the Work TURNKEY EXECUTION FOR 

ARCHITECTURAL & INTERIOR DESIGN, 

REPAIR & RENOVATION OF EXISTING 

OMFED CORPORATE OFFICE MILK 

PARLOUR AT SAHID NAGAR, BBSR 

 
2. Employer 

 
OMFED, Bhubaneswar 

 

3. Estimated Cost  

    
` Rs. 12,68,650/-  

 

  

B. BID INFORMATION 

 

1 Intended completion period / Time 

period  assigned for Completion  

03 (Three) Calendar Months 

2 Last Date & time of submission of Bid  Up to 05.00 P.M. 

Date: 31.01.2026 

3 Bid Security (EMD) ` Rs 12,687/- 

4 Bid validity period 120 days 

5 Bid Item Rate validity period 365 days 

6 Currency of Contract INR 

7 Language of Contract English 

 

BANK DETAILS OF OMFED 

 

 Bank Name :- Indian Bank 
Bank Account 

Details of OMFED 

for RTGS 

Account No: - 922440376 
 IFS Code: - IDIB000K157  
Branch Name :- Kharvel Nagar 
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SECTION I 

INSTRUCTION TO BIDDER 

 

GENERAL INFORMATION 

 

NAME OF WORK:- OMFED is inviting tender for TURNKEY EXECUTION FOR 

ARCHITECTURAL & INTERIOR DESIGN, REPAIR & RENOVATION OF EXISTING 

OMFED CORPORATE OFFICE MILK PARLOUR AT SAHID NAGAR, BBSR. 

 

1.2 LOCATION AND AREA 

  

Name of the site Address Distance from 

Bhubanswar (in 

Km.) 

 

OMFED CORPORATE 

OFFICE 
SAHID NAGAR, Bhubaneswar 7 KM 

PERIOD OF COMPLETION 

           The period of completion shall be 03(Three) months from the date of notification of 

award, which shall include the period of commencement and the non-working periods 

during monsoon and festivals. 

 

1.3.1 IMPORTANT NOTE 

 The work shall be carried out inside the office area. The contractor has to 

take care of the normal activities of that area  may not be hampered in any way due to the 

execution of work activities being done by the contractor. 

 Any circular/office order issued earlier by this federation will not have any 

binding effect if otherwise not stated in this tender document. 

 Period of completion of work is very vital for this project. Time is the 

essence of the contract and the work has to be carried out strictly as per the scheduled 

work program. 

2.0  ELIGIBILITY AND QUALIFICATION REQUIREMENTS: - 

2.1    This invitation to bid is open to all eligible bidders. 

2.2 To be eligible for the award of contract, bidders shall provide evidence satisfactory to the 

Orissa State Cooperative Milk Producers ‘Federation Limited of their eligibility and of 

their capacity and adequacy of resources to carry out the contract effectively. Detailed 

requirements for this have been specified in clause 12 of the instruction bidders. 

3.0  COST OF BIDDING 

          The bidder shall bear all costs associated with the preparation and submission of his bid 

and the Orissa State Cooperative Milk Producers’ Federation Limited, hereinafter 

referred to as “OMFED” will in no case be responsible or liable for these costs, 

regardless of the conduct or outcome of the bidding process. The agency should quote the 

GST amount separately. The bidder shall be disqualified if he/she shall not fill the GST 

column. 
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SITE VISIT 

4.0   The bidder is advised to visit and examine the site of works and its surroundings and 

obtain for himself on his own responsibility all information that may be necessary for 

preparing the bid and entering into a contract. The costs of visiting the site shall be at 

bidder’s own expense. 

4.1 The bidder and any of his personnel or agent(s) will be granted permission by the OMFED 

to enter upon the premises and lands for the purpose of such inspection, but only upon the 

express condition that the bidder, his personnel or agent(s), will release and indemnify the 

OMFED and his personnel and agent(s) from and against all liabilities in respect thereof 

and will be responsible for personal injury (whether fatal or otherwise), loss of or damage 

to property and any other loss or damage, costs and expenses however caused ,which, but 

for the exercise of such permission would not have arisen. 

BIDDING DOCUMENT 

5.0     CONTENTS OF BIDDING DOCUMENTS 
5.1     The set of bidding documents issued for the purpose of bidding includes the number of 

copies as stated below, together with any Addenda thereto issued in accordance with 

clause-7. 

        Section                  Description    Page 
 

   I   Instruction to bidders                 05 

 

   II   General Conditions of bidders 16 

    

   III    Special Conditions of Contract 58 

 

   IV    Technical Specifications   62 

     

   V   Form of Bid     71 

 

   VI   Form of Agreement   73 

 

   VII   Acceptable Forms of BG’s  75 

 

   VIII   Points Bidders to bear in mind  81 

 

                                      IX                                 Drawings                                         82 

 

      X   Commercial Bid   84 

 

 

  5.2    The bidder is expected to examine carefully all instructions, conditions, forms, terms, 

specifications and drawings in the bidding documents. Failure to comply with the 

requirements of bid submission will be at the bidders own risk. Pursuant to clause-21, 

bids which are not substantially responsive to the requirements of the bidding documents 

will be rejected. 
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6.0 CLARIFICATION OF BIDDING DOCUMENTS:  

 

 A prospective bidder requiring any clarification of the bidding documents may notify the 

OMFED in writing or by telegram/ fax at the address of communication indicated in the 

tender notice. The OMFED will respond in writing or by telegram / fax to any request for 

the clarification which is required earlier than 10 days prior to the deadline for the 

submission of the bids. Written copies of the response of the OMFED (including a 

description of the enquiry without identifying its source) will be sent to all prospective 

bidders who purchased the bidding documents, and will be attached to the bidding 

documents sold subsequently. 

 

7.0 AMENDMENT OF BIDDING DOCUMENTS 

7.1     At any time prior to the deadline for the submission of bids, the OMFED may for any 

reason whether at its own initiative or in response to a clarification requested by a 

prospective bidder, modify the bidding document by the issuance of amendment. 

7.2    The amendment will be sent in writing or by telegram/ fax to all prospective bidders who 

have purchased the bidding documents and will be binding upon them. Prospective 

bidders shall promptly acknowledge receipt thereof by telegram/ fax to the OMFED. The 

amendment will be attached to the bidding document sold subsequently. 

7.3      In order to afford prospective bidders reasonable time in which to take an amendment 

into account in preparing their bids the OMFED may at its discretion extend the deadline 

for the submission of bids. 

 

8.0  PRE-BID MEETING :( NOT APPLICABLE) 

 

DELETED 

 

9.0 PREPARATION OF BIDS 

 
9.1 DOCUMENTS COMPRISING THE BID 
 

      The bid prepared by the bidder comprise of the following components. 

(a)   The original bidding document purchased by the bidder shall be signed & stamped in each 

page as a token of having read & understood the contents therein. 

 

(b)       The Bid form completed in accordance with clauses 10 & 11. 

 

(c)       Documentary evidence established in accordance with clause 12 that the bidder is eligible 

to bid and is qualified to perform the contract if its bid is accepted. 

 
(d)       Bid security (Earnest Money Deposit) furnished in accordance with Clause 13. 

 

(e)      Schedule of Quantities (BOQ), completed in accordance to clauses 10 &11. 

 

(f)      Schedule of Supplementary information, in separate sheets but as per format provided in 

Section –VIII of the bidding document (Vol-I) .all the schedules shall be completed & 

submitted with the bid, without any exception. 
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10.0 BID FORM  

 

10.1    The Bidder shall complete the Bid form (Section V) and appropriate Schedule of 

Quantities furnished as part of the Bidding Documents. The Bidder shall submit the 

bidding documents in original, as issued, after filling in all the appropriate spaces, as 

required & after signing in all pages of the document as a token of having read and 

understood the clauses of the bid. 

 

11.0 BID PRICES 

 

11.1    unless stated otherwise in the bidding document, the Contract shall be for the whole works 

as described in the tender notice based on the Schedule of Unit rates and prices submitted 

by the bidder. 

 

11.2     The bidder shall fill in the rates and prices for all items of works described in the 

Schedule of Quantities, whether quantities are stated or not. Items against which no rate 

is entered by the bidder shall not be paid by OMFED when executed and shall be deemed 

to have been covered by the other rates in the Schedule of Quantities. 

 

11.3    All duties taxes and other levies shall be payable by the bidder under the Contract or for 

any other cause, shall be included in the rates and the prices and total bid price submitted 

by the bidder. 

 

11.4    Fixed Price 

 

a) Prices quoted by the bidder shall be fixed during the Bidder’s performance of the 

contract and not subject to variation on any account, if the duration of the contract, as 

stated in clause 1.3, hereof, is less than or up to 12 months. A bid submitted with any 

price adjustment condition will be treated as non-responsive and rejected. 

 

12.0 DOCUMENTS ESTABLISHING BIDDER’S ELIGIBILITY & 

QUALIFICATIONS 

 

12.1 Pursuant to clause 9, the Bidder shall furnish, as part of its bids, documents establishing the 

Bidder’s eligibility to bid and its qualification to perform the contract if its bid is 

accepted .The bidder should also give supplementary information in the format attached 

to the bid document. 

12.2    The documentary evidence of the bidder’s qualifications to perform the contract if its bid 

is accepted, shall establish to the Purchaser’s satisfaction. 

(a)      That the Bidder has the financial and technical capability necessary to perform the 

contract .to this end, all bids submitted shall include the following information under 

section VII: 

i)       Copies of original documents defining the constitution or legal status, place of registration 

and principal place of business of the company or firm or partnership etc. 

ii)       Power of Attorney or a true copy thereof duly attested by a gazette officer in case an 

authorized representative has signed the Bid. 

iii)       Copies of Income Tax clearance certificates, valid till the end of bid validity period as 

prescribed under Clause 14.0,hereof  and copy of PAN card. 

iv)        Details of experience and past performance of the bidder (or each party to a joint 

venture) on works of similar nature within the past five years, and details of current 
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works in hand and other Contractual commitments shall be submitted as per schedule III 

and schedule VI given in Section VIII respectively of this bidding document. 

v)        Major items of constructional plant proposed for use in carrying out the contract in the 

format prescribed in Section VIII and the qualifications and experience of key personnel 

proposed for the administration and the execution of the contract, both on and off the site, 

in the format prescribed in schedule II of Section VIII of this bidding document. 

vi)     Reports on financial standing of the bidder such as profit and loss statements balance 

sheets and auditor’s report of the past three years, an estimate of the financial projections 

for the next two years as prescribed in schedule - v of section -viii of this bidding 

document, and an authority from the bidder (or an authorized representative of a joint 

venture) to seek reference from the bidders bankers; and  

vii)   Information regarding any current arbitration / dispute in which the bidder is involved, as 

prescribed in schedule - IV of section - viii of the bidding document. 

 

12.3    For the purpose of this particular contract bidders shall meet the following criteria 

as minimum: 

I. Audited profit & loss account statement for the financial year 2021-22, 2022-23, 2023-

24(Three years). 

II. Turn over certificate for the financial year 2021-22, 2022-23, 2023-24 (Three years). 

III.  Copy of IT return for the financial year 2021-22, 2022-23, 2023-24 (Three years). 

IV. Annual Sales turn over should not to be less than 5 lakhs during the financial year     

2021-2022, 2022-23, 2023-24.  

V. Copy of GST Registration Certificate.  

VI. PAN Number. 

VII. Credentials in support towards execution of interior execution and architectural design 

during last five years in Odisha State Government/ Central Govt/PSU.  

VIII. Cost of EMD online should be deposited. 

IX. Copy of 3B GST & GST-1 return for last three months. 

X. The bidder must submit prefab work order/LOI copy from Odisha state govt. department. 

XI. Bidder should submit tensile fabric work order from Odisha state Government 

Department in financial year 2022-23, 2023-24 & 2024-25 with completion certificate 

and Geotag image of the same project.  

XII. The bidder must hold a valid ISO 9001:2015 certification. 

XIII. The bidder must hold a valid ISO 14001:2015 certification. 

XIV. Bidder should submit valid OEM certificate with OEM turnover with OEM’s GST & 

MSME Certificate. 

XV. The bidder should submit work experience in interior execution and architectural design.  
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12.4   Bid submitted by a joint venture of two or more firms, as partners shall comply with the 

following requirements: 

 

a.       The bid and in case of a successful bid the form of agreement shall be signed so as to be 

legally binding on all the partners; 

 

b.       One of the partners shall be nominated, as being in charge and this authorization shall be 

evidenced by submitting a power of attorney signed by legally authorized signatories of 

all the partners; 

 

c.      The partner in-charge shall be authorized to incur liabilities and receive   instructions for 

and on behalf of any and all the partners of the joint venture and the entire execution of 

the contract including payment shall be done exclusively with the partner in-charges; 

 

d. All the partners of the joint venture shall be liable jointly and severally for the execution 

of the contract in accordance with the contract terms and a relevant statement to this 

effect shall be included in the authorization mentioned under (b) above as well as in the 

form of bid and the form of agreement (in case of the successful bid); and 

 

e. A copy of the agreement entered into by the joint venture partners shall be submitted with 

the bid. 

 

f. Experience, resources, men and machinery of each party to the joint venture will be taken 

into account only to the extent of their participation for performing tasks under the joint 

venture agreement. 

13.0 BID SECURITY (EARNEST MONEY DEPOSIT)  

14.0 Pursuant to clause 10, the bidder shall furnish, as part of its bid, bid security for a value 

of 1% (One percent) of the bid value i.e Rs. 12,687/-(Rupees Twelve thousand six 

hundred eighty seven) shall be deposited through RTGS to omfed which shall be 

refunded as pre tender rule. 

14.0 PERIOD OF THE VALIDITY OF BIDS 
14.1    Bids shall remain valid for 120 days after the date of bid opening prescribed by the 

OMFED pursuant to clause 17. A bid valid for a shorter period may be rejected by the 

OMFED as non-responsive. 

14.2    In exceptional circumstance prior to the expiry of the original bid validity period the 

OMFED may solicit the bidders consent to a specified extension of the period of validity. 

The request and the response thereof shall be made in writing (or by cable/fax). The bid 

security provided under clause 13 shall also be suitably extended. A bidder may refuse 

the request without forfeiting its bid security. A bidder granting the request will not be 

required nor permitted to modify its bid. The provisions of the clause 13 shall continue to 

apply during the extended period of bid validity. 

15.0 FORMATS AND SIGNING OF BID 
15.1   The bidder shall prepare and submit the original bidding document purchased him after 

having read & understood the contents of the documents. 

15.2    Original bid shall be typed or written in indelible ink and all the pages of this bidding 

document shall be signed by the bidder or a person or persons duly authorized to bind the 

bidder to the contract. The latter authorizations shall be indicated by written power of 

attorney accompanying the bid. All pages of the bid shall be signed by the person or 

persons signing the bid as a token of having read and understood the contents of the 

document. 
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15.3    The bid shall contain no alterations interlining, erasures or overwriting except those in 

accordance with instructions issued by OMFED or as necessary to correct errors made by 

the bidder, in which case corrections shall be initialed by the person or persons signed the 

bid. 

 

15.4   The bidder shall quote the rate of each item both in figures and words besides the amount 

(in figures) based on the estimated quantities mentioned for each item. 

 

15.5    Only one bid may be submitted by each bidder. no bidder shall participate in the bid of 

another for the same contract in any relation whatsoever. 

 

 SUBMISSION OF BIDS 
 

            The tender is invited on-line through GEM Portal. The bidders should submit the tender 

document through the GEM portal. . 

 

17.0 DEADLINE FOR SUBMISSION OF BIDS 
 

17.1    Bids must be received by the OMFED at the address specified under Para. 16.2 not later 

than the time and date specified for receipt of the bids as indicated in the tender notice or 

as extended by OMFED, pursuant to Para 17.2, below. 

17.2   The OMFED may, at its discretion, extend this deadline for the submission of bids by 

amending the bidding documents in accordance with Para 7, above in which case all 

rights and obligations of the OMFED and bidders previously subject to the deadline will 

thereafter be subject to the new deadline as extended. 

 

18.0  LATE BIDS  
 

18.1  Any bid received by the OMFED after the deadline for submission of bids prescribed by 

the OMFED, pursuant to Para 17 will be rejected and/or returned unopened to the bidder. 

 

BID OPENING AND EVALUATION 

 

19.0 OPENING OF BIDS BY OMFED 

 

19.1    The OMFED will open bids including submissions, in the presence of bidders’ 

representatives who choose to attend, at the office of the Orissa State cooperative milk 

producers, federation limited, Bhubaneswar, Orissa. The bidders’ representatives who are 

present shall sign the tender opening document evidencing their attendance. 

19.2    The bidders’ names, bid prices and the presence or absence of the requisite bid security 

and such other details as the OMFED, at its discretion, may consider appropriate will be 

announced at the opening. 

19.3   The OMFED will examine the qualification bids to determine the substantial 

responsiveness of bidder, will examine the bids to determine whether they are complete, 

whether the requisite bid security have been furnished, whether the documents have been 

properly signed, and whether the bids are generally in order.  

19.4 The OMFED shall prepare, for its own records, the minutes of the bid opening, including 

the information disclosed to those present in accordance with sub-clause 19.2. 
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20.0 CLARIFICATION OF BIDS 
 

20.1    To assist in the examination, evaluation and comparison of bids the OMFED may, at its 

discretion, ask the bidders individually for a clarification of its bid including break down 

or analysis of the unit rates. The request for clarification and the response shall be in 

writing. 

 

21.0 PRELIMINARY EXAMINATIONS 
 

21.1 The OMFED will examine the bids to determine whether they are complete, whether any 

computational errors have been made, whether required sureties have been furnished, 

whether the documents have been properly signed, and whether the bids are generally in 

order. 

 

21.2    Arithmetical errors will be rectified on the following basis. If there is a discrepancy 

between the unit price and the total price that is obtained by multiplying the unit price 

and quantity, the unit price shall prevail and the total price shall be accordingly corrected. 

If there is a Discrepancy between rates and amounts in words and figures, the value in 

words will prevail. The amount stated in the form of bid will be adjusted by OMFED in 

accordance with the started procedures, and with the concurrence of the bidder, shall be 

considered as binding on the bidder. If the bidder does not accept the correction of the 

errors, its bid will be rejected and the bid security will be forfeited. 

 

21.3  Prior to the detailed evaluation, pursuant to Para 22, the OMFED will determine the 

substantial responsiveness of each bid to the bidding documents. For purposes of these 

clauses, a substantially responsive bid is one, which conforms to all the terms and 

conditions of the bidding documents without material deviations or reservations. A 

material deviation is one which affects in any substantial way the scope, quality or 

performance of the works or which limits in any substantial way, inconsistent with the 

bidding document, the OMFED’s rights or the bidder’s obligations under the Contract, 

and the rectification of which deviation or reservation would affect unfairly the 

competitive position of other bidders presenting substantially responsive bids. 

 

21.4  The OMFED at its discretion may waive any minor informality or non-conformity or 

irregularity in a bid which does not constitute a material deviation, provided such waiver 

does not prejudice or affect the relative ranking of the bidder. 

 

22.0 EVALUATION AND COMPARISON OF BIDS  

 

22.1  The OMFED will evaluate and compare the bids previously determined to be 

substantially responsive, pursuant to Clause 21.3.  

 

22.2  The OMFED’s evaluation of the bid will exclude and not take into account any allowance 

for price adjustment during the period of execution of the contract, if provided in the bid. 

 

22.3  In evaluating bids, the OMFED will determine for each bid the evaluated price by 

adjusting the bid price making any correction for errors pursuant to Clause 21.2. 

 

22.4 The OMFED reserves the right to accept or reject any variation, deviation or alternative 

offers. Variations, deviations and alternative offers and other factors which are in excess 
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of the requirement of the bidding documents or otherwise result in the accrual of 

unsolicited benefits to the OMFED shall not be taken into account in bid evaluation. 

 

22.5  If the bid of the successful bidder is seriously unbalanced in relation to the OMFED’s 

estimate of the real cost of the whole or any part of the work to be performed under the 

Contract, the OMFED may require that amount of the 

           Performance security deposit set forth in the clause 29 be increased at the expense of the 

successful bidder to a level sufficient to protect the OMFED against financial loss in the 

event of subsequent default of the successful bidder under the Contract. 

 

23.0 CONTACTING THE OMFED 

 

23.1  After the public opening of bids, information relating to the examination, clarification, 

and comparison of bids and recommendations concerning the award of Contract shall not 

be disclosed to bidders or other persons not officially concerned with such process until 

the award of the contract to the successful bidder has been announced. 

 

23.2    Any effort by a bidder to influence the OMFED in the process of bid examination, 

clarification, evaluation, bid comparison or contract award decisions may result in the 

rejection of the bidder’s bid. 

 

   AWARD OF CONTRACT 

 

24.0   POST-QUALIFICATION 
 

24.1    The determination will take into account the bidder is financial, technical and production 

capabilities. It will be based upon an examination of the documentary evidence of the 

bidder’s qualifications submitted by the bidder, pursuant to para 14, as well as such other 

information as the OMFED deems necessary and appropriate including details of 

experience and records of past performance. 

 

24.2    An affirmative determination will be a prerequisite for award of the contract to the bidder. 

A negative determination will result in rejection of the bidder’s bid, in which event; the 

OMFED will proceed to the next lowest evaluated bid to make a similar determination of 

that bidder’s capabilities to perform satisfactorily. 

25.0    AWARD CRITERIA 

 

25.1     Pursuant to Para 26, the OMFED will consider award of contract to the successful bidder 

whose bid has been determined to be substantially responsive and has been determined as 

the lowest evaluated bid, provided further that the bidder is determined to be qualified to 

satisfactorily perform the contract. 

 

26.0    OMFED’S RIGHT TO ACCEPT ANY BID OR REJECT ANY OR ALL BIDS 
 

26.1   The OMFED reserves the right to accept or reject any bid, and to annul the bidding 

process and reject all bids at any time prior to award of contract, without thereby 

incurring any liability to the affected bidder or bidders or any obligation to inform the 

affected bidder or bidders of the grounds for OMFED’s action. 
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27.0 NOTIFICATION OF AWARD 
 

27.1    Prior to expiry of the period of bid validity, the OMFED will notify the successful bidder 

in writing by registered letter or by cable or fax, confirmed in writing by registered letter, 

that its bid has been accepted. This letter (hereinafter and in the Conditions of Contract 

referred as ‘Letter of Acceptance”) shall name the sum, which OMFED shall pay to the 

contractor in consideration to the execution, completion and maintenance of the works by 

the Contractor as prescribed by the Contract (hereinafter and in the Conditions of 

Contract referred as the “Contract price”). 

 

27.2    The notification of award will constitute the formation of the contract. 

 

27.3    Upon the successful bidder’s furnishing of performance security pursuant to Para 29, the 

OMFED will promptly notify each unsuccessful bidder and will discharge its bid 

security, pursuant to Para 13. 

 

28.0 SIGNING OF THE AGREEMENT 
 

28.1   Within 7 days of receipt of the notification of award, the successful bidder shall prepare 

and execute the agreement, strictly in accordance to the sample form provided in the 

bidding document. 

 

29.0 PERFORMANCE SECURITY 
 

29.1   Within 7 days of the receipt of notification of award from the OMFED, the successful 

bidder shall furnish the performance security for an amount of 5% of the Contract price 

in accordance with Clause-10 of the Conditions of Contract. 

 

29.2    Failure of the successful bidder to comply with the requirement of Para 28 or Para 29 

shall constitute sufficient grounds for the annulment of the award and forfeiture of the bid 

security, in which event the OMFED may make the award to the next lowest evaluated 

bidder or call for new bids.  

 

29.3 The performance security may be released during release of running bill on submission of 

valid Bank guarantee and conformation of Bank. 

 

30.0 Additional Security Deposit 

Additional Performance Security shall be obtained from the bidder when the bid 

amount is less than the estimated cost put to tender. In such an event, only the successful 

bidder who has quoted less bid price/rates than the estimated cost put to tender shall have 

to furnish the exact amount of differential cost i.e. estimated cost put to tender minus the 

quoted amount as Additional performance security (APS) in shape of Demand Draft , 

Term Deposit Receipt pledged in favor of OMFED,  payable at Bhubaneswar / Bank 

Guarantee in favor of the OMFED, Bhubaneswar Payable at Bhubaneswar from any 

Nationalized / Scheduled Bank in India Counter guaranteed by its local branch at 

Bhubaneswar within seven days of Issue of Letter of Acceptance (LOA) by the 

Divisional Head (by e-mail) to the successful bidder otherwise the bid of the successful 

bidder shall be cancelled and the Earnest Money Deposit/Bid Security shall be forfeited. 

Further proceeding for blacklisting shall be initiated against the bidder. If the contractor 

fails to complete the work, the amount so furnished as additional performance security 
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will be forfeited in addition to the other penal clauses, if any to be imposed. 

The entire additional security deposit shall be refunded as per OPWD code rule. No 

interest shall be paid by OMFED on the additional security furnished by the bidder. 

 

31.0  Statutory approvals: 

 

The contractor shall arrange, at his own cost, for inspection of the works and approval of 

cable layout & schematic drawings from the concerned electrical inspector with 

necessary test certificates & completion certificates. Any modification suggested by the 

electrical inspector shall be carried out by contractor without any extra cost. Statutory 

fees if any shall be reimbursed by Omfed. The approved drawings shall be submitted by 

the contractor to Omfed, before final payment is released 

 

32.0 Drawing: their Purpose and the custody  
 

32.1 The contractor drawings read together with the contract specifications are 

intended to show and explain the manner of executing the work and to indicate the type 

and the class of materials to be used. 

 

32.2 In case any feature of the work is not set forth in the drawings and specifications, 

the contractor shall forthwith apply to the engineer for further instructions, drawings or 

specifications. 

 

32.3 The drawings shall remain in the sole custody of the engineer, but two copies 

shall be issued to the contractor free of charge. One copy of the drawings, furnished to 

the contractor as afore aid, shall be kept by the contractor on the site and the same shall at 

all reasonable times be available for inspection and use by the engineer or the engineer’s 

representative and by any other person authorized by the engineer in writing. At the 

completion of the authorized by the contractor shall return to the engineer all drawings 

issued under the contract. 

 

32.4  The contractor shall give written notice to the engineer whenever planning or 

progress of the works is likely to be delayed unless any further drawing or instruction is 

issued by the include the detail of the drawing or instruction required and of why and by 

when it is required and of any delay or disruption likely to be suffered if it is late. 

 

32.5  The contractor shall submit the following information, in triplicate, to the 

engineer for approval within the time stipulated against each item below: 

 

   a) General layout plan of construction plant and equipment for the execution of work 

within fourteen days from the date of notice to proceed with the works; and  

 

   b) Drawings or prints show the location of major plants and other facilities which he 

proposes to put up at the site, including any change in the general layout, at least fourteen 

days prior to the commencement of the respective work. 

 

32.6   The engineer may also authorizes representative to perform his duties and 

functions.   The contractor shall carryout and be bound by the same. The engineer shall 

have full       powers and authority to supply to the works, such further drawings and 

instructions as shall be necessary for the proper execution of the project. 
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    SECTION II      

GENERAL CONDITIONS OF CONTRACT 
 

1.0       DEFINITIONS  

            In the Contract, as hereinafter defined, the following words and expressions  

           Shall have the meanings hereby assigned to them, except where the context 

           Otherwise requires:-  

 

1.1      OWNER             shall mean the Orissa State Cooperative Milk Producers      

Federation Ltd and shall include his successors and assignees, as 

well as his authorized representatives. 

 

1.2      PURCHASER shall mean the Orissa State Cooperative Milk Producers Federation 

Ltd. or whomsoever agency inviting the bids.  

 

1.3      CONSULTANT  shall mean the Orissa State Cooperative Milk Producers   

Federation Ltd. or the consultants appointed by the Orissa State 

Cooperative Milk Producers Federation Ltd. 

 

1.4      OMFED  shall mean the Orissa State Cooperative Milk Producers Federation 

Ltd. 

 

1.5      ENGINEER  shall mean the Engineer or any other authorized representative of 

the OMFED. 

 

1.6      ARCHIECT  shall mean the architect appointed by the OMFED/Consultant. 

 

1.7      STRUCTURAL CONSULTANT  

                                            Shall mean the Structural Consultants appointed by the 

OMFED/Consultant. 

 

1.8      BIDDER  shall mean the firm/party/individual who submits the bid against 

the Tender notice. 

 

1.9      CONTRACTOR  shall mean the successful bidder whose Bid has been accepted by 

the OMFED and on whom a work order has been placed and shall 

include his heirs, legal representatives and assignees. 

 

1.10 SUB-CONTRACTOR   

Shall mean the person/firm/party named by the Contractor whom a 

part of the Contract has been sublet with the consent of OMFED 

and shall include his heirs, successors, legal representatives and 

assignees. 

 

1.11 CONTRACT PRICE/RATE      

Shall mean the prices /rates of the accepted Bid. 

 

1.12    CONTRACT  shall mean the articles of agreement, the conditions, the schedule 

of quantities, and/or specifications attached herewith. 
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         1.13   “NOTICE IN WRITING “           

                                           Shall mean a notice in written ,typed or printed characters sent (unless 

delivered personally or otherwise prove to have been received ) by 

registered / ordinary post to the last known address or the 

registered office of the addressee and shall be deemed to have been 

received when in the ordinary course of post it would have been 

delivered. 

 

 1.14   SITE                             shall mean the actual place of the proposed project or any other 

place where work is to be executed under the Contract. It shall also 

include any other land allotted by the OMFED for the Contractor’s 

use. 

 

1.15    MONTH shall mean from the beginning of a given date of a calendar month 

to the end of the preceding date of the next calendar month. 

 

1.16    WEEK  shall mean seven consecutive days. 

 

1.17    DAY shall mean a day from midnight to midnight. 

 

1.18    BUILDING  shall mean the proposed building(s), roads, fencing, sanitary, and 

water supply etc. under the contract. 

 

1.19    AWARD  shall mean the written acceptance of Bid by the OMFED given to 

the successful bidder. 

 

1.20    PERFORMANCE   SECURITY                  

 Shall mean the amount pledged with the OMFED while signing the 

agreement for faithful and satisfactory performance of the 

Contract.     

  

1.21 CONSTRUCTIONAL PLANT shall mean all appliances or a thing of whatsoever 

nature required in or about the execution and 

maintenance of the works but does not include the 

materials or other things required/intended to 

form or forming part of the works. 

 

1.22 SPECIFICATIONS shall mean the specification referred to in the bid 

and any modifications thereof or addition thereto 

as may from time to time be furnished or 

approved in writing by the OMFED/Engineer. 

 

1.23 DRAWINGS  shall mean drawings referred to in the 

specifications and any modification of such 

drawings approved in writing by the Engineer and 

such other drawings as may from time to time be 

furnished or approved in writing by the 

OMFED/Engineer. 
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1.24 TEMPORARY WORKS  shall mean temporary works of every kind 

required in or about the execution or maintenance 

of works. 

 

1.25 PERMANENT WORKS shall mean the permanent works to be executed 

and maintained in accordance with the Contract. 

 

1.26 WORKS  shall mean both temporary works and permanent 

works. 

 

1.27 APPROVED/APPROVAL shall mean approved in writing, including 

subsequent written confirmation of previous 

verbal or written approval. 

 

1.28 I.S.S shall mean Indian Standards Specification 

 

1.29 GOVERNMENT  shall mean the Government of India or any other 

State Government as the case may be. 

 

1.30 TENDER  shall mean the Bid. 

1.31 Headings and Marginal notes: 

 

           All headings of and notes to the clauses of these conditions of Contract or of and to the 

Specifications or any other bid document are solely for the purpose of giving concise 

indication and not a summary of the contents thereof, and they shall never be deemed to 

be the part of the or be used in the interpretation or construction thereof or of the 

Contract. 

 

1.32   Singular and Plural. 

 

           In this contract document unless otherwise stated specifically the singular shall include 

the plural and vice versa whenever the context so requires. 

 

1.33    Cost 

  

           The cost shall be deemed to include overhead costs whether on or off the site. 

 

II.      GENERAL 

 

2.0 DUTIES AND POWERS OF THE ENGINEER 
 

2.1  The field management shall be the responsibility of the Engineer. The Engineer shall 

carry out such duties as taking decisions and issuing certificates and orders as specified in 

the Contract. The Engineer is empowered to take decisions on the following matters after 

approval of appropriate authority: 

   

 (a) Certification of additional sums under sub clause 25.2 hereof; 

 

 (b) Determination of an extension of time pursuant to clause 62.0 hereof; 
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 (c) Issuance of a variation order pursuant to clause 24.0 hereof; 

 

           (d) Fixing rates or prices for the additional works executed under the Contract   pursuant 

to clause 24.0 hereof; 

 

2.2 If the Contractor shall be dissatisfied by reason of any decision of the Engineer he shall 

be entitled to refer the matter to the higher authority, who shall there upon confirm, 

reverse or vary such decision. 

 

2.3 Failure of the Engineer to disapprove any work or material shall not prejudice the power of 

higher authority thereafter to disapprove such work or materials and to order the pulling 

down, removal or breaking up thereof. 

 

3.0 INSPECTION OF WORKS 
  

3.1  The Owner/OMFED and his representatives shall have full power and authority to inspect 

the works at any time wherever the work is in progress either on the site or at the 

Contractor’s premises/workshop wherever situated, the work in connection with the 

contract may in hand or wherefrom materials are being produced or are to be supplied, 

and the Contractor shall afford or procure for the Engineer every facility and assistance to 

carry out such inspection. The Contractor shall at all times during usual working hours 

and at all other times at which reasonable notice of the intention of the Engineer or the 

Engineer’s Representative to visit the works shall have been given to the Contractor, 

either himself be present to receive the orders and instructions, or have a responsible 

agent/representative duly accredited in writing present for the purpose. Orders given to 

the Contractor’s agent/representative shall be considered to have the same force as if they 

had been given to the Contractor himself. The Contractor shall not give less than three 

days notice in writing to the Engineer’s Representative before covering up or otherwise 

placing beyond the reach of inspection and measurement any work in order that the same 

may be inspected and measured. In the event of breach of the above the same shall be 

uncovered at the Contractor’s expenses for carrying out such measurement of inspection. 

 

3.2      No materials shall be removed from the site before obtaining the approval in writing of 

the Engineer The Contractor is to provide at all times during the progress of the work and 

the maintenance period proper means of access with ladders, gangway, etc and the 

necessary attendance to move and adopt as directed for inspection or measurement of the 

works by the Engineer’s Representative. 

 

3.3      The contractor shall make available to the Engineer free of cost all necessary instruments 

and assistance in checking of setting out of works and checking of any works made by 

the contractor for the purpose of setting out 

            and taking measurement of works. 
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CONTRACT DOCUMENTS 

4.0LANGUAGE AND LAW OF CONTRACT 

4.1   i)   All written material and correspondence shall be in English. 

        ii)  The law to which the contract is to be subjected and according to which the Contract is 

construed, shall be the law being in force in India and/or the state where the Contract 

shall be performed. 

 

4.2    Documents mutually explanatory 

 

           Except if and to the extent otherwise provided by the Contract, the provisions of the 

General Conditions and Special Conditions of the Contract shall prevail over those of any 

other documents forming part of the Contract. Several documents forming the Contract 

are to be taken as mutual explanatory. Should there be any discrepancy, inconsistency, 

error in the Contracts or any of them the matter may be referred to Engineer who shall 

give his decisions and issue to the Contractor instructions, directing in what manner the 

work is to be carried out. The decision of the Engineer shall be final and conclusive and 

the Contractor shall carry out the work in accordance with the decision 

 

4.3      Works shown upon the drawing but not mentioned in the specifications or described in the 

specifications without being shown on the drawings shall nevertheless be held to be 

included in the same manner as if they had been specifically shown upon the drawings 

and described in the specifications. 

 

5.0 DRAWINGS: THEIR PURPOSE AND THE CUSTODY  

 

5.1      The Contract drawings read together with the Contract specifications are intended to show 

and explain the manner of executing the work and to indicate the type and the class of 

materials to be used. 

 

5.2     In case any feature of the work is not set forth in the drawings and specifications, the 

Contractor shall forthwith apply to the Engineer for further instructions, drawings or 

specifications. 

 

5.3     The drawings shall remain in the sole custody of the Engineer, but two copies shall be 

issued to the Contractor free of charge. One copy of the drawings, furnished to the 

Contractor as aforesaid, shall be kept by the Contractor on the site and the same shall at 

all reasonable times be available for inspection and use by the Engineer or the Engineer’s 

Representative and by any other person authorized by the Engineer in writing .At the 

completion of the Contract the Contractor shall return to the Engineer all drawings issued 

under the Contract. 

 

5.4     The Contractor shall give written notice to the Engineer whenever planning or progress of 

works is likely to be delayed unless any further drawing or instruction is issued by the 

Engineer/OMFED within a reasonable time. The notice shall include the detail of the 

drawing or instruction required and of why and by when it is required and of any delay or 

disruption likely to be suffered if it is late. 
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6.0 FURTHER DRAWINGS AND INSTRUCTIONS 
 

6.1      The Engineer may authorize his representatives to perform his duties and functions.  The 

Contractor shall carry out and be bound by the same. The Engineer shall have full powers 

and authority to supply to the Contractor from time to time, during the progress of the 

works, such further drawings and instructions as shall be necessary for the proper 

execution of the project.                                

 

GENERAL OBLIGATIONS 

 

7.0 CONTRACTOR’S GENERAL RESPONSIBILITIES 
 

7.1      The Contractor shall, subject to the provisions of the Contract, and with due care and 

diligence, execute and maintain the works and provide all labour, including the 

supervision thereof, materials, Construction plant and all other things, whether of a 

temporary or permanent nature, required in and for such execution and maintenance, so 

far as the necessity for providing the same is specified in or is reasonably to be inferred 

from the contract. 

 

7.2      The Contractor shall take full responsibility for the adequate stability and safety of all site 

operations and methods of construction, provided that the Contractor shall not be 

responsible, except as may be expressly provided in the Contract, for the design or 

specification of the Permanent works, or for the design or specification of any temporary 

works prepared by the Engineer. 

 

8.0 CONTRACT AGREEMENT 
 

8.1      The Contractor shall within 7 days of receipt of notification of award enter into and 

execute a Contract agreement, in the form provided in section VIII. 

 

9.0 PERFORMANCE SECURITY 
 

9.1    Within 7 days of the receipt of notification of the Award of the contract from the OMFED 

the successful bidder shall furnish to the OMFED a performance security for an amount 

of 5% of the Contract value, valid till the end of the defect liability period plus 90 days. 

 

9.2    The proceeds of the performance security shall be payable to the OMFED as compensation 

for any loss resulting from the Contractor’s failure to complete his obligations under the 

Contract. 

 

9.3    The performance security shall be denominated in Indian Rupees and shall be in any of the 

following forms: - 

 

a)       A Demand draft or Pay Order drawn in favour of the Orissa State Cooperative Milk 

Producers Federation Ltd. Payable at Bhubaneswar. 

 

b)     A Bank guarantee issued by a Nationalized Indian Bank. The acceptable form shall be 

strictly as provided in section IX of the Bidding documents. 
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9.4    The bank guarantee shall be valid for the entire period of the Contract including the Period 

of Maintenance plus 90 days .The validity of the Bank guarantee be suitably extended in 

the event of extension of time of the Contractor pursuant to clause 68 herein. 

 

9.5     The performance security shall be released by the OMFED not later than 60 days of 

expiry of validity period. 

 

9.6      In the event of the increase in the Contract value, in actual execution, proportionate 

additional performance security, shall be paid by the Contractor if called upon to do so. 

 

9.7     In the event of decrease in the Contract value the performance security shall be 

proportionately adjusted on the completion of the work. 

 

9.8     No interest shall be paid by the OMFED for the amount deposited as performance 

security with the OMFED. 

 

10.0   SUFFICIENCY OF TENDER 
 

10.1    The Contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the rates and prices stated 

in the Price Schedule, if any, which Tender rates and prices shall, except insofar, as it is 

otherwise provided in the Contract, cover all his obligations under the Contract and all 

matters and things necessary for the proper execution and maintenance of the Works. 

 

11.0   CONTRACTOR’S SUPERINTENDENCE 
 

11.1    The Contractor shall give or provide all necessary superintendence during the execution 

of the Works and as long thereafter as the Engineer may consider necessary for the 

proper fulfilling of the Contractor’s obligations under the Contract. The Contractor, or a 

competent and authorized agent or representative approved of in writing by the Engineer, 

which approval may at any time be withdrawn, is to be constantly on the works and shall 

give his whole time to the superintendence of the same .If such approval shall be 

withdrawn by the Engineer, the Contractor shall, as soon as is practicable, having regard 

to the requirement of replacing him as hereinafter mentioned, after receiving written 

notice of such withdrawal, remove the agent from the Works and shall not thereafter 

employ him on the Works in any capacity and shall replace him by another agent 

approved by the Engineer . such authorized agent or representative shall  receive, on 

behalf of the Contractor , directions and instructions from the Engineer. 

12.0   CONTRACTOR’S EMPLOYEES 
12.1    The Contractor shall provide and employ at the site in the connection with the execution 

and maintenance of the Works: 

a)     Only such technical assistants as are skilled and experienced in their respective fields and 

sub-agents, foremen and leading hands as are competent to give proper supervision to the 

work they are required to supervise and, 

 

b)     Such skilled, semi-skilled and unskilled labour as is necessary for the proper and timely 

execution and maintenance of the Works. 

 

12.2    It shall be liability of the Contractor to remove forthwith from the works any personnel 

engaged by the Contractor, in or about the execution or maintenance of the works, who, 
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misconducts or is incompetent or negligent in the proper performance of his duties or 

whose engagement is otherwise considered to be undesirable and such person shall not be 

again engaged upon the work. Any person so removed, by the Contractor, from the works 

shall be replaced by the Contractor, as soon as possible by a competent substitute. 

 

13.0  PATENT RIGHTS AND ROYALTIES 
 

13.1     The Contractor shall save harmless and indemnify the OMFED from and against all 

claims and proceedings for or on account of infringement of any patent rights, design 

trademark or name or other protected rights in respect of any Constructional plant, 

machine work or material and for in connection with the works or any of them and from 

and against all claims, proceedings, damages, costs, charges and expenses whatsoever in 

respect thereof or in relation thereto. Except where otherwise specified, the Contractor 

shall pay all tonnage and other loyalties, rent and other payments or compensation, if any, 

for getting stone, sand, gravel, clay or other materials required for the works or any of 

them.     

 

 

LABOUR 

 

14.0 ENGAGEMENT OF LABOUR 
 

14.1    The Contractor shall make his own arrangements for the engagements of all labour, local 

or otherwise, and, save insofar as the contract otherwise provides for the transport, 

housing feeding and payment thereof .The Contractor to the extent possible and 

reasonable to employ staff and labour with required qualifications and experience from 

source within India. 

 

14.2    The OMFED may at their own discretion and convenience make available at the site, land 

for Contractors field office, godowns, workshops and assembly yard required for the 

execution of the Contract. The Contractor shall at his own cost construct all these 

temporary buildings and provide suitable water and sanitary arrangement approved by the 

Engineer. 

 

14.3     The personnel so engaged by the contractor shall be the employees of the contractor and 

there shall exist no privities of contract between the personnel so engaged and the 

OMFED. 

 

14.4    On completion of the works undertaken by the Contractor, he shall remove all temporary 

building erected by him and have the site cleaned as directed by the Engineer. If the 

Contractor shall fail to comply with these requirements, the Engineer may at the expense 

s of the Contractor remove such surplus and rubbish materials and dispose of the same as 

he deems fit and get the site cleared as foresaid; the Contractor shall forthwith pay the 

amount of all expenses so incurred and shall have the claim in respect of any such surplus 

material disposed off as aforesaid. The owner reserves the right to ask the Contractor any 

time during the tendency of the Contract to vacate the land by giving 7 days notice 

without giving any reason. 

 

14.5    Land for residential accommodation for staff and labour may be made available at the 

discretion of the OMFED/Engineer. 
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14.6    The Contractor shall so far as is reasonably practicable, having regard to local conditions, 

provide on the site, to the satisfaction of the Engineer at adequate supply of drinking and 

other water for the use of the Contractor’s staff and the work people. 

 

14.7  The Contractor shall not, otherwise than in accordance with the statutes, Ordinances and 

Government Regulations or orders for the time being in force, import, sell, give, barter or 

otherwise dispose of any alcoholic liquor, or drugs or permit any such importation, sale, 

gift, barter or disposal by his sub-contractors, agents or employees. 

 

14.8    The Contractor shall not give, barter or otherwise dispose of to any person or person, any 

arms or ammunitions of any kind or permit the same as aforesaid. 

 

14.9    The Contractor shall in all dealings in labour in his employment have due regard to all 

recognized festivals, days of rests and religious and other customs. 

 

14.10  In the event of any outbreak of illness of an epidemic nature, the contractor shall comply 

with and carry out such regulations, orders and requirements, as may b made by the 

Government, or the local medical and sanitary authorities for the purpose of dealing with 

and overcoming the same. 

 

14.11  The contractor shall at all times take all reasonable precautions to prevent any unlawful, 

riotous or disorderly conduct by or amongst his employees and for the preservation of 

peace and protection and property in the neighborhood of the works against the same 

.The Contractor shall be responsible to comply with the various labour laws such as 

Contract Labour (R&A) 1970, Payment of wages Act, Minimum Wages Act, Provident 

fund Act& Rules etc in respect of persons engaged by him. 

 

14.12  The Contractor shall be responsible for observance of his sub-contractors of the foregoing 

provisions. 

 

15.0 RETURNS OF LABOUR, ETC 

 

 15.1   The Contractor shall submit to the OMFED copies of the license under the Contract 

Labour Act, if required and obtained by the contractor and his Provident Fund number. 

The Contractor shall if required by the Engineer, also deliver to the Engineer a return in 

detail in such form and at such intervals as the Engineer may prescribe showing the 

supervisory staff and the numbers of the several classes of labour from time to time 

employed by the contractor on the site and such information respecting Constructional 

Plant as the Engineer may require. 

 

15.2    The Contractor shall not employ in connection with the work any person who has not 

completed 15 years of age. 

 

15.3    The Contractor shall in respect of labour employed by him comply with or cause to be 

complied with the provision of the various labour laws and rules and regulations such as 

Contract Labour act(R&A) Act, 1970, Payment of Wages act, Provident fund Act &Rules 

etc, applicable to them in regard to all matters provided therein and shall indemnify the 

OMFED in respect of all claims that may be made against the OMFED for 

noncompliance thereof by the Contractor. 



25 

 

 

15.4    Notwithstanding anything contained herein, OMFED may take such actions as may be 

necessary for the compliance of the various labour laws and recover the costs thereof 

from the contractor. 

 

15.5    In the event of the Contractor committing a default or breach of any of the provisions of 

labour laws and rules and regulations are applicable, shall pay penalties as imposed by 

the statutory authorities and shall indemnify and keep indemnified the OMFED all such 

penalties and compensations. 

 

16. Statutory Provisions of ESI & EPF for resource engaged: 

16.1  The vendor must abide by all applicable rules, laws & regulations that may be in force 

from time to time and shall be responsible for conduct of resource persons as an 

immediate Employer. Further, the vendor shall ensure compliance of all permissions 

under Act & Regulations of ESI & EPF Scheme. Vender should submit the relevant 

records & registers towards contribution made for ESI & EPF in respect of the resource 

persons engaged as  when required by the concerned Statutory Authorities. If the vendor 

defaults in any manner to comply with the provisions of ESI & EPF Act & Scheme made 

there under including all other applicable Laws & Regulations, the vendor shall be solely 

responsible for the same and shall be liable to pay any fine/penalty/damage/interest 

imposed by the authorities. In case of default by the vendor the notional amount towards 

fine/penalty/damage/interest likely to be imposed by the concerned Statutory Authorities 

shall be deducted from the running Bill/Security Deposit/Performance Guarantee and 

kept separately till finalization of the matter. No interest shall be paid on such amount. 

Besides the above, the vendor requires complying with any other Act/Provisions such as 

payment of Bonus etc., if applicable for the resource persons engaged. 

16.2    Notwithstanding anything contained to the contrary in any or all clauses of this Contract 

where any materials for the execution of the Contract are produced with the assistance of 

the OMFED either by issue from Owner’ stock or purchase made under orders, or 

permits or licenses issued by the                Govt., the Contractor shall hold the said 

materials as trustee for the owner and use such materials economically and solely for the 

purpose of the Contract and not dispose them off without the permission of the OMFED 

and return, if required by the Engineer all surplus or unserviceable materials that may be 

left with him after the completion of the Contract or at its termination for any reason 

whatsoever on his being paid or credited such price as Engineer shall determine having 

due regard to the Contractor, however, shall not exceed the amount charged to him 

excluding the storage charges, if any, shall be decided by the Engineer. In the event of the 

breach of the aforesaid condition, the Contractor shall, in terms of the licenses or permits 

and/or for criminal breach of trust, be liable to compensate OMFED at double the item 

rate or at double the prevailing market rate if the material was issued free of charge or 

any higher rate in the event of those materials at that time having higher rate or not being 

available in the market, than any other rate to be determined by the Engineer. 
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MATERIALS AND WORKSMANSHIP 

 

16.0    MATERIALS AND WORKMANSHIP 
 

16.1    All materials and workmanship shall be of the respective kinds described in the Contract 

and in accordance with the Engineer’s instructions and shall be subjected from time to 

time to such tests as the Engineer may direct at the place of manufacture or fabrication, or 

on the site or at such other place or places as may be specified in the contract, or at all or 

any of such places .The Contractor shall provide such assistance, instruments, machine, 

labour and materials as are normally required for examining, measuring   and testing any 

work and the quality, weight or quantity of any material used and shall supply samples of 

materials before incorporation in the works for testing as may be selected and required by 

the Engineer . 

 

16.2    All samples shall be supplied by the Contractor at his own cost if the supply thereof is 

clearly intended by or provided for in the Contract. 

 

16.2 The cost of conducting any test ordered by the Engineer to ascertain the quality of the 

material and the workmanship shall be borne by the Contractor. 

 

17.0   INSPECTION OF OPERATIONS 
 

17.1    The Engineer and any person authorized by him shall at all times have access to the 

Works and to all the workshops and places where work is being prepared or from where 

materials, manufactured articles or machinery are being obtained for the Works and the 

Contractor shall afford every facility for and every assistance in or in obtaining the right 

to such access. 

 

COMMENCEMENT TIME AND DELAYS   

 

18.0 COMMENCEMENT OF WORKS 

 

18.1    The Contractor shall commence the works on site within 30 days of receipt by him of the 

notification of award and shall proceed with the same with due expedition and without 

delay, except as may be expressly sanctioned or ordered by the Engineer, or be wholly 

beyond the Contractor’s control. 

 

19.0   POSSESSION OF SITE 

 

19.1    Save insofar as the Contract may prescribe, the extent of portions of the site of which the 

Contractor is to be given possession from time to time and the order in which such 

portions shall be made available to him and, subject to any            Requirement in the 

Contract as to the order in which the Works shall be executed, the OMFED will with the 

Engineer’s written order to commence the works, give to the Contractor possession of so 

much of the Site as may be required to enable the Contractor to commence and proceed 

with the execution of the Works in accordance with the programme referred to in clause 

39 hereof, if any, and otherwise in accordance with such reasonable proposals of the 

Contractor as he shall, by written notice to the Engineer, make and will, from time to 

time as the work proceed, give to the Contractor possession of such further portions of 

the Site as may be required to enable the Contractor to proceed with the execution of the 
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Works with due dispatch in accordance with the said programme or proposals, as the case 

may be. If the Contractor suffers delay from the failure on the part of the OMFED to give 

possession in accordance with the terms of this clause, the Engineer shall grant an 

extension of time for the completion of the Works as, in his opinion shall be fair.  

 

19.2    The Contractor shall bear all costs and charges for special or temporary way leaves 

required by him in connection with access to the site. The Contractor shall also provide at 

his own cost any additional accommodation outside the Site required by him for the 

purpose of the Works. 

 

20.0 NO NIGHT WORK 

 

20.1     Subject to any provision to the contrary contained in the Contract, none of the permanent 

Works shall, save as herein after provided, be carried on during the night without the 

permission in writing of the Engineer except when the work is unavoidable or absolutely 

necessary for the saving of life or property or for the safety of the Works, in which case 

the Contractor shall immediately advise the Engineer. Provided always that the 

Provisions of the clause shall not be applicable in the case of any Work, which it is 

customary to carry out by rotary or double shifts. 

 

21.0 RATE OF PROGRESS 
 

21.1    If for any reason, which does not entitle the Contractor to an extension of time, the rate of 

progress of the works or any section is at any time, in the opinion of the Engineer, too 

slow to ensure completion by the prescribed time or extended time for completion, the 

Engineer shall so notify the Contractor in writing and the Contractor shall thereupon take 

such steps as are necessary and the Engineer may approve to expedite progress so as to 

complete the works or Such section by the prescribed time The Contractor shall not be 

entitled to any additional payment for taking such steps. If as a result of any notice given 

by the Engineer under this Clause, the contractor shall seek the Engineer’s permission to 

do any work at night; such permission shall not be unreasonably refused. 

 

22.0 CERTIFICATION AND COMPLETION OF WORKS 
 

22.1     When the whole of the works have been virtually completed and have satisfactorily 

passed any final test that may be prescribed by the Contract, the Contractor may give a 

notice to that effect to the Engineer accompanied by an undertaking to finish any 

outstanding work during the period of maintenance. Such notice and undertaking shall be 

in writing and shall be deemed to be a request by the Contractor for the Engineer to issue 

a certificate of completion in respect of the works. The Engineer shall in receipt of such 

notice either issue to the Contractor, with a copy to the OMFED, a Certificate of 

Completion stating the date on which, in his opinion, the Works were virtually completed 

in accordance with the contract or give instructions in writing to the Contractor 

specifying all the work which, in the Engineer’s opinion, requires to be done by the 

Contractor before the issue of such certificate .The Engineer shall also notify the 

Contractor of any defects in the Works affecting virtual completion that may appear after 

such instructions and before completion of the works specified therein. The contractor 

shall be entitled to receive such certificate of Completion, or on the completion to the 

satisfaction of the Engineer, of the Works so specified and making good any defects so 

notified. 
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22.2    Similarly in accordance with the procedure set out in sub Clause 1 of this Clause, the 

Contractor may request and the Engineer shall issue a Certificate of Completion in 

respect of: - 

 

   a)     Any section of the Permanent works in respect of which a separate time for completion is 

provided in the Contract. 

 

                                                                 And 

 

    b)    Any substantial part of the Permanent works which has been both completed to the 

satisfaction of the Engineer and occupied by the OMFED. 

 

22.3     If any part of the permanent works shall have been virtually completed and shall have 

satisfactorily passed any final test that may be prescribed by the Contract, the Engineer 

may issue a Certificate of Completion in respect of that part of the Permanent Works 

before completion of the whole of the works and, upon the issue of such certificate, the 

Contractor shall be deemed to have undertaken to complete any outstanding work in that 

part of the works during the Period of Maintenance. 

 

22.4    Provided always that a certificate of Completion given in respect of any section or part of 

Permanent works before completion of the whole shall not be deemed to certify 

completion of any ground or surfaces requiring reinstatement, unless such certificate so 

expressly state. 

23.0 CONTRACTOR TO SEARCH 
 

23.1    The Contractor shall if required by the Engineer in writing, search under the direction of 

the Engineer for the cause of any defect, imperfection or fault appearing during the 

progress of the works or in the period of maintenance. Unless such defect, imperfection 

or fault shall be one for which the Contractor is liable under the Contract, the cost of the 

work carried out by the Contractor in searching as aforesaid shall be borne by the 

OMFED .If such defect, imperfection or fault shall be one for which the Contractor is 

liable as aforesaid, the cost of the work carried out in searching as aforesaid shall be 

borne by the Contractor and he shall in such case repair, rectify and make good such 

defect, imperfection or fault at his own expense in accordance with the provisions of the 

Clause 59 hereof . 

 

ALTERTIONS, ADDITIONS AND OMISSIONS 

 

24.0 VARIATIONS 
 

24.1  The Engineer shall make any variations of the form, quality or quantity of the   Works or 

any part thereof that may, in his opinion, be necessary and for that purpose, or if for any 

other reason it shall, in his opinion be desirable , he shall have power to order the 

Contractor to do any of the following:- 

 

a) Increase or decrease the quantity of any work included in the Contract, 

 

b) Omit any such work, 
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c) Change the character, quality or kind of any such work, 

 

d) Change the levels, lines, position and dimensions of any part of the Works, 

 

e) Execute additional work of any kind necessary for the completion of the Works, 

 

f) Change any specified sequence, method or timing of construction of any part of the 

Works, 

 

           And no such variation shall in any way vitiate or invalidate the Contract but the value, if 

any, of all such variations shall be taken into account in ascertaining the amount of 

Contract price. 

 

24.2    No such variations shall be made by the Contractor without an order in writing of the 

Engineer, provided that no order in writing shall be required for increase or decrease in 

the quantity of any work where such increase or decrease is not the result of an order 

given under this Clause, but is the result of the quantities exceeding or being less than 

those stated in the Schedule of Quantities. Provided also that if for any reason the 

Engineer shall consider it desirable to give any such order verbally, the Contractor shall 

comply with such order and any confirmation in writing of such verbal order given by the 

Engineer, whether before or after the carrying out of the order, shall be deemed to be an 

order in writing within the meaning of this Clause. 

 

           Provided further that if the contractor shall within seven days confirm in writing to the 

Engineer and such confirmation shall not be contradicted in writing within 14days by the 

Engineer, it shall be deemed to be an order in writing by the Engineer. 

 

25.0  VALUATIONS OF VARIATIONS 

 

25.1    All extra or additional work done or work omitted by the order of the Engineer shall be 

valued at the rates and prices set out in the contract if, in the opinion of the Engineer, the 

same shall be applicable. If the contract does not contain any rates or prices applicable to 

the extra or additional work, then suitable rates or prices should be agreed upon between 

the Engineer and the Contractor. In the event of disagreement the Engineer shall fix such 

rates or prices, as shall, in his opinion, be reasonable and proper. 

 

25.2    Provided that nature or amount of any omission or addition relative to the nature or the 

amount of whole of the Works or to any part thereof shall be such that, in the opinion of 

the Engineer, the rate or price contained in the contract for any item of the works is, by 

reason of such omission or addition, rendered inapplicable, then a suitable rate or price 

shall be agreed upon between the Engineer and the Contractor. In case of disagreement 

the Engineer shall workout and fix the rate or the price. 

 

25.3    In case of any class of work for which there is no such specification supplied by the 

OMFED as is mentioned in the Tender documents such work shall be carried out in 

accordance with Indian Standard Specifications and if the I.S.S. do not cover the same 

the work should be carried out as per the standard Engineering practice subject to 

approval of the Engineer. 
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           Provided also that no increase or decrease under clause 25.1 or variation of rate or price 

under clause 25.2 hereof shall be made unless, as soon after the date of the order as is 

practicable and, in the case of extra or additional work            before the commencement 

of the work or as soon thereafter is practicable, notice shall be given in writing:- 

 

a)        By the Contractor to the Engineer of his intention to claim extra payment or a varied rate 

or price  

                                                     Or 

b)        By the Engineer to the Contractor of his intention to vary a rate or price. 

 

25.4    If, on certified completion of the whole of the Works it shall be found that a reduction or 

increase greater than 25 percent of the sum named in the notification of award, results 

from: - 

 

 a)       The aggregate effect of all variation orders, and  

 

 b)       All adjustments upon measurement of the estimated quantities set out in the Schedule of 

Quantities, But not from any other cause, the amount of the Contract Price shall be 

adjusted by such sum that may be agreed between the Contractor and the Engineer or, 

failing agreement, fixed by the Engineer having regard to all material and relevant 

factors, including the Contractor’s site and general overhead costs of the Contract. 

 

25.5    The Contractor shall send to the Engineer once in every month an account giving 

particulars, as full and detailed as possible, of all claims for any additional payment to 

which the Contractor may consider himself entitled and of all extra or additional work 

ordered by the Engineer which he has executed during the preceding month. 

 

           No final or interim claim for payment for any such work or expense will be considered 

which has not been included in such particulars. Provided always that the Engineer shall 

be entitled to authorize payment to be made for any such work or expense, not 

withstanding the Contractor’s failure to comply with this condition, if the Contractor has, 

at the earliest practicable opportunity, notified the Engineer in writing that he intends to 

make a claim for such work. 

 

 

PLANTS, TEMPORARY WORKS AND MATERIALS 
 

26.0  PLANT, ETC., EXCLUSIVE USE OF THE WORKS 
26.1    All constructional plant, Temporary works and materials provided by the contractor shall, 

when brought on to the Site, be deemed to be exclusively intended for the execution of 

the works and the contractor shall not remove the same or any part thereof, except for the 

purpose of moving it from one part of the site to another, without the consent in writing, 

of the Engineer, which shall not be unreasonably withheld. 

 

26.2    Upon completion of the works the Contractor shall remove from the site all the said 

Constructional plant and Temporary works remaining thereon and any unused materials 

provided by the contractor with due permission of engineer. 
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26.3    The OMFED shall not at any time be liable for the loss or damage to any of the said 

Constructional plant, Temporary works or materials save as mentioned in Clauses 43and 

66 hereof. 

 

27.0  APPROVAL OF MATERIALS, ETC., NOT IMPLIED 
27.1    The operation of Clause 26 hereof shall not be deemed to imply any approval by the 

Engineer of the materials or other matters referred to therein nor shall it prevent the 

rejection of any such materials at any time by the Engineer 

28.0PROGRESS 

 

28.1    The progress of work shall be monitored in accordance with the approved work 

programme drawn out soon after the award of the Contract shall be reviewed every 

month and bottlenecks, if any, identified and remedial action planned and the Engineer 

informed accordingly. 

 

MEASUREMENT 

 

29.0 QUANTITIES  

 

29.1    The quantities set out in the Schedule of Quantities are the estimated quantities of the 

work, but they are not to be taken as the actual or exact quantities of the works to be 

executed by the Contractor in fulfillment of his obligations under the Contract. 

 

30.0 WORKS TO BE MEASURED 
 

30.1 The Engineer shall, except as otherwise stated, ascertain and determine by measurement the 

value in terms of the Contract of work done in accordance with the contract .He shall when 

he requires any part or part of the works to be measured give notice to contractor’s 

authorized agent or representative, who shall forthwith attend or send a qualified agent to 

assist the Engineer in making such measurement, and shall furnish all particulars required 

by either of them. Should the contractor not attend, or neglect to omit to send such agent, 

then the measurement made by the Engineer or approved by him shall be taken to be the 

correct measurement of the work. For the purpose of measuring such permanent work as is 

to be measured by records or drawings , the Engineer shall prepare records and drawings 

month by month of such work and the Contractor as and when called upon to do so in 

writing , shall , within 7 days , attend   to examine and agree such records and drawings 

with  the Engineer and shall sign the same when so agreed. If the Contractor does not so 

attend to examine and agree such records and drawings, they shall be taken to be correct. If 

after examination of such records and drawings, the Contractor does not agree to the same 

or does not sign the same as agreed, they shall nevertheless be taken to be correct, unless 

the Contractor shall, within 7 days of such examination, lodge with the Engineer, for 

decision by the Engineer, notice in writing of the respects in which such records and 

drawings are claimed by him to be incorrect. 

 

31.0  METHOD OF MEASUREMENT 
31.1    The Works shall be measured net, as prescribed in the specification of the Works, not 

withstanding any general or local custom, except where otherwise specifically described 

or prescribed in the Contract , the mode of measurement as in the relevant IS code shall 

be applicable and finding to the Contractor .The list of IS code of practices  which shall 

be referred to in that event , are mentioned in section IV of Technical Specifications 
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.Only the latest editions of all the codes of practice including all latest official 

amendments and revisions shall be applicable. 

 

31.2    For measurement of items of work in foundation and plinth & in super structure the 

criteria shall be the plinth level of the individual buildings covered under this contract. 

 

32.0    APPROVAL ONLY BY MAINTENANCE CERTIFICATE 
 

32.1    No certificate other than Maintenance Certificate referred to in Clause 33 hereof shall be 

deemed to constitute approval of the Works. 

 

33.0     MAINTENANCE CERTIFICATES 
 

33.1    The Contract shall not be considered as complete until a Maintenance Certificate shall 

have been signed by the Engineer and delivered to the OMFED stating that the works 

have been completed and maintained to his satisfaction .The Maintenance Certificate 

shall be given by the Engineer after the expiry of the Period of Maintenance, or, if 

different periods of Maintenance shall become applicable to different sections or parts of 

the Works, the expiry of the latest such period, or as soon thereafter as any works offered 

during such period , pursuant to Clause 59 and 22 hereof, shall have been completed to 

the satisfaction of the Engineer and full effect shall be given to this clause , 

notwithstanding any previous entry on thee Works or the taking possession , working or 

using thereof or any part thereof by the OMFED. 

 

33.2   The OMFED shall not be liable to the Contractor for any matter or thing arising out of or 

in connection with the Contract or the execution of the works, unless the contractor shall 

have made a claim in writing in respect thereof before the issuance of the Maintenance 

Certificate under this Clause. 

 

33.3 Notwithstanding the issue of Maintenance Certificate the Contractor and, subject to 

clause 33.2 the OMFED shall remain liable for the fulfillment of any obligation incurred 

under the provisions of the contract prior to the issue of the Maintenance Certificate 

which remains unperformed at the time such certificate is issued and for the purposes 

determining the nature and extent of any of such obligations, the Contract shall be 

deemed to remain in force between the parties hereto. 

 

REMEDIES AND POWERS   

 

34.0     DEFAULT OF CONTRACTOR 
 

34.1    If the Contractor shall become bankrupt, or have a receiving order made against him, or 

shall present his petition in execution levied on his goods, or if the Engineer shall certify 

in writing to the OMFED that in his opinion the Contractor: - 

 

a) Has abandoned the contract, or 

 

b) Without reasonable excuse has failed to commence the work or has suspended the 

progress of the works for 28 days after receiving from the Engineer written notice to 

proceed, or 
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c) Has failed to remove materials from the site or pull down and replace work for 30 days 

after receiving from the Engineer written notice that the said materials or work had been 

condemned and rejected by the Engineer under these conditions, or 

 

d) Despite previous warnings by the Engineer, in writing is not executing the works in 

accordance with the Contract, or is persistently neglecting to carry out his obligations 

under the Contract, or 

 

e) Has, to the detriment of good workmanship, or in defiance of the Engineer’s instructions 

to the contrary, sublet any part of the Contract. 

 

           Then the OMFED may after 15 days notice in writing to the contractor, enter upon the site 

and the works and expel the contractor there from and without thereby voiding the 

Contract or releasing the Contractor from any of his obligations or liabilities under the 

Contract, or affecting the rights and powers conferred on the OMFED or the Engineer by 

the contract and may himself complete the works or may employ any other Contractor/ 

Agencies to complete the Works. The OMFED or such other Contractor/Agencies may 

use for such completion so much of the Constructional Plant , temporary works and 

materials  which have deemed to be reserved exclusively for the execution of the works , 

under the provisions of the Contract ,as he or they may think proper and the OMFED at 

any time ,sell any of the said Constructional plant , temporary works and unused 

materials including invocation of bank guarantees and apply the proceeds of sale in or 

towards the satisfaction of any sum due or which may become due to him for the 

Contractor under the Contract. 

 

34.2    The Engineer shall, as soon as may be practicable after any such entry and expulsion by 

the OMFED, fix and determine ex parte, or by or after reference to the parties, or after 

such investigation or enquiries as he may think fit to make or institute, and shall certify 

what amount, if any, had at the time of such entry and expulsion been reasonably earned 

by or would reasonably accrue to the contractor in respect of work than actually done by 

him under the contract and the value of any of the said unused or partially used materials 

, any Constructional Plants and any temporary  works . 

 

34.3    If the OMFED shall enter and expel the contractor under this clause, it shall not be liable 

to pay to the Contractor any money on account of the Contract until the expiry of Period 

of Maintenance and thereafter until the costs of execution and maintenance, damages for 

delay in completion, if any, and all other expenses incurred by the OMFED have been 

ascertained and the amount thereof certified by the Engineer. The Contractor shall then 

be entitled to receive only such sum(s) , if  any, as the Engineer may certify would have 

been payable to him upon due completion by him after deducting the said amount. If such 

amount shall exceed the sum which would have been payable to the Contractor, on due 

completion by him, then the Contractor shall, upon demand, pay to the OMFED the 

amount of such access and it shall be deemed a debt due by Contractor to the OMFED 

and shall be recoverable accordingly. 

 

34.4    In such event, the OMFED shall charge 15% overhead to cover the departmental charges 

and the same shall be recovered from the Contractor. 

 

34.5 No credit shall be allowed to the Contractor in case the amount spent by the OMFED for 

a particular item, which shall be less than the amount payable as per the tender amount. 
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35.0    URGENT REPAIRS 
 

35.1    If, by reason of any accident, or failure or other event occurring to in or in connection 

with the works, or any part thereof, either during the execution of the works or during the 

Period of Maintenance, any remedial or other work or repair shall in the opinion of the 

Engineer be urgently necessary for the safety of the works and the Contractor is unable or 

unwilling at once to do such work or repair, the OMFED may employ and pay other 

persons to carry out such works or repair as the Engineer may consider necessary. If the 

work or repair so done by the OMFED is work, which, in the opinion of the Engineer, the 

Contractor was liable to do at his own expense under the contract, all expenses properly 

incurred by the OMFED in so doing shall be recoverable from the Contractor by the 

OMFED, or may become due from the Contractor. Provided always that the Engineer, as 

the case may be, shall, as soon after the occurrence of any such emergency as may be 

reasonably practicable, notify the Contractor thereof in writing.                                                    

    

 

SPECIAL RISKS 

 

36.0  NO LIABILITY FOR WAR ETC.SUBJECT TO COVERAGE OF INSURANCE: 

 

36.1    Notwithstanding anything in the Contract contained:- 

 

           The Contractor shall be under no liability whatsoever whether by way of indemnity or 

otherwise for or in respect of destruction of or damage to the works, save to work 

condemned under the provisions of Clause 57 hereof prior to the occurrence of any 

special risk herein of mentioned, or to property whether of the OMFED or of third 

parties, or for or in respect of injury or loss of life which is the consequence of any 

special risk as herein after defined. The OMFED shall indemnify and save harmless the 

Contractor against and from the same and against and from all claims, proceedings, 

damages, costs,charges and expenses whatsoever arising there from or in connection 

there with. 

 

36.2     If the works of any material on the site or any other property of the Contractor used or 

intended to be used for the purposes of the works, shall sustain destruction or damage by 

the reason of any of the said special risks the Contractor shall be entitled to payment for:  

 

a) Any permanent work and for any materials so destroyed or damaged and so far as may be 

required by the engineer ,or as may be necessary for the completion of the works, on the 

basis of costs plus such profit as the Engineer may certify to be reasonable. 

 

b) Replacing or making good any such destruction or damage of the works. 

 

c) Replacing or making good such materials or other property of the contractor used or 

intended to be used for the purpose of works. 

 

36.3   Destruction, damage, injury or loss of life caused by the explosion or impact whenever or 

wherever occurring of any mine, bomb, shell, grenade or other projectile, missile 

munitions or explosive of war, shall be deemed to be a consequence of the said special 

risks. 
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36.4   The OMFED shall repay the Contractor any increased cost of or incidental to the execution 

of the work, other than such as may be attributable to the cost of reconstruction work 

condemned under the provisions of Clause 57 hereof, prior to the occurrence of any 

special risks, which is however attributable to or consequent on or the result of or in any 

way whatsoever connected with the said special risks, subject however to the provisions 

in this Clause herein after contained in regard to outbreak of war ,but Contractor shall as 

soon as any such increase of cost shall come to his knowledge forthwith notify the 

Engineer thereof in writing. 

 

36.5 The special risks are unprecedented flood, earthquake or other convulsion of nature, war, 

hostilities (whether war be declared or not) invasion, act of foreign enemies, the nuclear 

and the pressure wave risks described in clause 43 hereof, or in so far as it relates to the 

country in which the works are being or are to be executed or maintained, rebellion, 

revolution, insurrection, military or usurped power, civil work or unless solely restricted 

to the employees of the Contractor or his sub-contractors and arising from the conduct of 

the works ,riots, commotion or disorder. 

 

36.6    If, during the currency of the Contract, there shall be an outbreak of war, whether war is 

declared or not, in any part of the world which, whether financially or otherwise, 

materially affects the execution of the works the Contractor shall, until and unless the 

contract is terminated under the provision of this clause continue to use his best 

endeavors to complete the execution of the works. Provided always that the OMFED 

shall be entitled at any time after such outbreak of war to terminate the Contract by 

giving written notice to the contractor and, upon such notice being given this contract 

shall, except as to the rights of the parties under this Clause and to the operation of 

Clause 36.8 hereof, terminate, but without prejudice to the right of either party in respect 

of any antecedent breach thereof. 

 

36.7     If the Contact shall be terminated under the provisions of the last preceding sub-clause 

the Contractor shall, with all reasonable dispatch, remove from the site all constructional 

plant and shall give similar facilities to his sub-contractors to do so. 

 

36.8 If the contract shall be terminated as aforesaid, the contractor shall be paid by the 

OMFED, as in so far as much amount or items shall not have already been covered by 

payments on account made to the contractor for all works executed prior to the date of 

termination at the rate and prices provided in the contract and in addition:- 

 

a)        The amounts payable in respect of any preliminary terms, so far as the works or 

service comprised therein has been carried out or performed, and a proper proportion 

as certified by the engineer of any such items, the work or service comprise in which 

has been partially carried out or performed. 

 

b)       The cost of materials or goods reasonably ordered for the works which shall have 

been delivered to the Contractor, or of which the Contractor is legally liable to 

accept delivery, such materials or goods becoming the property of the OMFED upon 

such payments being made by him. 

 

c)        A sum to be certified by the Engineer, being the amount of any expenditure 

reasonably incurred by the Contractor in the expectation of completing the whole of 
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the works in so far as such expenditure shall not have been covered by the payments 

in this sub-clause before mentioned. 

 

d)        Any additional sum payable under the provision of the clauses 36.1, 36.2& 36.4. 

 

e)      The reasonable cost of removal of construction plant under clause 36.7 and if required 

by the Contractor returned thereof to the contractor’s main plant yard in his country 

of registration or to any other destination, at no greater cost. 

 

f)      The reasonable costs of repatriation of all the Contractor’s staff and workmen employed 

in or in connection with the works at the time of such termination. 

 

                 Provided always that against any payment due from the OMFED under the sub- 

clause, the OMFED shall be entitled to be credited with any outstanding balances due 

from the Contractor for advances in respect of constructional plant and materials any 

other sums which at the date of termination were recoverable by the OMFED from 

the Contractor under the terms of the contract.                           

 

     CIVIL WORKS 

 

37.0  INSPECTION OF THE SITE 
 

37.1    The contractor shall be deemed to have inspected and examined the site and the 

surroundings and information available in connection therewith and to have satisfied 

himself, before submitting his Tender, as to the form and then nature thereof, including 

the sub-surface conditions, the hydrological and climatic conditions, the extent and nature 

of work and materials necessary for the completion of the Works, the means of access to 

the site and accommodation and he may require and, in general ,shall be deemed to have 

obtained all necessary information ,subject as above mentioned ,as to risks , 

contingencies and all other circumstances which may influence or affect his Tender . 

 

38.0    WORK TO BE TO THE SATISFACTION OF ENGINEER 
 

38.1    The Contractor shall execute and maintain the Works in strict accordance with the 

contract to the satisfaction of the Engineer and shall comply with and adhere strictly to 

the Engineer’s instructions and directions on any matter whether mentioned in the 

contract or not, touching or concerning the works .The Contractor shall take instructions 

and directions only from Engineer. 

 

39.0    PROGRAMME TO BE FURNISHED 
 

39.1    The Contractor shall, after the acceptance of his Tender, submit to the Engineer for his 

approval a programme showing the order of procedure in which he proposes to carry out 

the works. The Contractor shall whenever required by the Engineer, also provide in 

writing for his information a general description of the arrangements and methods which 

the Contractor proposes to adopt for the execution of Works. 

 

39.2    If at any time it should appear to the Engineer that the actual progress of the Works does 

not confirm to the approved program referred to in sub-clause 39.1 of this Clause, the 

Contractor shall produce, at the request of the Engineer, a revised program showing the 
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modifications to the approved programme necessary to ensure completion of the works 

within the time for completion as defined in Clause 61 hereof. 

 

39.3    The submission to and approval by the Engineer of such programmers or the furnishing of 

such particulars shall not relieve the Contractor of any of his duties or responsibilities 

under the contract. 

 

39.4    The programme shall be reviewed every month, revised and shall include a chart of the 

principal quantities of work forecast for execution monthly and a schedule of payments 

expected to be made to the Contractor by the OMFED. 

 

40.0   SETTING-OUT 
 

40.1    The Contractor shall be responsible for the true and proper setting-out of the Works in 

relation to original points, lines and levels of reference given by the Engineer on site and 

for the correctness, subjectas above mentioned of the position, levels, dimensions and 

alignments of all parts of the works and for the provision of all necessary instruments, 

appliances ad labour in connection therewith. If at any time, during the progress of the 

works, any error shall appear or arise in the position, levels, dimensions or alignment of 

any part of the works, the Contractor, on being required so to  do by the Engineer shall ,at 

his own cost, rectify such error to the satisfaction of the Engineer unless such error is 

based on incorrect data supplied in writing by the Engineer in which case the expense of 

rectifying the same shall be borne  by the OMFED. The checking of any setting out or of 

any line or level by the Engineer shall not in any way relieve the contractor of his 

responsibility for the correctness thereof and the Contractor shall carefully protect and 

preserve all bench –marks, sight-rails, pegs and other things used in setting-out the 

works. 

 

41.0    BOREHOLES AND EXPLORATORY EXCAVATION 
 

41.1    If, at anytime during the execution of the works the Engineer shall require the Contractor 

to make boreholes or to carry out exploratory excavation, such requirements shall be 

ordered in writing and shall be deemed to be an addition order under the provision of 

Clause 24 hereof, unless a provisional sum in respect of such anticipated works shall 

have been included in Schedule of Quantities. 

 

42.0     WATCHING AND LIGHTING  
 

42.1    The Contractor shall in connection with the works provide and maintain at his own cost 

all lights, guards, fencing and watching when   and where necessary or required by the 

Engineer, for the protection of the works, or for the safety and convenience of the public 

or the others. 

 

43.0    CARE OF WORKS  
 

43.1      From the commencement of the works until the date stated in the certificate of 

completion for the whole of the works pursuant to clause22 hereof the Contractor shall 

take full responsibility for the care thereof. Provided that if the Engineer shall issue a 

certificate of completion in respect of any part of permanent works the Contractor shall 

Cease to be liable for the care of that part of the permanent works from the date stated in 
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the certificate of completion and the responsibility for the care of that part shall pass to 

the OMFED. Provided further that the Contractor shall take the full responsibility for the 

care of any outstanding work, which he shall have undertaken to finish during the Period 

of Maintenance until such outstanding work is completed. In case any damage, loss or 

injury shall happen to the Works, or to any part thereof, from any cause whatsoever, save 

and except the excepted risks as defined in Clause 43.3, while the Contractor shall be 

responsible for the care thereof, the Contractor shall at his own cost, repair and make 

good the same so that at completion the Permanent Works shall be in good order and 

condition and in conformity in every respect with the requirements of the Contract and 

the Engineer’s instructions .In the event of any such damage , loss or injury happening 

from any of the excepted risks , the Contractor shall , if and to the extent required by the 

Engineer and subject always to the provision of the Clause 58 hereof , repair and  make 

good the same as aforesaid at the cost of OMFED . The Contractor shall also be liable for 

any damage to the Works occasioned by him in the course of any operations carried out 

by him for the purpose of completing any any outstanding work or complying with his 

obligations under Clause 59 or 23 hereof. 

 

43.2    The Contractor shall not demolish, remove or alter the structures, trees or other   facilities 

on the site without the prior approval of the Engineer. 

 

43.3    Excepted Risks 

 

          The “excepted risks “ are war , hostilities (whether war be declared or not ), invasion , act 

of foreign enemies , rebellion , revolution  insurrection or military or usurped power , 

civil war, or unless solely restricted to employees of the Contractor or of his sub-

contractors and arising from the conduct of the Works, riot, commotion or disorder , or a 

cause solely due to the Engineer’s design of the Works , or ionizing radiations or 

contamination by radio-activity from any nuclear fuel or from any nuclear waste from the 

combustion of nuclear fuel , radio-active toxic explosive, or other hazardous properties of 

any explosive , nuclear assembly or nuclear component thereof, pressure waves caused 

by aircraft or other aerial  devices traveling at sonic or supersonic speeds, or any such 

operation of the forces of nature as an experienced Contractor could not foresee , or 

reasonably make provisions for or insure against all of which are herein collectively 

referred to as “the excepted risks” . 

 

44.0   INSURANCE OF WORKS 
 

44.1    Without limiting his obligation and responsibilities under the clause 43 hereof, the 

Contractor shall prior to the commencement of the Works insure at its own cost in the 

joint names of the OMFED and the contractor against all loss or damage from Whatever 

cause arising, other than the excepted risks, for which he is responsible under the terms of 

the Contract and in such manner that the OMFED and the Contractor are covered for the 

period stipulated in clause 43.1 hereof and are also covered during the period of 

Maintenance for any loss or damage arising from the cause, occurring prior to the 

commencement of the Period of Maintenance, and for any loss or damage occasioned by 

the contractor in the course of any operation carried out by him for the purpose of 

complying with his obligation under Clauses 59 and 23 hereof:- 
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a)        The works for the time being executed to the estimated current contract value thereof plus 

10% thereon to allow for any additional costs and professional fees resulting from the 

loss or damage. 

 

b)      The Constructional Plant and other things brought on to the site by the Contractor to the 

replacement value of such Constructional Plant and other things. 

 

c)        It shall be the responsibility of the Contractor to notify the insurer of any change in nature 

and extent of the Works and to ensure the adequacy of the insurance cover at all times in 

accordance with the provisions of the clause. 

 

           Such insurance shall be effected with an insurer and the Contractor shall, produce to the 

Engineer / OMFED the policy or policies of insurance and the receipts for payments of 

the current premiums. 

 

45.0   DAMAGE TO PERSONS AND PROPERTY 

 

45.1   The Contractor shall, except in and so far as the contract provides otherwise, indemnify the 

OMFED against all losses and claims in respect of injuries or damage to any person or 

material or physical damage to any property whatsoever which may arise out of in 

consequence of the execution and maintenance of the Works and against all claims, 

proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation 

thereto except any compensation or damages for or with respect to :- 

 

a)        The permanent use or occupation of land by the Works or any part thereof. 

 

b)        The right of OMFED to execute the works or any part thereof on, over, under, in or 

through any land. 

 

c)        Injuries or damage to persons or property which are the unavoidable result of the 

execution or maintenance of the Works in accordance with the contract. 

 

d)        Injuries or damage to persons or property resulting from any act or neglect of the 

Engineer or other Contractors, not being employed by the contractor, or for or in respect 

of any claims, proceedings, damages, costs, charges, and expenses in respect there of or 

relation thereto or where the injury or damage was contributed to by the contractor, his 

servants or agents such part of compensation as may be just and equitable having regard 

to the extent of the responsibility of the Engineer or other Contractors for the damage or 

injury. 

 

45.2   The OMFED shall indemnify the Contractor against all claims, proceedings, damages, 

costs, charges and expenses in respect of the matters referred to in the provision to sub-

clause (1) of this Clause. 

46.0   THIRD PARTY INSURANCE 

 

46.1   Before commencing the execution of the Works the Contractor, but without limiting his 

obligations and responsibilities under clause 45 hereof, shall insure at its own cost against 

his liability for any material or physical damage, loss or injury which may occur to any 

property, including that of the OMFED, or to any person, including any employee of the 

OMFED, or by the arising out of the execution of the Works or in the carrying out of the 
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Contract, otherwise than due to the matters, referred to the provision to Clause 45.1 

hereof. 

 

46.2    The Contractor shall, produce to the Engineer /OMFED the policy or policies of insurance 

and the receipts for payment of the current premiums. 

 

46.3    The term shall include a provision whereby, the event of any claim in respect of which the 

Contractor would be entitled to receive indemnity under the policy being brought or 

made against the OMFED, the insurer will indemnify the OMFED against such claims 

and any costs, charges and expenses in respect thereof. 

 

46.4  Such insurance shall be for an amount not less than Rs.1, 00,000/- per occurrence, with the 

number of occurrences unlimited. 

 

47.0   ACCIDENT OR INJURY TO WORKMEN 
 

47.1    The OMFED shall not be liable for or in respect of any damages or compensation payable 

at law in respect or in consequence of any accident or injury to any workman or other 

person in the employment of the Contractor. The Contractor shall indemnify and keep 

indemnified the OMFED against all such damages and compensation, Save and except as 

aforesaid, and against all claims, proceedings, costs, charges and expenses whatsoever in 

respect thereof or in relation thereto. Where any case is instituted against the OMFED, 

the Contractor shall imp lead himself as a party as if the case has been instituted against 

the Contractor. 

 

47.2    The Contractor shall insure against such liability with an insurer and shall continue such 

insurance during the whole of the time that any persons are employed by him on the 

Works and shall, produce to the Engineer /OMFED such policy of insurance and the 

receipt for the payment of the current premium. Provided always that, in respect of any 

persons employed but any sub-contractor, the Contractor’s obligation to insure as      said 

under this sub-clause shall be satisfied if the sub-contractor shall have insured against the 

liability in respect of such persons in such manner that the OMFED is indemnified under 

the policy, but the Contractor shall require such sub-contractor to produce to the 

Engineer/OMFED such policy of insurance and receipt for the payment of the current 

premium. 

 

47.3    Employee State Insurance (ESI) Act. 

 

          The Contractor shall accept full and exclusive liabilities for the compliance with all 

obligations imposed by the ESI Act6 1948 , and the contractor shall further defend , 

indemnify and hold the Owner/OMFED harmless from any liabilities or penalties which 

may be imposed by the central, state or local authorities by reason of any asserted 

violation by Contractor or sub-contractor of the ESI Act ,1948 and also from all claims, 

suits or proceedings that may be brought against the OMFED arising under, growing up 

or by reason of the work provided for by this Contract whether brought by the employees 

of the Contractor, by the third parties, or by central or state govt. authorities or by 

political sub-division thereof. The Contractor shall fill in with the ESI the declaration 

form and all other forms which may be required in respect of the Contractor’s or sub-

contractor’s employees and who are employed by for the works provided for or those 

covered by ESI from time to time under the agreement. The Contractor shall deduct and 
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secure the agreement of the sub-contractor and deduct the employee's contribution as per 

the first schedule of the ESI Act from wages and affix the employees’ contribution cards 

at wages payment intervals. The contractor shall remit  and secure that agreement of the 

sub-contractor to remit, the employees contribution as required by the Act . The 

Contractor shall maintain all codes and records as required under the Act in respect of the 

employees and payment and the Contractor shall secure the agreement of the sub-

contractor to maintain such records. Any expense incurred for the contribution and 

maintaining records shall be to the Contractor’s account. 

 

47.4 Provident Fund & Misc. Provision Act 

 

  The Contractor shall discharge liabilities under the Employees' Provident Fund & Misc. 

Provision Act, 1952 and Rules made there under in respect of its' establishment for 

fulfillment of contractual obligations with OMFED.In the event of failure of the 

Contractor or to discharge the liabilities under the above said Act, then the Contractor 

shall defend the proceeding, if any, so brought out against OMFED and consequently 

bear the cost of such litigation and penalties imposed for such failure by the contractor. 

 

48.0   REMEDY ON CONTRACTOR’S FAILURE TO INSURE 
 

48.1    If the Contractor shall fail to effect and keep in force the insurance referred to in clauses 

44, 46 and 47 hereof, or any other insurance which he may be required to effect under the 

terms of the Contract, than in any such case the OMFED may effect and keep in force 

any such insurance and pay such premium or premiums as may be necessary for that 

purpose and from time to time deduct the amount so paid by the OMFED as aforesaid 

from any payment due or which may become due Contractor, or recover the same as debt 

to the Contractor , or recover the same as a debt due from the Contractor. 

49.0    GIVING OF NOTICES AND PAYMENT OF FEES  

 

49.1    The Contractor shall give all notices and pay all fees required to be given or paid by any 

National or State statute, ordinate, or law, or any regulation or bye-law of any local or 

other duly constituted authority in relation to the execution of the Works and by the rules 

and regulations 2.38 of all public bodies and companies whose property and rights are 

affected or may be affected in any way by the Works. 

 

49.2    The Contractor shall confirm in all respects with the provisions of any such   statute, 

Ordinance or Law as aforesaid and the regulations or bye –laws of any local or other duly 

constituted authority which may be applicable to the works and with such rules and 

regulations of public bodies and companies as aforesaid and shall keep the OMFED 

indemnified against all penalties and liabilities of every kind for breach of any such 

statute, Ordinance or Law, regulation or bye-law. 

 

49.3    The OMFED will repay or allow to the Contractor all such sums as the Engineer /OMFED 

shall certify to have been properly payable and paid by the Contractor in respect of such 

fees. 

 

50.0  FOSSILS, ETC. 

 

50.1    All fossils, coins, articles of value or antiquity and structures and other remains or things 

of geological or archeological interests discovered on the site of the works shall as 
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between the OMFED and the Contractor be deemed to be the absolute property of the 

OMFED .The Contractor shall take precautions to prevent his workmen or any other 

persons from removing or damaging any such article or thing and shall immediately upon 

discovery thereof and, before removal, acquaint the Engineer of such discovery and carry 

out the Engineer’s orders as to the disposal of the same . 

 

51.0   INTERFERENCE WITH TRAFFIC AND ADJOINING PROPERTIES 
 

51.1    All operations necessary for the execution of the Works shall, so far as compliance with 

the requirements of the Contract permits be carried on so as not to interfere unnecessarily 

or improperly with the convenience of the Public, or the access to, use and occupation of 

public or private roads and footpaths to or of properties whether in the possession of the 

OMFED or of any other person .The Contractor shall save harmless and indemnify the 

OMFED in respect of all claims, proceedings, damages ,costs ,charges and expenses 

whatsoever arising out of , or in relation to , any such matters in  so far as the Contractor 

is responsible therefore. 

 

52.0    EXTRAORDINARY TRAFFIC 

 

52.1    The Contractor shall use every reasonable means to prevent any of the highways or 

bridges communicating with or on the routes to the Site from being damaged or injured 

by any traffic of the Contractor or any of his sub-contractors and, in particular, shall 

select routes, choose or use vehicles and restrict and distribute loads so that any such 

extraordinary traffic as will inevitably arise from the moving of plant and material from 

and to Site shall be limited, as far as reasonably possible , and so that no unnecessary 

damage or injury may be occasioned to such highways and bridges . 

 

52.2    Should it be found necessary for the Contractor to move one or more loads of 

Constructional Plant, machinery or preconstructed units or parts of units of work over a 

part of a highway or bridge, the moving whereof is likely to damage any highway or 

bridge unless special protection or strengthening is carried out, then the Contractor shall 

before moving the load on to such highway or bridge give notice to the concerned 

authority of the weight and other particulars of the load to be moved and his proposals for 

protecting or strengthening the said highway or bridge and obtain approval from the 

concerned authority athis own cost .He shall keep the Engineer informed of the action 

taken . 

 

52.3    If during the execution of the Works or at any time thereafter the Contractor shall receive 

any claim arising out of the execution of the works in respect of damage or injury to the 

highways or bridges he shall immediately report the same to the Engineer and thereafter 

shall negotiate and settlement of and pay all sums due in respect of such claim and shall 

indemnify the OMFED in respect thereofand in respect of all claims, proceedings, 

damages, costs, charges and expenses in relation thereto . 

 

52.4    Where the nature of the Works is such as to require the use by the Contractor of water-

borne transport the foregoing provisions of this Clause shall be construed the foregoing 

provisions of this Clause shall be construed as though “highway” included a lock, dock, 

sea wall or other structure related to a waterway and “vehicle “included craft, and shall 

have effect accordingly. 
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53.0    OPPORTUNITIES FOR OTHER CONTRACTORS 
 

53.1    The Contractor shall in accordance with the requirements of the Engineer, afford all 

reasonable opportunities for carrying out their work to any other Contractors employed 

by the OMFED and their workmen and to the workmen of the OMFED and of any other 

duly constituted authorities who may be employed in the execution on or near the Site of 

any work not included in the contract or of any Contract which the OMFED may enter 

into the connection with or ancillary to the Works .If, however the Contractor shall , on 

the written request of the Engineer , make available to any such Contractor , or to the 

OMFED or any such authority , any roads or ways for the maintenance  of which the 

Contractor is reasonable , or permit the use by any such of the Contractors scaffolding or 

other plant on the site , or provide any other service of whatsoever nature for any such , 

the OMFED shall pay to the Contractor in respect of such use or service such sum or 

sums as shall , in the opinion of the Engineer , be reasonable . 

 

54.0 CONTRACTOR TO KEEP SITE CLEAR 
 

54.1    During the progress of the Works the Contractor shall keep the site reasonably free from 

all unnecessary obstructions and shall store or dispose of any constructional plant and 

surplus materials and clear away and remove from the site any wreckage, rubbish or 

Temporary Works no longer required. 

 

55.0 CLEARANCE OF SITE ON COMPLETION 
 

55.1    On the completion of the works the   Contractor shall clear away and remove from the site 

all Constructional plant, surplus materials, rubbish and Temporary Works of every kind, 

and leave the whole of the Site and Works clean and in a workmen like condition to the 

satisfaction of the Engineer. 

 

56.0 EXAMINATIONS OF WORK BEFORE COVERING UP 
 

56.1    No Work shall be covered up or put out of view without the approval of the Engineer and 

the Contractor shall afford full opportunity for the Engineer to examine and measure any 

work which is about to be covered up or put out of view and to examine foundations 

before permanent work is placed            Thereon. The Contractor shall give due notice to 

the Engineer whenever such work or foundations is or are ready or about to be ready for 

examination and the Engineer shall, unless he considers it unnecessary and advises the 

Contractor accordingly, attend for the purpose of examining and measuring such work or 

of examining such foundations. 

 

56.2    The Contractor shall uncover any part or parts of the Works, or make openings in or 

through the same as the Engineer may from time to time directand shall reinstate and 

make good such part or parts to the satisfaction of the Engineer. If any such part or parts 

have been put out of view after compliance with the requirement ofclause 56.1 and 

arefound to be executed in accordance with the Contract, the expenses of uncovering, 

making openings in or through, reinstating and making good the same shall be borne by 

the OMFED, but in any other case all costs shall be borne by the Contractor. 
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57.0   REMOVAL OF IMPROPER WORK AND MATERIALS 
 

57.1    The Engineer shall during the progress of the Works have power to order from time to 

time. 

 

a)        The removal from the Site, within such time or times as may be specified in the order of 

any materials, which, in the opinion of the Engineer, are not in accordance with the 

Contract. 

 

b)        The substitution of proper and suitable materials and 

 

c)        The removal and proper re-execution, notwithstanding any previous test thereof or interim 

payment thereof of any work which in respect of materials or workmanship is not, in the 

opinion of the Engineer, in accordance with the Contract. 

 

57.2     In case of default on the part of the Contractor in carrying out such order, the OMFED 

shall be entitled to employ and pay other persons to carry out the same and all expenses 

consequent thereon or incidental thereto shall be recoverable from the Contractor by the 

OMFED or may be deducted by the OMFED from any payment due or which may 

become due to the Contractor. 

 

58.0 SUSPENSION OF WORK 

 

58.1    The Contractor shall, on the order of the Engineer, suspend the progress of the Works or 

any part thereof for such time or times and shall during such suspension properly protect 

and secure the work, so far as is necessary in the opinion of the Engineer. The extract 

cost incurred by the Contractor In giving effect to the Engineer’s instructions under this 

Clause shall be borne and paid by the OMFED unless such suspension is: 

 

   a)     Otherwise provided for in the contract, 

 

  Or 

    b)     Necessary by reasons of some default on the part of the Contractor, 

       

  Or 

    c)     Necessary by reason of climatic conditions on the Site,  

      Or 

d) Necessary for the proper execution of the Works or for the safety of the Works or any 

part thereof insofar as such necessity does not arise from any act or default by the 

Engineer or the OMFED or from any of the excepted risks defined in Clause 43 hereof.  

 

                       Provided that the Contractor shall not be entitled to recover any such extra cost 

unless he gives written notice of his intention to claim to the Engineer within 15days of 

the Engineer’s order .The Engineer shall settle and determine such extra payment and/or 

extension of time under Clause 62 hereof to be made to the Contractor in respect of such 

claim as shall, in the opinion of the Engineer, be fair and reasonable. 

 

58.2    If the progress of the Works or any part thereof is suspended on the written order of the 

Engineer and if permission to resume work is not given by the Engineer within a period 

of ninety days from the date of suspension then, unless such suspension is within 
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paragraph (a),(b),(C)or (d) of  sub-clause 58.1 of this Clause , the  Contractor may serve  

a written  notice on the Engineer requiring permission within 28 days from the receipt  

thereof to proceed with the works , or that part thereof in regard  to which progress is 

suspended and , if such permission is not granted within the time ,the Contractor by 

further written notice  so served may , but is bound to , elect or treat the suspension where 

it affects only part of the Works as an omission of such part or , where it affects the 

whole works , as an abandonment  of the Contract by the OMFED . 

 

MAINTENANCE AND DEFECTS 

                                              (DEFECT LIABILITY) 

 

59.0   DEFINITION OF PERIOD OF MAINTENANCE 
 

59.1    In these conditions the expression “ Period of Maintenance “ shall mean the Period of 

maintenance of 12 months, calculated from date of the completion of the works, certified 

by the Engineer in accordance with Clause 22 hereof, or, in the event of more than one 

certificate having been issued by the Engineer under the said Clause, from the   respective 

dates so certified and in relation to the Period of Maintenance the expression “the works “ 

shall be construed accordingly. 

 

59.2    To the intent that the Works shall at or as soon as practicable after the expiry of the Period 

of Maintenance be delivered to the OMFED in the condition required by the Contract, 

fair wear and tear excepted, to the satisfaction of the Engineer, the contractor shall finish 

the work, if any, outstanding at the date of completion, as certified under the clause 22 

hereof, as soon as practicable after which date and shall execute all such work of repair, 

amendment, reconstruction, rectification and making good defects , imperfections , 

shrinkages  or  other faults as may be required of the Contractor in writing by the 

Engineer during the Period of Maintenance , or within 15 days after its expiry as a result 

of an inspection made by or on behalf of the Engineer prior to its expiry. 

 

59.3    All such work shall be carried out by the Contractor at his own expense if the necessity 

thereof shall, in the opinion of the Engineer, be due to the use of materials or 

workmanship not in accordance with the Contract, or to neglect or failure on the part of 

the Contractor to comply with any obligations, expressed or implied, on the Contractor’s 

part under the Contract. 

 

59.4     If the contract shall fail to do any such work as aforesaid required by the Engineer, the 

OMFED shall be entitled to employ and other persons to carry out the same and if such 

work is work which in the opinion of the Engineer, the Contractor was liable to do at his 

own expense under the Contract, then all expenses consequent thereon or incidental 

thereto shall be recoverable from the Contractor by the OMFED or may be deducted by 

the OMFED from any payment due in future or which may become due to the Contractor 

. 

60.0 INSPECTION & TESTS  

 

a.        The Owner/OMFED and his representatives shall have full power and authority inspect 

the works at any time whenever the work is in progress either on the site or at the 

contractor’s premises / workshop wherever situated, Premises/workshop of any person, 

firm or corporation where the work in connection with the contract may be in hand or 

wherefrom materials are being produced or are to be supplied, and the Contractor shall 
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afford or procure for the Engineer every facility and assistance to carry out such 

inspection. The Contractor shall at all times during usual working hours and at all other 

times at which reasonable notice of the intention of the Engineer or the Engineer’s 

Representative to visit the works shall have been given to the Contractor, either himself 

be present to receive the orders and instructions, or have a responsible 

agent/representative duly accredited in writing present for the purpose. Orders given to 

the Contractor’s agent /representative shall be considered to have the same force as if 

they had been given to the contractor himself. The contractor shall give not less than 

three days notice in writing to the Engineer’s Representative before covering up or 

otherwise placing beyond the reach of inspection and measurement any work in order 

that the same may be inspected and measured. In the event of breach of the above the 

same shall be uncovered at the Contractor’s expenses for carrying out such measurement 

or inspection. 

 

b.        No materials shall be removed from site before obtaining the approval in writing of the 

Engineer. The Contractor is to provide at all times during the progress of the work and 

the maintenance period proper means of access with ladders , gangway,etc . And the 

necessary attendance to move and adopt as directed for inspection or measurement of the 

works by the Engineer’s Representative. 

 

c.        The Contractor shall make available to the Engineer’s Representative free of cost all 

necessary instruments and assistance in checking of setting out of works and checking of 

any works made by the Contractor for the purpose of setting out and taking 

measurements and works .  

 

61.0 OMFED’S INSTRUCTIONS 
            The OMFED may in his absolute discretion, issue from time to time drawings and/or 

instructions, directions and clarifications which are collectively referred to as OMFED’S 

instruction in regard to: 

 

           Any additional drawing and clarifications to exhibit or illustrate details.  

 

           Variations or modifications of the design, quality or quantity of work or additions or 

omissions or substitution of any work. 

 

           Any discrepancy in the drawings or between the schedule of quantities and/or 

specifications. 

 

           Removal from the site of any material brought there by the Contractor which are 

unacceptable to the OMFED and the substitution of any other material thereof. 

 

            Removal and/or re-execution of any work erected by the Contractor, which are 

unacceptable to the OMFED. 

 

           Dismissal from the work of any persons employed there upon who shall in the opinion of 

the OMFED, misconduct him, or be incompetent or negligent. 

 

           Opening up for inspection of any work covered up. 

 

           Amending and making good of any defects. 
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62.0RIGHTS OF THE OMFED 

 

62.1     Right to direct works: 

 

            The OMFED shall have the right to direct the manner in which all the works under this 

contract shall be conducted, insofar as it may be necessary to secure the safe and proper 

progress and specified quality of the works . All the works shall be done and all material 

shall be furnished to the satisfaction and approval of the OMFED. 

 

            Whenever in opinion of the OMFED ,the Contractor has made marked departures from 

the schedule of completion or when circumstances or requirement force such a departure 

from the said schedule, the OMFED , in order to ensure compliance wish the schedule, 

shall direct the order , pace and method of conducting the work, which shall be adhere to 

by the Contractor . 

 

           If the judgment of the OMFED, it becomes necessary at any time to accelerate the overall 

pace of the plant erection work , to the Contractor , when directed by the OMFED , shall 

cease work at any particular point and transfer Contractor’s men to such other point or 

points and execute such works, as may be directed by the OMFED and at the discretion 

of the OMFED. 

 

62.2    Right to order modifications of methods and equipment 

 

            If at any time the Contractor’s methods, materials or equipment appear to the OMFED to 

be unsafe, inefficient or inadequate for securing the safety of workmen or the public, the 

quality of work or the rate of progress required, the OMFED may direct the Contractor to 

ensure safety, and increase their efficiency and adequacy and the Contractor shall 

promptly comply with such directives. If at any time the Contractor’s working force and 

equipments are inadequate in the opinion of the OMFED , for securing the necessary 

progress as stipulated , the Contractor shall if so directed, increase the working force and 

equipment to such an extent as to give reasonable assurance of compliance with the 

schedule of completion .The absence of such demands from the OMFED shall not relieve 

the Contractor of Contractor’s obligations to secure the quality , the safe conducting of 

the work and the rate  of progress required by the Contract. 

 

           The Contractor alone shall be and remain liable and responsible for the safety, efficiency 

and adequacy of   Contractor’s methods, materials, working force and the equipments, 

irrespective of whether or not the Contractor makes any changes as a result of any order 

or orders received from the OMFED. 

 

62.3    Right to Inspect the Work 

 

           The OMFED representative shall  be  given  full  assistance in the form of necessary  tools  

, instruments , equipments and qualified operators to facilitate operation . 

 

           The OMFED reserves the right to call for the materials used in the erection work. 

 

            In the event of OMFED’s inspection reveals poor quality of work/materials, the OMFED 

shall be at liberty to specify additional inspection procedures if required , to ascertain  

Contractor’s compliance with the specification of erection work. 
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            Even the inspection is carried out by the OMFED or their representatives, such inspection 

shall not , however , relieve the contractor of any or all responsibilities as per the 

Contract , nor prejudice any claim , right or privilege which the OMFED may have 

because of  the of use  of defective  or unsatisfactory materials or bad workmanship . 

 

63.0   CONTRACTOR’S FUNCTIONS 
 

           The Contractor shall provide everything necessary for proper execution of the works, 

according to the drawings, schedule of quantities and specifications taken together 

whether the same may or may not be particularly shown or described therein, provided 

that the same can reasonably be inferred there from and if the Contractor finds any 

discrepancy therein, he shall immediately refer the same to the OMFED whose decision 

shall be final and binding on the Contractor. 

 

           The   Contractor shall proceed with the work to be performed under this Contract in the 

best and workman like manner by engaging qualified and efficient workers to complete 

the work in strict conformance with the drawings and specifications and any changes / 

modifications thereof made by the OMFED. 

 

           The work shall be carried out as approved by the OMFED or his authorized 

representatives from time to time , keeping in view the overall schedule of completion of 

the project. The Contractor’s job schedule must not disturb or interfere with OMFED’s or 

the Contractor’s schedules of day to day work. The OMFED will provide all reasonable 

assistance for carrying out the jobs. 

 

            Night work will be permitted only with prior approval of the OMFED. The OMFED may 

also direct the Contractor to operate extra shifts over and above normal day shift to 

ensure completion of contract as per schedule .Adequate lighting whenever required 

should be provided by the Contractor at no extra cost. The Contractor should employ 

qualified electricians and wiremen for these facilities and personnel; the OMFED has the 

right to arrange such facilities and personnel and to charge the cost thereof to the 

Contractor. 

 

           In order to enable the OMFED to arrange for insurance of all items received at the site 

including the items of supply covered under this contract, the Contractor shall furnish 

necessary details of all the equipment immediately on its receipt at site, to the OMFED. 

Any default on the part of the Contractor due to which any item does not get covered 

under the insurance to the OMFED; the consequential losses shall be charged to the 

Contractor. 

 

           The Contractor shall, however, have to arrange for insurance of all the items brought by 

him to the site for use during the execution of the Contract, till handing over the complete 

job. 

 

           The OMFED shall not be liable for or in respect of any damage or compensation payable 

in respect or in consequence of any accident or injury to any workman or any other 

person in the employment of the Contractor or any sub-contractor ,save and except an 

accident or injury resulting from any act or default of the OMFED, his agents or servants. 

The Contractor shall indemnify and keep indemnified the OMFED against all such 
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damages and compensation , save and except as aforesaid and against all claims, 

proceedings , costs , charges and expenses whatsoever in respect thereof or in relation 

thereto. 

 

          The Contractor shall ensure against all such liability with an insurer approved by the 

OMFED, which shall not be unreasonably withheld, and shall continue such insurance 

during the whole of the time that any persons are employed by him on the works shall, 

when required, produce to the OMFED or OMFED’s representatives such policy of 

insurance and the receipt for payment of the current premium. Provided always that, in 

respect of any persons employed by any sub-contractor, the Contractor’s obligation to 

ensure as foresaid under this sub-clause shall be satisfied if the sub-contractor shall have 

insured against the liability in respect of such persons in such manner that the OMFED is 

indemnified under the policy, but the Contractor shall require such sub-contractor to 

produce to the OMFED or OMFED’s representatives, when required such policy of 

insurance and the receipt for the payment of the current premium. 

                        Whenever proper execution of the work under the contract depends on the jobs 

carried out by some other Contractor, in such cases the Contractor should inspect all such 

erection and installation jobs and report to the OMFED regarding any defects or 

discrepancies. The Contractor’s failure to do so shall constitute as acceptance of the other 

Contractor’s installation / jobs   as fir\t and proper for reception of Contractor’s works 

except those defects which may develop after execution. 

           The Contractor should also report any discrepancy between the executed and the 

drawings. 

           The Contractor shall extend all necessary help / co-operation to other Contractor’s 

working at the site in the interest of the work. 

           The Contractor shall keep a check on deliveries of the equipment covered in the scope 

erection work and shall advise the OMFED   well in advance regarding possible hold up 

in Contractor’s work due to the likely delay in delivery of such equipment / components 

to enable him to take remedial actions. 

 

64.0   DUTIES OF THE CONTRACTOR VIS-À-VIS THE OMFED 

 

           The equipment and the items, if any, to be supplied by the OMFED for erection, testing 

and commissioning by the Contractor, shall be listed in the Contract. 

 

65.0    SUPPLY OF TOOLS, TACKLES AND MATERIALS 

 

The Contractor shall, at his own expense, provide all the necessary           equipment, 

tools and tackles, haulage power   consumables necessary for effective execution and 

completion of the works. 

 

66.0    PROTECTION OF PLANT  

 

   The OMFED shall not be responsible or held liable for any damage to person or 

property consequent upon the use , misuse or failure of any erection tools and equipment 

used by the Contractor or any of his sub-contractor’s even though such tools and 

equipments may be furnished , rented or loaned to the Contractor or any of his  sub-

contractors .The acceptance and or use of any such tools and equipments shall be 

construed to mean that the Contractor accepts all responsibilities for and agrees to 
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indemnify and save the OMFED from any and all claims  for said damages resulting from 

the said use ,misuse or failure of such tools and equipments. 

 

  The Contractor or his sub-contractor shall be responsible during the works, for the 

protection of work which has been complete by other Contractors, Necessary care must 

be taken to see that no damage to the same is caused by the Contractor‘s men during the 

course of execution of the work. 

 

  All other works completed or in progress as well as machinery and equipment that are 

liable to be damaged by the Contractor’s work shall be protected by the Contractor and 

protection shall remain and be maintained until its removal is directed by the OMFED. 

 

  The Contractor shall effectively protect from the effects of weather and from damages or 

defacement and shall cover appropriately, wherever required, all the works for their 

complete protection. 

            The work shall be carried out by the Contractor without damage to any work and 

property adjacent to the area contractor’s work to whomsoever it may belong and without 

interference with the operation of existing machines or equipment. 

   Adequate lighting, guarding and watching at and near all the storage handling , 

fabrication ,pre assembly and erection sites for properly carrying out the work and for 

safety and security shall be provided by the  Contractor at his cost . The Contractor 

should adequately light the work area during night time also .The Contractor should also 

engage adequate electricians/ wiremen, helper etc .to carry out and maintain these 

lighting facilities .If the Contractor fails in  this regard , the OMFED may  provide 

lighting facilities as he may deem necessary and charge the cost thereof to  the 

Contractor. 

           The Contractor shall take full responsibility for the care of the works or any section or 

portions thereof until the date stated in the taking over certificate issued in respect thereof 

and in case damage or loss shall happen to any portion of the works not taken over as 

aforesaid , from any cause whatsoever , the same shall be made good and at the sole cost 

of the Contractor and to the satisfaction of the OMFED .The Contractor shall also be 

liable for  any loss of or damage to the works occasioned by the Contractor or his sub-

contractor in the course of any operations carried out by the contractor or his sub-

contractor for the purpose of completing any outstanding work or complying with the 

contractor’s obligations. 

 

67.0 TIME FOR COMPLETION  

 

           Subject to any requirement in the Contract as to completion of the whole, the whole of the 

work shall be completed, in accordance with the clause 22hereof, within time stated in or 

such extended time as may be allowed under Clause 68 hereof. 

 

68.0 EXTENSION OF TIME OF COMPLETION 
 

68.1    Should the amount of extra or additional work of any kind or any clause of delay referred 

to in these conditions, or is exceptional adverse climatic conditions, or other special 

circumstances of any kind whatsoever which may occur, other than through a default of 

the Contractor, be such as fairly to entitle the contractor to an extension of time for the 

completion of the works, the Engineer shall determine the amount of such extension and 

shall notify the OMFED and the Contractor accordingly . Provided that the Engineer is 
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bound to take into account any extra or additional work or other special circumstances 

unless the Contractor has within thirty days after the work has been commenced or such 

circumstances have risen or as soon there after as is practicable, submitted to the 

Engineer full and detailed particulars   of any extension of time to which he may consider 

himself entitled in order that submission may be investigated at the time. 

 

69.0 LIQUIDATED DAMAGES FOR DELAY 
 

69.1    If the Contractor shall fail to achieve completion of the works within the time prescribed 

in Clause 1.3 of section 1, then the Contractor shall pay to the OMFED the sum at the 

rate of 0.5%of the contract value as liquidated damages for such default and any such 

penalty for every week or part of the week which shall elapse between the time 

prescribed by clause 61 hereof and date of certified completion of the particular works. 

The OMFED may without prejudice to any other method of recovery, deduct the amount 

of such damages from any payment in its hands, due or which may become due to the 

contract. The payment or deduction of such damages shall not relieve the contractor from 

his obligation to complete the works, or from any other of his obligations and liabilities    

under the Contract.  

 

69.2    The aggregate maximum of the liquidated damages payable to the OMFED under this 

clause shall be subject to a maximum of 10% of the contract value. 

 

69.3     If, before the completion of whole of the works any part or section of the work has been 

certified   by the engineer as completed, pursuant to Clause 22hereofand occupied by the 

OMFED, the liquidation damages for delay shall for any period of delay after such 

certificate be reduced in the proportion which the value of the part or so section so 

certified bears to the value- of the whole of the works. 

 

69.4    The criteria for deriving the liquidated damage shall be the actual value of works executed 

and the amended time of completion. 

 

70.0 BONUS FOR EARLY COMPLETION. 

 

70.1    If the Contractor achieves completion prior to the time prescribed by the clause 61 hereof, 

the OMFED shall pay to the Contractor the sum at the rate of 0.25% of the Contract value 

as bonus for early completion for every complete week which shall elapse between the 

date of certificate of completion of works issued in accordance with clause 61 hereof. 

 

70.2    The aggregate maximum of Bonus payable to the Contractor shall be subject to maximum 

of 5% of the Contract value. 

 

70.3  The criteria for deriving the award for bonus shall be only the actual value of the   works 

done and the attended time of completion.    

 

CERTIFICATE AND PAYMENT 

 

71.0    INTERIM PAYMENT CERTIFICATE 
 

a)        The Contractor shall arrange for measurements of permanent work executed, in presence 

of the Engineer of his Representative & will prepare and submit a bill or shall submit 
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measurement of works executed for the preparation of the bill on computer of OMFED 

for interim payment in 3 copies to the Engineer, in a form approved by the Engineer. The 

bill for interim payment shall include the following items, as applicable, which shall be 

taken into account in the sequence listed:- 

 

i)     The estimate Contract value of the Permanent Works executed since the submission of the 

last bill, obtained by applying the base unit rates and prices in the schedule of Quantities 

measured by the Engineer pursuant to clause 30; 

 

ii)        The estimated Contract value of Permanent Works as obtained above executed upto the 

previous bill; 

 

iii)        The cumulative estimated Contract value at base unit rates and prices of the permanent 

Works upto the bill in question obtain by adding (i) and (ii); 

 

iv)       The cumulative amounts approved in respect of extra items executed upto the    bill in 

question, obtained by applying the rates approved. 

 

(v)     Any credit or debit for the period in question in respect of materials on site intended for, 

but not yet incorporated in, the Permanent Works in the amount and under the conditions set 

forth in clause 71.2. 

 

vi) Any amount to be deducted on account of the mobilization advance. 

 

vii)     Any other sum to which the Contractor may be entitled under the Contract. 

 

viii)       Deductions of Income Tax  made on the gross amount of each bill as per the provision 

of the respective Acts.  

 

ix)       Any amount to be deducted on amount of water charges and power supply, if any, 

pursuant to clause 3.40 & 4.20 of section III, Special Conditions of Contract. 

 

x)     Any amount to be deducted on account of materials issued to the Contractor pursuant to 

Clause 5.1 of section III, Special Conditions of Contract. 

 

b)        Within 15 days of receipt of the said bill for interim payment, it shall be approved or 

amended by the Engineer such that, in the Engineer’s opinion, the certificate reflects the 

amount due to Contractor in accordance with the Contract. In cases where there is 

difference in opinion as to the value of an item, the Engineer’s view shall prevail. 

 

71.1    The Contractor shall be entitled to such sum as the Engineer may consider proper in 

respect of materials intended for but not yet incorporated in the Permanent Works 

provided that: 

 

a)        The material is in accordance with the specification for the Permanent Works; 

 

b)     Such materials have been delivered to the site, and are properly stored and protected against 

loss or damage or deterioration to the satisfaction of the Engineer; 
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c)        The Contractor’s records of the requirements, orders, receipts, and the use of materials are 

kept in the form approved by the Engineer and such records shall be available for 

inspection by the Engineer. 

 

d)        The Contractor shall submit with the interim bill the estimated value of the materials on 

site together with such documents as may be required by the Engineer for the purpose of 

valuation of materials and providing evidence of ownership and payment therefore ; 

 

e)        The ownership of such materials shall be deemed to vest in the OMFED; and 

 

f)         The sum payable for such materials on site shall not exceed 75% of the related ex-factory/ 

ex-warehouse/ex-quarry price of the building materials which shall in any case not be 

more than the material component of the base unit rates in the  

            Schedule of Quantities. 

 

72.0  PAYMENT IN THE EVENT OF FRUSTRATION  

 

72.1    If a war or other circumstances outside the control of both parties arises, after the Contract 

is made so that either party is prevented from fulfilling his Contractual obligation, or 

under the law governing the Contract, the parties are released from further performance, 

then the sum payable by the OMFED to the Contractor in respect of the work executed 

shall be the same as that which would have been payable under clause36 hereof if the 

Contract had been terminated under the provisions of clause 36 hereof . 

 

73.0   SETTLEMENT OF DISPUTES 
 

73.1    If the Contractor considers any work demanded of him to be outside the requirements of 

the contract, or considers any drawings, record or ruling of the Engineer on any matter in 

connection with or arising out of the Contract or the carrying out of the work to be 

unacceptable, he shall promptly ask the Engineer in writing, for written instructions of 

the decision. Thereupon the Engineer shall give his written instructions or decision within 

a period of 30 days of such requests.  

 

73.2    Upon the receipt of the written instructions or decisions the Contractor shall promptly 

proceed without delay to comply with such instructions or decisions. 

 

73.3    If the Engineer fails to give his instructions or decisions in writing within a period of 30 

days after being requested, or if the Contractor is dissatisfied by the instructions and 

decision he shall appeal to the OMFED which shall afford an opportunity to the 

Contractor heard and to offer an evidence in support of his appeal. The OMFED shall 

give a decision within a period of thirty days after the Contractor has given the said 

evidence in support ofhis appeal. 

 

73.4    If the Contractor is dissatisfied with this decision, the Contractor within the period of 

thirty days from the receipt of the decision shall indicate his intention to refer the dispute 

to Arbitration, failing which the said decision shall be final and conclusive. 

 

 

 

 



54 

 

74.0    ARBITRATION 

 

74.1    All disputes or differences in respect of which the decision is not final and conclusive 

shall, on the initiative of either party, be referred to the adjudication by a sole Arbitrator, 

to be appointed by OMFED on consent of the contractor. The appointment of sole 

Arbitrator so made shall be final and conclusive. 

 

74.2    If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or 

vacates his office due to any reason whatsoever another Sole Arbitrator shall be 

appointed as aforesaid. 

 

74.3    The Arbitrator shall be deemed to have entered in the reference on the date he issues 

notices to both the parties fixing the date of the first hearing. 

 

74.4    The Arbitrator may from time to time, with the consent of the parties enlarge the time for 

making and publishing the award. 

 

74.5    The venue of the Arbitration shall be in Bhubaneswar and jurisdiction for any 

matter/dispute arising out of or concerning or connected with such Arbitration shall be of 

such courts as exercising jurisdiction over Bhubaneswar only. 

 

74.6    The fees, if any, of the Arbitration shall, if required to be paid before the award is made 

and published, be paid at half by each of the parties. The costs of the reference and the 

award including the fees, if any , of the Arbitrator shall be in the discretion of the 

Arbitrator who may direct to and by whom and in what manner , such costs or any part 

thereof shall be paid and may fix and settle the amount of costs to be so paid . 

 

74.7    The award of the Arbitrator shall be final and binding on both the parties. 

 

74.8    The Arbitration proceedings shall be governed by Arbitration and Conciliation Act 1996 

and the Rules made there under or any statutory modification thereof for the time being 

in force. Performance under the Contract, shall, if reasonably possible, continue during 

the Arbitration proceedings and the payments due to the Contractor by the OMFED shall 

not be withheld, unless they are the subjects of the Arbitration proceedings. 

 

74.9    Neither party is entitled to bring any fresh claim or dispute to the award after thirty days 

of expiration of the prescribed limitation period. 

 

75.0     NOTICES 
 

75.1    All certificates, notices or written orders to be given by the OMFED or by the Engineer to 

the Contractor under the terms of the Contract shall be in writing or by telegram or 

telex/cable and confirmed in writing to the Contractor’s principal place of business, or 

such other address as the Contractor shall nominate for this purpose. 

 

75.2    All notices to be given to the OMFED or to the Engineer under the terms of the Contract 

shall be served by sending by post or delivering the same to the respective addresses 

nominated for that purpose. 
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75.3   A notice shall be effective when delivered or on the notice’s effective date, whichever is 

later. 

 

75.4   Either party may change a nominated address to another address in the country where the 

works are being executed by prior written notice to the other party and the Engineer may 

do so by prior written notice to both parties. 

 

76.0     DEFAULT OF OMFED 

 

76.1    In the event of the OMFED:- 

 

a)        Failing to pay to the Contractor the amount due under any certificate of the Engineer 

within 60 days after the same shall have become due under the terms of the Contract, 

subject to any deduction that the OMFED is entitled to make Under the Contract, or 

 

b)        Interfering with or obstructing or refusing any required approval to the issue of any such 

certificate, or 

 

c)        Giving to the Contractor a formal notice that for any unforeseen reasons, it is impossible 

for OMFED to meet its Contractual obligations the Contractor shall be entitled to 

terminate his employment under the Contract after giving thirty days prior written notice 

to the OMFED, with a copy to the Engineer. 

 

76.2    Upon the expiry of the thirty days notice referred to in clause 76.1, the Contractor shall, 

notwithstanding the provisions of clause 76.1 hereof, with all reasonable dispatch, 

remove from the site all constructional plant brought by him thereon. 

 

76.3    In the event of such termination the OMFED shall be under the obligations to the 

Contractor in regard to payment as if the Contract had been terminated under the 

provisions of clause 36 hereof, but, in addition to the payments specified in clause 36.8 

hereof, the OMFED shall pay to the Contractor the amount of any loss or damage to the 

Contractor arising out of or in connection with or by consequence of such termination, as 

are deemed reasonable and fair. 

 

77.0     TAXATION 

 

77.1    The Contractor shall be entirely responsible for all taxes, duties, royalties’ , EMF & DMF, 

license fees etc. 

 

77.2    The Contractor shall be liable to pay all corporate taxes, income tax and other taxes that 

shall be levied according to the laws and regulations applicable from time to time in India 

and the price bid by the Contractor shall include all            such taxes. Wherever the laws 

and regulations require deduction of such taxes at the source of payment, the OMFED 

shall effect such deductions from the payment due to the Contractor. The remittance of 

amounts so deducted and issuance of certificate for such deductions shall be made by the 

OMFED as per the laws and regulations in force. Nothing in the Contract shall relieve the 

Contractor from his responsibility to pay any tax that may be levied in India on income 

and profits made by the Contractor in respect of the Contract. The Contractor’s staff, 

personnel and labour will be liable to pay personal income taxes in India in respect of 

such of their salaries and wages as are chargeable under the laws and regulations for the 
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time being in force, and the Contractor shall perform such duties in regard to such 

deductions thereof as may be imposed on him by such laws and regulations. 

 

77.3 The Contractor had to furnish material consumption statement during submission of RA 

bill. And basis of material consumption OMFED shall deduct the Royalty, , EMF & 

DMF from RA and final billorsubmitthe receipt of such taxes paid. 

 

77.4 It is responsibility of the contractor to pay and finalize the service tax if any other tax in 

respect to the contract extra claim regency service tax civil not paid by OMFED. 

 

78.0      BRIBERY AND COLLUSION 

 

78.1    The OMFED shall be entitled to terminate the Contract and recover from the Contractor 

the amount of any loss resulting from such termination if the Contractor shall have 

offered or given to any person any gift or consideration of any kind as an inducement or 

reward for doing, or for bearing to do any action in relation to obtaining, or in the 

execution of Contract or any other Contract with the OMFED, or if any of the like acts 

shall have been done by any person employed by the Contractor or acting on his 

behalf(whether with or without the knowledge of the Contractor), or if the Contractor 

shall have come in to any agreement with another Contractor(s) whereby an agreed 

quotation or estimate shall be offered as a bid to the OMFED by one or more Contractors. 

 

78.2 In the event of such termination, the Contractor shall: 

 

a) Proceed as provided in sub clause 36.7 hereof, and 

 

b) Be paid by the OMFED as provided in sub clause 36.8 hereof, provided that any loss 

referred herein shall first be deducted. 

 

79.0     TERMINATION OF CONTRACT FOR OMFED’S CONVENIENCE 
 

79.1    The OMFED shall be entitled to terminate this Contract without assigning any reason 

thereof at any time for its own convenience after giving 60 days prior notice to the 

Contractor, with a copy to the Engineer. 

 

79.2 In the event of such termination the Contractor: 

 

a) Shall proceed as provided in sub clause 36.7 hereof, and 

 

b) Shall be paid by the OMFED as provided in sub clause 36.8 hereof. 

 

80.0    DELAY IN CONTRACTOR’S PERFORMANCE 

 

80.1    An unexcused delay by the Contractor in the performance of his delivery obligations shall 

render the contractor liable to any or all of the following sanctions: forfeiture of his 

performance security, imposition of liquidated damages and/or termination of the 

Contract for default. 

 

80.2    If at any time during the performance of the Contract, the Contractor or his sub-

contractor(s) should encounter conditions impending timely performance of Services, the 
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Contractor shall promptly notify the OMFED in writing of the fact of the delay, its likely 

duration and its cause(s); As soon as practicable after the receipt of the contractor’s 

notice the OMFED shall evaluate the situation and may at his discretion extend the 

Contractor’s notice the OMFED shall evaluate the situation And may at his discretion 

extend the Contractor’s time for performance. 

 

81.0    TERMINATION FOR DEFAULT  

 

81.1  The OMFED may, without prejudice to any other remedy for breach of contract,   by 

written notice of default sent to the Contractor, terminate the contract in whole or part: 

(a) If the Contractor fails to complete any or all of the works within the period(s) specified in 

the Contract, or any extension thereof granted by the OMFED pursuant to Clause 74.0; or 

(b) If the Contractor fails to perform any other obligation(s) under the Contract. 

 

81.2     In the event the OMFED terminates the Contract in whole or part, pursuant to para 75.1, 

the OMFED may at his own discretion engage another competent contractor or take up 

the works departmentally to complete such portions of works as may have remain 

uncompleted, and the Contractor shall be liable to the OMFED for any excess costs for 

such works. However, the Contractor shall continue performance of the Contract to the 

extent not terminated. 

 

81.3    Consequent to such termination of Contract, the OMFED shall recover the advance paid, 

if any, to the contractor along with interest @ 18% per annum compounded quarterly for 

each quarter or part thereof on the advance paid for the entire period for which the 

advance was retained by the Contractor. 

 

82.0    FORCE MAJEURE  

 

82.1    Notwithstanding the provisions of Clauses 63, 74 & 75 the Contractor shall not be liable 

for forfeiture of his performance security, liquidated damages or   termination for default, 

if and to the extent that, his delay in performance or other failure to perform his 

obligations under the Contract is the result of an event of Force Majeure. 

 

82.2     For any purposes of this Clause,”Force Majeure  “ means an event beyond the control of 

the contractor and not involving the Contractor’s fault or negligence and not foreseeable. 

Such events may include, but are not restricted to , acts of the OMFED either in its 

sovereign or contractual capacity , wars or revolutions , fires , floods , epidemics , 

quarantine restrictions and freight embargoes . 

 

82.3     If a Force Majeure situation arises, the Contractor shall promptly notify the OMFED in 

writing of such condition and the cause thereof. Unless otherwise directed by the 

OMFED in writing, the Contractor shall continue to perform his obligations under the 

Contract as far as it is reasonably practical and shall seek all reasonable alternative means 

for performance not prevented by the Force Majeure event. 
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SECTION III 

 

SPECIAL CONDITIONS OF CONTRACT 

 

1.0 The following special conditions of Contracts shall supplement the General conditions of 

Contract, given in Section II. Wherever there is a conflict the provision herein shall 

prevail over those in the General conditions of Contract: 

 

2.0 TAXES  

 

          The rates shall include all taxes. The bidder shall include in his rates all types of taxes 

including GST, Royalties, EMF  DMF and octroi as per the law of the Central & the 

Govt. of the state where the Contract is to be performed .No claim on account of any type 

of tax shall be admissible . 

 

3.0 ENGINEERS OFFICE ACCOMODATION  

 

           The Contractor shall at his own cost provide a temporary office accommodation of size 

3M*4M for the Engineer along with toilet facility and shall provide Electrical connection 

to the same .The structure shall be removed after the completion of the work, by the 

Contractor, at his own cost. 

 

4.0 STORE  

 

4.1      The Contractor shall at his own cost provide a temporary material store of suitable size for 

the materials to be issued to him during the work and shall provide electrical connection 

to the same. The structure shall be removed after the completion of work, by the 

Contractor, at his own cost. 

 

5.0      WATER FOR CONSTRUCTION AND OTHER USE 
 

5.1      Unless otherwise specified the Contractor shall make his own arrangement for water for 

the work and nothing extra shall be paid for the same. 

 

5.2      The water used by the Contractor shall be fit for drinking as well as construction purposes 

to the satisfaction of the Engineer/OMFED. 

5.3      The Contractor may be allowed to construct temporary tube wells  / wells in the project 

site for getting water after he has got written consent of the OMFED / Engineer .The 

Contactor shall be required to provide necessary arrangements to avoid any accident or 

damage to the buildings, roads, and service lines adjacent to the tube wells /wells sunk 

.The Contractor shall dismantle the tube well / well on the completion of work and 

restore the ground to its original condition at his own cost. 

5.4 In case the OMFED supplies water, it shall be on the following conditions: 

 

1. Water charges @ 0.5 % shall be recovered from the gross amount of work done from 

each Interim bill.  

 

2.  The water shall be provided at one point in the site at the discretion of the Engineer .The 

Contractor shall make his own arrangement for water connection and distribution pipe 

lines in the construction area. 
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3. The OMFED shall not guarantee the maintenance of uninterrupted water supply. It will 

be the responsibility of the Contractor to make alternative arrangements for water supply 

at his own cost in the event of disruptions of supply so that the progress of work is not 

affected for want of water. No claim or damage or refund of water charges shall be 

entertained on account of such disruptions.  

 

6.0  POWER (ELECTRICITY) SUPPLY 
 

6.1   Unless otherwise specified the Contractor shall have to make his own arrangements for the 

power supply at his cost. All the works shall be removed by the Contractor at his cost 

after the completion of the work or if there is any hindrance, to the other works to the due 

to the alignment of these lines during the   Contract period.  

 

6.2  In case the power supply is provided by the OMFED, it shall be on the following 

conditions:- 

 

1. The supply shall be made at one point in the site at the direction of the Engineer. The 

Contractor shall make his own arrangement to carry and distribute the power wherever it 

is required within the site as per IEA rules. 

 

2. A tested Energy meter shall be installed at the site by the Contractor for recording the 

power consumed by the Contractor and the same shall be recovered at the prevailing rate 

of supply of electricity by the local electricity Board or other local authorities as the case 

may be.   

3.       If at any time during the period of Contract the Energy meter is found to be faulty the 

electricity charges shall be recovered from the interim bills of the Contractor @ 0.5% of 

the value of work done during that particular period. 

 

4.       The temporary supply lines shall be removed and the site shall be cleared by the 

Contractor after the completion of the work at his own cost. 

 

7.0      Conditions for issue of materials 

 

i) The required Construction materials is to be supplied by the bidder. 

 

ii)      Materials as specified to be supplied by contractor shall be issued in standard sizes and 

quantities obtained from the manufacturers. 

 

iii)       The Contractor shall construct suitable godown at the site of works for storing the 

materials safely against damage by rain, campness, fire theft etc. He shall also employ 

necessary watch and ward establishment for the purpose. 

 

iv)       It shall be the duty of the Contractor to inspect material supplied to him at the time of 

taking delivery and satisfy himself that they are in good condition. After the materials 

have been store at site, it shall be the responsibility of the Contractor to keep them in 

good condition and if the materials are lost or damaged, at any time the value thereof 

shall be responsibility the Contractor pursuant to clause 7.4 hereof and clause 5.0 of 

Section VI. 
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v)       The OMFED shall not be liable for delay in supply or non-supply of any material, which 

the OMFED has undertaken to supply, where such failure or delay is due to natural 

calamities, act of enemies, transport and procurement difficulties and any circumstances 

beyond the control of the OMFED. IN no case, the Contractor shall be entitled to claim 

any compensation or loss by him on this account. 

 

vi)     It shall be the responsibility of the Contractor to arrange in time all materials         required 

for the works other than those supplied by the OMFED. If, however, in the opinion of the 

Engineer the execution of the works is likely to be delayed due to the Contractor’s 

inability to make arrangements for supply of such materials which normally he has to 

arrange for the Engineer shall have the right at his own discretion to issue such material if 

available with the Owner/OMFED or procure such materials from the market or 

elsewhere and the Contractor will be bound to take such materials at the rates decided by 

the Engineer.  

                This, however, shall not absolve the Contractor from the responsibility of making 

arrangement for the supply of such materials in part or full, should such situation occur 

nor shall this constitute a reason for delay in the work. 

 

vii)    Unless specifically approved by the Engineer, none of the materials supplied to the 

Contractor shall be utilized by the Contractor for manufacturing the item, which can be 

obtained as supplied from standard manufacturer in finished form. 

 

viii)    The Contractor shall, if desired by the Engineer, be required to execute an indemnity bond 

in the prescribed form, for safe custody and accounting all materials issued by the 

OMFED. 

 

ix)       The Contractor shall furnish to the Engineer sufficiently in advance the statement 

showing his requirement of the quantities of the materials to be supplied by the OMFED 

and the time when the same will be required by him for the works, so as to enable the 

Engineer to make necessary arrangement for procurement and supply of the material. 

 

x)      A day account of the materials issued by the owner shall be maintained by the Contractor 

indicating the daily receipt, consumption and balance in hand. This account shall be 

maintained in a manner prescribed by the Engineer along with all connected paper viz. 

requisition, issues etc. and shall be always available for in the Contractor’s office at site. 

 

xi)     The Contractor should see that only the required quantities of the materials are issued. The 

Contractor shall not be entitled to cartage and incidental charges for returning the surplus 

materials, if any, to the store wherefrom they were issued or to the place as directed by 

the Engineer. 

 

xii)        Materials supplied by the OMFED shall not be utilized for any other purpose other than 

issued for. 

 

xiii)         Upon the completion of the works and the receipt of unutilized materials issued to the 

Contractor by the OMFED pursuant to clause 7.3 herein. The Contractor shall submit 

the reconciliation statement of materials received, utilized in the works and wastage 

thereon. The wastage of materials so determined shall be accounted for pursuant to 

clause 5.0 of Section VI, and the value thereof shall be recovered from the 

Contractor. 
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7.1          Notwithstanding anything contained to the contrary in any or all clauses of this 

Contract where any materials for the execution of the Contract are produced with the 

assistance of the OMFED either by issue from Owner’ stock or purchase made under 

orders, or permits or licenses issued by the                Govt., the Contractor shall hold 

the said materials as trustee for the owner and use such materials economically and 

solely for the purpose of the Contract and not dispose them off without the permission 

of the OMFED and return, if required by the Engineer all surplus or unserviceable 

materials that may be left with him after the completion of the Contract or at its 

termination for any reason whatsoever on his being paid or credited such price as 

Engineer shall determine having due regard to the Contractor, however, shall not 

exceed the amount charged to him excluding the storage charges, if any, shall be 

decided by the Engineer. In the event of the breach of the aforesaid condition, the 

Contractor shall, in terms of the licenses or permits and/or for criminal breach of 

trust, be liable to compensate OMFED at double the item rate or at double the 

prevailing market rate if the material was issued free of charge or any higher rate in 

the event of those materials at that time having higher rate or not being available in 

the market, than any other rate to be determined by the Engineer. 

 

8.0 TEMPORARY WORKS 
 

8.1         All temporary sheds, go-downs, office etc required for storage/safe custody of materials 

and for Contractor’s supervisory personnel at site shall be included /accounted in the 

bid amount. 

 

9.0 NOTICES 

 

For the purpose of all the notices, the following shall be the address of the      OMFED: 

 

ORISSA STATECO-OP.MILK PRODUCERS’ FEDERATION.LTD,                D-

2, SAHEED NAGAR, BHUBANESWAR-751007, ORISSA 
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SECTION IV 

 

TECHNICALSPECIFICATION– 

A. Civil-Interior Work 
Sl 

no.  
Description Qty  Unit 

01 Dismantling the plaster removing and stacking the 
debris as directed within site upto a lead of 100m, 
including cutting the reinforcement if any, etc. including 
labour, T&P scaffolding taxes and duties etc. complete 
as per direction of Engineer-in-charge. 

213.370 Sqm 

02 Dismantling and removing cement concrete including 
stacking the useful materials for reuse and removing the 
debris within 50m lead. 

9.642 Cum 

03 Dismantling brick or stone masonry in lime or cement 
mortar under 3m height including stacking the useful 
materials for reuse and removing the debris within 50m 
lead. 

0.261 Cum 

04 Dismantling G.C.I. or A.C. sheet roofing after carefully 
removing the bolts and nuts including stacking of the 
materials for reuse and removing the debris within 50m 
lead. 

18.0 Sqm 

05 Dismantling and removing the old existing window, door 
& partition, including removal of frame, glass, hings, 
fastening in all floors at all heights and stacking the 
useful materials for reuse and removing the debris away 
from the work site with all leads including cost of all 
labour, sundries and T&P etc. required for the work 
compete as directed by the Engineer- in - Charge. 

9.30 Sqm 

06 Dismantling the tile  removing and stacking the debris 
as directed within site upto a lead of 100m, including 
cutting the reinforcement if any, etc. including labour, 
T&P scaffolding taxes and duties etc. complete as per 
direction of Engineer-in-charge. 

37.885 Sqm 

    

07 Dismantling the existing pipe line & sanitary items from 
inside the Parlour . including labour, T&P scaffolding 
taxes and duties etc. complete as per direction of 
Engineer-in-charge. 

01 Lot 
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08 Providing, supplying and applying 12mm thick cement 
plaster in line and level, at all heights above and below 
plinth level with cement motar 1:4  (1 cement: 4 sand) to 
walls, beams, ceiling, stair, column, pardis, bends, 
moulds, pattas, grooves, etc. including scaffolding, 
curing, finishing smooth (the plaster surface shall be 
troweled till the surface shows cement paste), and 
chipping the concrete at all levels including cost of all 
materials, transportation, lift, loading, unloading, curing, 
labour, tools and plants, taxes, duties, levies, octroi, 
royalties etc. complete as per direction of Engineer – In-
Charge 

213.37 Sqm 

09 Finishing wall surface of walls with Acrylic wall putty 
(Water based ) of approved make and finished smooth 
and even surface to receive painting including cost of 
scaffolding staging charges with cost of all materials 
taxes, labour T&P etc complete. 

213.37 Sqm 

10 Providing, supplying & applying two  coats of  emulsion 
paints to of approved make and shade of “Royale 
Luxury Asian”  including cost of scaffolding staging 
charges on smooth plaster finished surfaces of walls, 
beams, ceiling, stair, column, pardis, bends, moulds, 
pattas, grooves etc. at all heights above plinth level and 
preparation of surface for painting, scaffolding, curing 
etc., including cost of all materials, transportation, 
loading, unloading, labour, T&P, taxes, duties levies, 
octroi, royalties etc. complete as per direction of 
Engineer - In-Charge . 

248.57 Sqm 

11 Fixing tile in floors treads or steps and landing on 25mm 
thick bed of cement mortar 1:1 (1 cement : 1 sand) 
jointed with neat cement slurry mixed with pigment to 
match the shades on the tiles etc. (Size-4’x2’) per 
direction of Engineer - In-Charge . 

86.222 Sqm 

12 Earth work excavation in all kind of soil with initial lead 
and lift including rough dressing in layers not exceeding 
0.3m in depth and the Earth transported by transport 
vehicles as directed by the Engineer-in-charge. 

6.867 Cum 

13 Providing, supplying and filling approved local sand by 
mechanical / manual means for land development etc., 
in low land area, foundation, trenches, & plinth 
foundation areas, and foundation surrounding areas in 
layers of 150mm to 200mm including watering, ramming 
and consolidating, transportation, freight, loading, 
unloading, labour, T&P, taxes, octori, levies, royalties, 
spreading and compacting etc. complete as per 
direction of Engineer-in-charge. 

2.185 Cum 
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14 Providing, supplying & laying in position machine mixed 
plain cement concrete in volumetric proportion (1:3:6) of 
any thickness for  volumetric proportion 1: 3: 6  
(1cement: 3 coarse sand: 6 HG stone crusher broken 
stone aggregates of size 37mm and down) in required 
thickness, for foundations, below walls, hard park, 
column footings, sunk floor, terraces, rafts, roads at any 
height above plinth level, at any depth below floors, 
plinth protection, etc. including centering and shuttering, 
if required, laying, spreading, ramming, consolidating, 
as per requirement and curing etc. including cost of all 
materials, transportation, loading, unloading, labour, 
T&P, taxes, duties, levies, octori, royalties etc. complete 
as per direction of Engineer- in-charge. 

7.472 Cum 

15 Providing, supplying & laying in position machine mixed 
and machine vibrated cement concrete of controlled 
grades of specified volumetric proportions, for 
reinforcement cement concrete structural elements, viz. 
foundation, columns, beams, slabs, precast slab, raft, 
floor, plinth beam, window sills, coping, walls, parapet, 
drops, fins, boxes, gutters, folded plates, chajhas, 
overhead and under ground water tanks, culverts etc. at 
different levels in any shape as per structural design 
and as directed in specified compressive strength 
expressed in N/sqmm at 28 days as per I.S: 456-1978 
using 20mm and down size of hard crusher broken 
black granite aggregates, necessary lift and lead 
finishing concrete surfaces, and for    M-20 or volumetric 
proportion 1:1 1/2: 3    (1 cement : 1 1/2 : coarse sand: 3 
HG stone aggregates of size 20mm ) and down 
concrete in ground and plinth etc. excluding cost of 
centering and shuttering / centering  & reinforcement 
and including cost of all material but excluding cost of 
reinforcement and including cost of curing,  
transportation, loading, unloading, of all materials and 
labour, T&P, taxes, duties, levies, octori, royalties etc. 
complete 

2.432 Cum 

16 Supplying, fitting and fixing of 32mm thick flush door 
shutter with approved quality of 30mm thick BWR block 
board pasted with 1mm thick sunmica on both side of 
approved design and quality including cost of all door 
fittings and fixtures transportation, loading, unloading, of 
all materials and labour, T&P, taxes, duties, levies, 
octori, royalties etc. complete 

3.468 Sqm 

17 Providing and fixing of 12 mm thick clear Toughened 
Glass Frameless door with Dorma Premium fittings. 
Dorma Premium (9111198) untite package BTS75 
ULPT 10 with cover, ULUS 10 Luck with cover and PT-
24, Dorma Premium (9137121) H type Handle 450 mm, 
12 mm clear Toughened glass, with cutout and hole 

6.930 Sqm 
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including cost of all materials labour etc. complete. 

18 Designing, supplying, fabricating, and installing tensile 
architectural fabric structure, including provision and 
erection of required steel/MS support framework, 
approved high-strength PVC/PU coated polyester fabric 
membrane of specified GSM and color, fixing by high-
frequency welding or approved method, tensioning with 
branded tensioning hardware, provision of anchoring 
plates, base plates, all accessories, necessary 
scaffolding, painting of steel frame, testing, and 
cleaning, complete as per design/drawings and 
directions of Engineer-in-charge 

16.20 Sqm 

19 Providing, supplying, fabricating hoisting and fixing in 
position M.S. structure fabricated with M.S. channels, 
angle, flat, joist structure/Truss protection channels of 
reception dock, Runner & Purloin for laying Asbestos 
sheet provision etc. as per architectural drawing and 
design including cutting, electrical arc welding, grinding 
to smooth surface at all level for    GI sheet roofing, 
drilling holes, welding tie with required GI ‘L’ hooks, 
nuts, washers & tar washers etc. and grouting with 
P.C.C. (1:1 ½:3 or M-20) as per design including 2 coats 
of first quality synthetic enamel paint of make Asian or 
equivalent all complete. including cost of all materials, 
transportation, loading, unloading, labour, tools & paints, 
taxes, duties, levies, lift, octroi, royalties etc. complete 
as per direction of Engineer-in-Charge. 

147.540 KG 

20 Supplying and fixing Rolling shutters of approved make, 
made of required size M.S. laths interlocked together 
through their entire length and jointed together at the 
end by end locks mounted on specially designed pipe 
shaft with brackets, side guides and arrangements for 
inside and outside locking with push and pull operation 
complete including the cost of providing and fixing 
necessary 27.5cm long wire springs grade No.2 and 
M.S. top cover of required thickness for rolling shutters. 

3.259 Sqm 

21 Providing and fixing in position Gypsum Ceiling . 
including cost of all materials, transportation, loading, 
unloading, labour, T&P, taxes, duties, levies, octroi, 
royalties etc. Precoated angles of size 25x25 mm are 
screw fixed to the perimeter of the wall or partition at the 
given ceiling level. Main ‘T’ sections 3600mm long, with 
"H" slots at 150 or 300mm centers in its vertical flange, 
to hold the cross 'T" sections, are suspended from the 
soffit with the help of rawlplug, soffit cleat and G.I. 
wire(4mm dia) at 1200mm c/c. These sections also 
have notch at its both ends to increase the length. Cross 
"T" sections of 1200mm length with "H" slot in the center 
and notches at both ends are inserted fixed into the 

35.890 Sqm 
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main "T" at 600mm c/c to form a regular grid of 
600x1200mm. Cross "T" of 600mm length is inserted 
fixed into the 1200mm cross "T" to form a regular grid of 
600x600mm. complete as per direction of Engineer in-
charge. (Measurements to be considered for payment 
shall be the clear size of opening plus guide channels 
on both sides for width and 450mm on top for drum 
height) 

22 Providing Fitting and fixing of ACP Panel  including cost 
of all material , labour and T&P required for the work 
complete as per EIC. 

97.613 Sqm 

23 Providing Fitting and fixing of PVC louvers 8 mm thick 
plank of size 10"x10' long including cost of all material , 
labour and T&P required for the work complete as per 
EIC. 

13.649 Sqm 

24 Fabricating fitting and fixing of UPVC window single 
pannel frame 45x78mm & Sash 45x50mm of 
Finesta//Wintech and equivalent make including cost 
conveyance taxes of all materials etc complete in all 
respect as per specification and direction of engineer in 
charge. 

6.48 Sqm 

25 Supplying and fixing of Double skin wall 
paneling/customized counter/customized Rack  made 
of aluminum anodised section framing conforming to 
standard Aluminium sections as horizontal and vertical 
members with atleast 600mm c/c with 9mm thick BWR 
block ply and 4mm thick veneer finished with melamine 
polished on both the faces complete. 

26.46 Sqm 

 WATER SUPPLY   

26 Supplying all materials, labour and T&P and laying in 
trenches, unplasticized PVC pipes conforming to 
IS.4985 0f class IV [Sch-80],the following nominal 
diameter and fittings including testing as per 
specification all complete. [excluding earth work in 
trenches ]       [data for 10 mtr.][2.5.4/253]    50 MM 
Pipe 

3.00 Rmt 

27 Supplying all materials, labour and T&P and laying in 
trenches, unplasticized PVC pipes conforming to 
IS.4985 0f class IV [Sch-80],the following nominal 
diameter and fittings including testing as per 
specification all complete. [excluding earth work in 
trenches ]       [data for 10 mtr.][2.5.4/253]25 mm Pipe 

3.00 Rmt 

28 Supplying all materials, labour and T&P for fixing wash 
hand basin with hole for pillar cock with cast iron /M.S. 
brackets painted white including cutting holes in walls 
and making good to the damages etc. all complete as 
per specification.[3.3.12./344]  (including cost of wash 
hand basin and all accessories. ) 

1.00 No 
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29 Fixing of Brass Screw Down Bib Cocks (Taps) polished 
bright confirming to IS-781-1995 of the following 
nominal sizes as per specification complete. Angular 
Cock 
  

2.00 No 

30 Fixing of Brass Screw Down Bib Cocks (Taps) polished 
bright confirming to IS-781-1995 of the following 
nominal sizes as per specification complete. Pillar Cock 

1.00 No 

31 Supplying all materials, labour and T&P for fixing of 
600x450 bevelled edge mirror of superior glass 
mounted on 6mm thick ac sheet or ply wood sheet and 
fixed to wooden plugs with chromium plated brass 
screws and washers etc. All complete as per 
specification [ 3.3.24/357] 

1.00 No 

32 Supplying all materials, labour and T&P for fixing  
standard size C. P. towel rail fixed to wooden plugs 
with chromium plated brass screws and washers etc. 
all complete as per specification.[3.3.27./358](including 
cost of towel rail )   

1.00 No 

33 Fixing chromium plated brass soap dish complete with 
chromium plated brass brackets fixed to wooden plugs 
with chromium plated brass screws as per 
specification. 

 

1.00 No 

 
Miscellaneous 

  

34 Providing, fabricating, and fixing company/institution 
logo in approved design and colors, made from 8mm 
thick imported acrylic sheet (A-Cast/Astari or 
equivalent), CNC laser cut to required size and shape, 
edge finished, mounted with spacers/studs/frames as 
required, optionally with backlit LED illumination, 
including wiring, switch, supports, hardware, and 
adhesives, installation at designated wall/front 
facade/entry, complete with all labour, materials, 
scaffolding, and as directed by Engineer-in-charge 

3.00 Lot 

35 Repair, Renovation , Preparing the surface of the 
steel/iron existing gate (02 nos) by cleaning, scraping, 
sandpapering to remove all loose scale and rust, 
applying one coat of approved primer and two or more 
coats of synthetic enamel paint of approved brand and 
shade, including protection of adjacent surfaces, all 
scaffolding, materials, labour, and as directed by 
Engineer-in-charge, complete in all respects 

1.00 Lot 
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Internal Electrification 

1 

A Light Point wiring with 1.5 sq.mm. PVC insulated 
Copper conductor 650V grade wires in 25 mm dia 16 
SWG concealed conduit system including providing 
and fixing one no. 6 Amp. Single pole piano key 
switch in G.I. box with 3mm thick hylem sheet cover 
complete with 1.5 sq.mm. Circuit for one light point 
controlled by one switch.  

    

GROUND FLOOR 6 NOS 

2 

16 Amp. Power point with 4.0 sq.mm. PVC insulated 
Copper conductor 650V grade wires and 1.0 sq.mm. 
Green PVC insulated copper earth wire in 25 mm dia 
16 SWG surface/concealed conduit system including 
providing and fixing on no. 16Amp. 3 pin /universal 6 
pin, 250V socket out let and 16 Amp. 250 V piano 
key type switch in G.I. box with 3mm thick Hylem 
sheet cover one point on one circuit. 

    

GROUND FLOOR 4 NOS 

3 

 32 Amp. Power point with 4.0 sq.mm. PVC insulated 
Copper conductor 650V grade wires and 1.0 sq.mm. 
Green PVC insulated copper earth wire in 25 mm dia 
16 SWG surface/concealed conduit system including 
providing and fixing on no. 16Amp. 3 pin /universal 6 
pin, 250V socket out let and 16 Amp. 250 V piano 
key type switch in G.I. box with 3mm thick Hylem 
sheet cover one point on one circuit. 

    

GROUND FLOOR 1 NOS 

4 

Ceiling fan point wiring with 1.5 sq.mm. PVC 
insulated Copper conductor 650V grade wires in 25 
mm dia, 16 SWG surface/concealed conduit system 
including providing and fixing one no. 6 Amp. Single 
pole piano key type switch in MS box with 3mm thick 
Hylem sheet cover with space in MS box for fan 
regulator (Electronics type) and G.I. box for fan 
suspension complete in all respect. 

    

GROUND FLOOR 1 NOS 

5 

6 Amp power point wiring with 1.5 sq.mm. PVC 
insulated Copper conductor 650V grade wires and 
1.0 sq.mm. Green PVC insulated copper earth wire in 
25 mm dia 16 SWG surface/ concealed conduit 
system including providing and fixing one no. 6 A. 
250 V piano key type switch, lighting switch board 
itself. 

    

GROUND FLOOR 6 NOS 
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6 

Circuit wiring with PVC insulated 650V grade, Copper 
conductor wire for power and green PVC insulated 
copper conductor for earthing in 16 SWG 
surface/concealed conduit system, complete with MS 
draw out boxes and cover, wires and conduit sizes as 
given below: 

    

a 
 2 x 1.5 sq.mm. for power and 1x1.0sq.mm. for 
earthing in 25mm dia conduit (from BDB to individual 
switch board) 

    

  GROUND FLOOR 50 RMT 

b 
2 x 2.5 sq.mm. for power and 1x1.0sq.mm. for 
earthing in 25mm dia conduit (from BDB to individual 
switch board) 

    

  GROUND FLOOR 50 RMT 

c 
2x4 sq.mm for power and 1x1.0 sq.mm. for earthing 
in 25mm dia conduit  (from BDB to individual 16 A 
power socket) 

    

  GROUND FLOOR 30 RMT 

7 

Supply, installation, testing and commissioning of 
company made distribution board of approved make 
and making good to all damages caused and inter 
connection with 2.5 sq.mm. Copper wire and 
complete with all respect fixing in the wall. 

    

  Light distribution board (6 way 3 phase BDB)     

  
Incoming: 63A TPN  MCB : 01 Nos.                                     
Outgoing: 20A SP MCB      : 03nos. 

1 NOS 

8 

Providing and laying earth continuity conductor in 
ground/on surface of building with necessary clamps 
as required.     

a G.I. bare of wire size- 8 SWG 10 RMT 

b G.I. strip 25 x 5 mm 25 RMT 

9 
Providing earth pit with G.I pipe electrode including 
all accessories complete as per IS 3043 - 1966 

1 NOS 

10 
 Supply of standard LED ceiling light 20 watt each 
with all accessories make Philips/Bazaz/HPL. 

6 NOS 

11 

Supply of 1200mm sweep AC ceiling fan complete 
with fan blades, down rods of suitable length, 
canopies, capacitor etc. including connector to ceiling 
rod complete in all respect. Make-
Bajaj/Usha/Crompton 

1 NOS 

12 Electronics Regulator for celling fan. 1 NOS 

13 Labour Charges for above work  1 LS 
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IS Code Use For Prefabricated Milk Parlour Kiosk: 
1. Loads: The structure should confirm as per Seismic Zone and IS-1893 and design loads 
as per IS codes:- 
(a) IS-875 (Part -1) 1987 (Reaffirmed 2003) - Dead Loads 
(b) IS-875 (Part-2) 1987 (Reaffirmed 2008) - Imposed Loads 
(c) IS-875 (Part-3) (2015) - Wind Loads 
(e) IS-875 (Part-5) 1987 (Reaffirmed 2003) - Special Loads 
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Section V 
FORM OF BID 

Bidders are required to fill up all the blank spaces in this form of Bid: 

Name and address of OMFED: Corporate Office, Bhubaneswar. 

 

 

Description of works: Turnkey execution for TURNKEY EXECUTION FOR 

ARCHITECTURAL & INTERIOR DESIGN, REPAIR & RENOVATION OF EXISTING 

OMFED CORPORATE OFFICE MILK PARLOUR AT SAHID NAGAR, BBSR 

. 
Dear Sir, 

1.0 Having examined the bidding documents including conditions of contract, Specifications, 

schedule of quantities and drawings included in or referred to in the bidding documents 

including Addenda Nos._____________________. 

Receipt of which is hereby duly acknowledged, for the execution of above mentioned 

works, we, the undersigned offer to construct civil foundation for Dairy equipment to be 

installed, commissioned at different dairies of OMFED as detailed in the price schedule, 

and maintain whole of the said works, in conformity with the said conditions of Contract, 

specifications and schedule of quantities for the sum of Rs________________(Rupees 

_______________ only) or such other sum as may be ascertained in accordance with the 

schedule of prices attached herewith and made part of this bid and the said technical 

specifications, drawings and conditions.  

2.0 We, undertake, if our bid is accepted to commence the works within 10 days of receipt of 

the notification of award, and to complete and deliver the whole of the above said works 

comprised in the contract within ____________*days calculated from the day of the 

receipt of the Notification of Award. 

 

3.0 If our bid is accepted we will furnish a security in the form of bank guarantee (as per the 

format provided in this bidding document) to be jointly and severally bound us for the 

due performance of the Contract, in amount of of 5% of work value in accordance with 

the conditions of Contract. 

 

4.0 We agree to abide by this bid for the period of 90 days from the date of bid opening, and 

it shall remain binding upon us and may be accepted at any time before the expiry of that 

period. 

 

5.0 Unless and until an agreement is prepared and executed, this bid, together with your written 

acceptance thereof, shall constitute a bidding contract between us. 

 

 

 

6.0  We understand that you are not bound to accept the lowest or any bid you may receive. 

 

 

Dated this ______ day of ____________20____ 
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Signature__________________ 

      

 

In the capacity of ____________ 

 

Duly authorized to sign the bid for and on behalf of 

  

 

__________________________ 

           (In capital letters). 

 

 No. of days should be in confirmation to the period of completion given in clause 1.3 

of section –I – Instructions to bidders. 
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SECTION-VI 

FORMOFAGREEMENT 

ONNON-JUDICIAL STAMP PAPEROFRS. 100/- 
 

           THIS AGREEMENT is made and executed on the day of -----------19 ------------- between 

the Orissa State Co-operative Milk Producers' Federation Limited having its registered 

office at D-2 Saheed Nagar, bhubaneswar-751007, ORISSA (herein after referred to as 

OMFED which expression shall, unless repugnant to the context or meaning thereof, 

include the successors and assignees of the OMFED) of the ONE PART and ---------------

--------------------------------------------------------------------------------(herein after referred to 

as the contractor, which expression ,shall , unless repugnant to the context or meaning 

thereof, include the heirs, successors, assignees, executors and administrators of the 

Contractor) of the OTHER PART. 

 

           WHEREAS THE OMFED is desirous that certain works should be----------------------------

------------------------------------------------------------------------------------------------------------

---------------------------------------------------------------------and has, by letter of acceptance 

dated---------------------------------accepted a bid by the contractor for the execution, 

completion and maintence of such works, NOW THIS AGREEMENT WITNESSTH AS 

FOLLOWS: 

 

1.0    In this agreement, words and expressions shall have the same meanings are respectively 

assigned to them in the conditions of contract hereinafter referred to. 

 

2.0    The following documents shall be deemed to form and be read and construed as a part 

agreement, viz 

 

i)  this form of agreement 

ii) Drawings 

iii) The said bid 

iv) The technical specifications 

v) The schedule of quantities 

vi) Special conditions of contract 

vii) General conditions of contract 

viii)  Form of bank guarantees 

 

3.0      The aforesaid documents shall be taken as complementary and mutually explanatory of 

one another but in the case of ambiguities and discrepancies shall take precedence in the 

order set out above. 

 

4.0      In the consideration of the payment to be made by the OMFED to the contractor as 

hereinafter mentioned, the contractor hereby covenants with the OMFED to execute, 

complete and maintain the works in conformity in all respects with the provisions of the 

contract. 

5.0     The OMFED  hereby covenants to pay the contractor in consideration of the  execution, 

completion and maintenance of the works the contract price at the times and in the 

manner prescribed by the contract. 

           IN   WITNESS WHEREOF the parties hereto have caused their respective common seals 

to be hereunto affixed the month and ear first above written. 
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           Signed, sealed & delivered for and on behalf of the within named OMFED by the hands 

of its Authorized Signatory.    

 

        Authorized signatory 

         

                                                                                                           

Orissa State Co-op. Milk    Producers’ Fedn. Ltd. 

 

In the presence of   : 

WITNESS: 

 

1)    Signature 

 

 Name 

 

 Address 

 

2)     Signature 

 

 Name  

 

 Address 

signed, sealed and delivered for and on behalf of the within named contractor , the other part. 

           

 CONTRACTOR     

In the presence of 

WITNESS 

 

1.      Signature 

 

         Name 

 

         Address 

2.     Signature 

 

         Name 

 

        Address  
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SECTION-VII 
 

ACCEPTABLEFORMS OF BANK GUARANTEES 

  PROFORMA OF BANK GUARANTEE FOR BID SECURITY 

   ON NON-JUDICIAL STAMP PAPEROFRS. 100/- 
 

Bank guarantee no.                                                                     Date: 

 

 

           This deed of guarantee made this ---------- day of 200__(Two thousand  and-----------------

-----------) by -----------------------------------------------------------------------------(name and 

the address of the bank),hereinafter referred to as the bank, which shall unless repugnant 

to the context or the meaning thereof includes its legal representatives, successors and 

assigns and the ORISSA STATE CO-OP. MILK PRODUCERS' OFEDN. LIMITED 

(hereinafter referred to as the OMFED) which expression shall unless repugnant to the 

context or meaning thereof include its legal representative, successors or assigns. 

 

            Whereas the OMFED has invites bids for ---------------------------------------------------------

------------------------------------------------------------------------------------------------------------

------------- by the tender reference no.---------------------- . 

 

           AND WHEREAS M/S---------------------------------------------------------------------------------

--------------------------------------------------------------------------------  (Name and the 

address of the bidders) who having submitted their bids (hereinafter referred to as the 

tender) and have agreed to deposits to the OMFED an amount indicated in the tender as 

per the terms and the conditions of bidding documents. AND WHEREAS the OMFED is 

also willing to accept a bank guarantee in lieu of payment by demand draft of any amount 

equivalent to the amount of bid security required to be deposited by the bidder to the 

OMFED which guarantee shall be kept valid for 120 days after the day of the opening of 

the bids. 

 

          In consideration of the OMFED having agreed to consider the bid proposals having 

submitted by the bidder without depositing the amount of bid security and against this 

bank guarantee,  we (name and the address of the bank ) hereby undertake and guarantee 

to make payment to the OMFED the amount of bid security or any part thereof not 

deposited by the bidder to the OMFED at any time( time being the essence of the 

contract) when the OMFED asks for the same as per the terms and the conditions of the 

bidding documents within 120 days from the date of opening of the bids. 

 

           The bank further undertakes not to revoke this guarantee during its currency except with 

the previous consent of the OMFED in writing and the guarantee shall be continuous and 

irrevocable guarantee up to a sum of Rs.------------------ (rupees-------------------------------

---------------------------------- only) provided always that any indulgence or forbearance on 

the part of the OMFED to the said bidder, with or without the consent of the bank shall 

not prejudice or restrict remedies against the bank nor shall the same in any event be a 

ground of defence by the bank against the OMFED. 

 

           In case the OMFED puts forth a demand in writing on the bank for the payment of the 

amount in full or in part against this bank guarantee, the bank will considered that such 

demand by itself is a conclusive evidence and proof that the bidder has failed in 
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complying with the terms and conditions stipulated by the OMFED without raising any 

disputes regarding the reasons for such failure on the part of the bidder. 

 

           The bank shall not be discharged or released from this guarantee by any arrangement 

between the bidder and the OMFED with or without the consent of the bank or any 

alterations in the obligations of the parties or by an indulgence, forbearance shown by the 

OMFED to the bidder. 

 

          This guarantee shall be in addition to and without prejudice to any other securities or 

remedies which the OMFED may have or hereafter possess against the bidder and the 

OMFED shall be under no obligations to marshal in favour of the bank an such securities 

or fund or assets that the OMFED at its absolute discretion may vary exchange renew 

modify or refuse to complete or enforce or assign any security or instrument. 

 

           The bank agrees that the amount hereby guaranteed shall be due payable to the OMFED 

on OMFED'S serving with a notice requiring the payment of the amount and such notice 

shall be served on the bank either by actual delivery thereof to the bank or by dispatching 

thereof by to the bank by registered post at the address of the said bank. Any notice sent 

to the bank at its address by registered post shall be deemed to have been duly served on 

the bank notwithstanding that the notice may not in fact have been delivered to the bank. 

 

           In order to give full effect to the provisions of this guarantee the bank thereby waives all 

rights inconsistent with the above provisions and which the bank might otherwise as a 

guarantor be entitled to claim and enforce. 

 

          The guarantee shall remain in force until     ---------------- and unless the guarantee is 

renewed or a claim is preferred against the bank within three months from the said date 

all rights of the OMFED under this guarantee shall cease and the bank shall be released 

and discharged from all liabilities hereunder. 

 

           Notwithstanding anything contained here before, our liability under this guarantee is 

restricted to Rs. ----------------(rupees--------------------------------------------------------only) 

being the amount of the bid security and it shall remain in force until-------------------------

-. 

 

Place                Signature 

                       Seal 

             

                                       Code no. 

 

Note: 

 

1)    Bidders should ensure that the seal and code no. of signatory is put by the bankers,  before 

submission of the bank guarantees. 

 

2)    The contractor should ensure that a letter of confirmation is sent by the bank to    OMFED 

directly mentioning the guarantee no. and Date of Issue. 
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 PROFORMA OF BANK GURANATEE FOR PERFORMANCE SECURITY  

  On Non-judicial stamp paper of Rs. 100/- 

 

           Bank guarantee no.                                                                                 Date: 

 

 

           This deed of guarantee made this ----------- day of 200--- (Two  thousand and ---------------

---------------) by (name and the address of the bank), hereinafter referred to as the bank, 

which shall unless repugnant to the context or the meaning thereof includes its legal 

representatives, successors and assigns and the ORISSA STATE CO -OP. MILK 

PRODUCERS' FEDN. LIMITED (hereinafter referred to as the OMFED) which 

expression shall unless repugnant to the context or meaning thereof include its legal 

representative, successors or assigns. 

 

            Whereas the ORISSA STATE CO.OP MILK PRODUCERS' FEND- LIMITED has 

awarded a contract bearing no -----------------------------------------------------------------------

---------on M/S -----------------------------------------------------------------------------------------

------------------------------------------------------------------------------------------------------------

----------------- 

           -------------------------------------- (name and the address of the party), hereinafter referred 

to as the contractor, for the execution, completion and the maintenance of ------------------

------------------------------------------------------------------------------------------------------------

------------------------------------------------------------------------------------------------------------

------------------and whereas, the contractor has agreed to submit a performance security in 

the form of a bank guarantee to the OMFED as per the terms and conditions of the 

bidding documents and the contract which will be kept valid up to----------------------

calendar months from the date of bank guarantee (the period should be till end of period 

of maintenance). And whereas the bank and its duly constituted agent and officer has 

already read and understood the contract made between the OMFED and the contractor. 

 

           In consideration of the OMFED having agreed to award the contract on the contractor on 

the contractor, we -------------------------------------------------------------------------------------

--------(the bank), do hereby guarantee, undertake promise and agree with the OMFED its 

legal representatives, successors and assigns that the within named (the name of the 

contractor ) their legal representatives and assignees will faithfully perform and fulfill 

everything within the bidding document and the contract order on their part to be 

performed or fulfilled ,  at the time (time being the essence of the contract) and in the 

manner therein provided do all obligations there under and we further undertake and 

guarantee to make payment to the OMFED a sum of Rs.--------------------(rupees ----------

----------------------------------------------------------------------------only) being 5% of the 

contract 

 

           Value, in case the contractor, their legal representatives and assignees donot faithfully 

performed and fulfill everything within the bidding documents or fulfilled, at the time 

and in the manner therein provided and donot willfully and promptly do all obligations 

there under. 

 

          In case the contractor fails to perform or fulfill the contract as per the terms and conditions 

agreed upon, the OMFED is entitled to demand an amount equivalent to 5% of the 



78 

 

contract value from the contractor and the demand made by the OMFED itself will be 

conclusive evidence and proof that the contractor has failed to perform or fulfill his 

obligations under the contract and neither the contractor nor the bank shall be entitled to 

raise any dispute regarding the reasons for the failure of performance or fulfillment on 

any ground whatsoever. 

 

           we, ( the name of the bank), do hereby undertake to pay an amount equivalent to 5 % of 

the contract value , being the amount due and merely on a demand from the OMFED 

stating that the amount claimed is due by way of non-performance of the contractual 

obligations as aforesaid by the contractor or by the reason of the contractor's failure to 

perform the said contractual commitments any such demand made on the bank shall be 

conclusive as regards the amount due and payable by the bank under this guarantee. 

However our liability under this guarantee shall be restricted to an amount not exceeding 

Rs.--------------------------------------- (rupees-------------------------------------------------------

---------------------------------------------------------------------only) being the amount equal to 

5% of the contract value. 

 

           we, the bank further agree that the performance security herein contained shall remain in 

full force and effect for a period of ------------------------ calendar months from the date of 

the bank guarantee (the period shall be till the end of period of maintenance) which ever 

is later or till the OMFED certifies that the terms and conditions of the said contract have 

been fully and properly carried out by the said contractor and accordingly discharge the 

guarantee, unless a demand or a claim under this guarantee is made on us in writing by 

the OMFED on or before -------------------------we shall be discharged from all liabilities 

under this performance hereafter.  

           we, the bank, further agree with the OMFED that the OMFED shall have the fullest 

liberty without our consent and without affecting in any manner our obligations 

hereunder to vary any of the terms and the conditions of the bidding document and the 

contract or to extend the time of performance by the said contractor from time to time or 

postpone for any time or from time to time and any of the power exercisable by the 

OMFED against the contractor and to forbear or enforce any of the terms any of the terms 

and conditions relating to the said bidding documents and the contract and we shall not 

be relieved from our liability by reason of any such variation , or extension being granted 

to the said contractor, or for any forbearance, act or omission on the part of thing 

whatsoever which under the law relating to sureties would but for this provision have 

effect of so relieving us. 

 

            This guarantee shall be in addition to and without prejudice to any other securities or 

remedies which the OMFED may have or hereof after possess in respect of the works 

executed or intended to be executed and the OMFED shall be under no obligation to 

marshal in favour of the bank any such securities or funds or asset that the OMFED may 

be entitled to receive or have a claim upon and the OMFED at its absolute discretion may 

vary, exchange, renew , modify or refuse to complete to enforce or assign any security or 

instruction. 

 

          The bank agrees that the amount hereby guaranteed shall be due and payable to the 

OMFED on serving us with a notice requiring the payment of the amount and such notice 

shall be deemed to have been served on the bank either by actual delivery thereof to the 

bank or by dispatch thereof to the bank by registered post at the address of the bank. 
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            Any notice sent to the bank at its address by registered post shall be deemed to have been 

duly served on the bank notwithstanding that the notice may not in fact has been 

delivered to the bank. 

 

            In order to give full effects to the provisions of this guarantee the bank hereby waives all 

rights inconsistent with the above provisions and which the bank might otherwise as a 

guarantor be entitled to claim and enforce. 

 

           we,---------------------------------------------------------, lastly undertake not to revoke this 

guarantee during its currency except with the previous consent of the omfed in writing 

and the guarantee shall be a continuous and irrevocable guarantee up to a sum of Rs.------

----------------------------(rupees-------------------------------------).the guarantee shall remain 

in force until --------------------------and unless the guarantee is renewed or a claim is 

preferred against the bank within three months from the OMFED under the guarantee 

shall cease and the bank shall be released and discharged from all liabilities hereunder. 

 

           SIGNATURE 

 

PLACE  

                          SEAL 

 

DATE 

 

                       CODE NO. 

 

NOTE: 

 

1)     The contractor should ensure that the seal and the code no. of the signatory is put by the 

bankers, before submission of the bank guarantees. 

 

2)     The contractor should ensure that a letter of confirmation is sent by the bank to OMFED 

directly, mentioning the guarantee No. and date of Issue. 
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DECLARATION 

 

 I / WE DECLARE THAT I / WE HAVE GONE THROUGH THE AFORE 

MENTIONED CONDITIONS OF THE CONTRACT AND AGREE TO ACCEPT THE 

SAME FOR SUBMISSION OF THE TENDER / EXECUTION OF THE WORK. I AM / 

WE ARE ALSO AGREEABLE TO ABIDE BY THESE CONDITIONS UNTIL THE 

FINALIZATION OF TENDER / COMPLETION OF THE WORK IN ALL RESPECT.  

 

 

 

 

(Full Signature of the Contractor) 

 

Date : 

 

Address for Correspondence: 

 

 

 

 

DECLARATION 

Dear Sir, 
 I / WE DECLARE THAT I / WE hereby declare that I/We are not blacklisted by 

any Central/ State Government/ agency of Central/ State Government of India or any other 

country in the world/ Public Sector Undertaking/ any Regulatory Authorities in India or 

any other country in the world for any kind of fraudulent activities. 

 

 

 

 

(Full Signature of the Contractor) 

 

Date : 

 

Address for Correspondence: 
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SECTION-VIII 

 

POINTS BIDDERS SHOULD BEAR IN MIND 

 

1.       Bids are invites in accordance with tender procedures. 

 

2.      Bids containing deviations from bidding documents terms and other requirements may be 

rejected. 

 

3.      Bids not accompanied by bid security (earnest money deposits) shall be summarily   

rejected. 

 

4.      Non-compliance with even a minor requirement should be specifically stated by the 

bidders. 

 

5.        Bidders should furnish their complete address for the purpose of further correspondence 

pertaining to bidding document. 

 

6.     Corrections in the bid should be noted over and initialed at the place of corrections. 

 

7.       Negligence of the bidder in preparing bid confers no right to withdraw the bid after it was 

opened. 

 

8.      Specifications, conditions, and schedule of bidding document constitute an integral   part 

of the bid. 

 

9.      All the bids, along with enclosures drawings and technical literature, should be in English 

only. 

 

10.    All the bidders should submit qualification application in the given formats with required 

documentation  

 

11.    Bids should be kept valid for acceptance for a period of 120 days from the days bids are 

opened. 

 

12.    The bidding documents shall be governed any interpreted according to the laws of the 

union of India. 

 

13.       All bidders are urged to submit promptly written requests on matter where    

 Clarifications or additional information are desired, not later than thirty days before Bids 

are due for opening. No extension in due date of submission of bids will be Allowed on 

this ground.  

 

14.    All the bidders should quote for the items as per the specifications and details given in 

this bidding document only. 

 

15.    Managing Director, Orissa State Co-op. Milk producers’ Fedn. Ltd. reserves the right to    

accept or reject any or bids without any explanation to bidders. 
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Drawing 
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COMMERCIAL BID 

 
 

 

 TURNKEY EXECUTION FOR ARCHITECTURAL & INTERIOR DESIGN, REPAIR & RENOVATION OF 
EXISTING OMFED CORPORATE OFFICE MILK PARLOUR AT SAHID NAGAR, BBSR 

 
Sl.

No

. 

Description of items Quantity Unit Rate (In Rs) 

       

1 

TURNKEY EXECUTION FOR 
ARCHITECTURAL & INTERIOR 
DESIGN, REPAIR & RENOVATION 
OF EXISTING OMFED CORPORATE 
OFFICE MILK PARLOUR AT SAHID 

NAGAR, BBSR. as per attached 
specification.  

1 Lot  

Total 

 

 

GST and other Taxes 

 

 

Grand Total 

 

 
 

 


