

DATE CORRIGENDUM

This has reference to the Tender ID 2024_OMFED_105762_1, 2024_OMFED_105762_2, 2024_OMFED_105762_6, 2024_OMFED_105762_3, 2024_OMFED_105762_5, 2024_OMFED_105762_4, 2024_OMFED_105762_7, 2024_OMFED_105762_8 The tender date has been extended as below: -

Sl no.	Name of the Tender	Existing Tender availability	Revised tender availability	Last date of Submission of Tender Document	Opening date
01.	SUPPLY, INSTALLATION, TESTING, COMMISSIONING AND TRIAL RUN ONLINE MILK HOMOGENISER CAPACITY 10 KLPH AT SAMBALPUR DAIRY OF OMFED	18/10/2024 to 13/11/2024 up to 2:00 PM	18/10/2024 to 20.11.2024 up to 2:00 PM	20/11/2024 up to 2:00 PM	20/11/2024 at 3.00 PM
02.	SUPPLY, INSTALLATION, TESTING, COMMISSIONING AND TRIAL RUN OF PANEER PACKING MACHINE AT DIFFERENT DAIRIES OF OMFED.	18/10/2024 to 13/11/2024 up to 2:00 PM	18/10/2024 to 20.11.2024 up to 2:00 PM	20/11/2024 up to 2:00 PM	20/11/2024 at 3.00 PM
03.	SUPPLY, INSTALLATION, TESTING, COMMISSIONING AND TRIAL RUN OF ONLINE MILK PASTEURISER AT DIFFERENT DAIRIES OF OMFED.	18/10/2024 to 13/11/2024 up to 2:00 PM	18/10/2024 to 20.11.2024 up to 2:00 PM	20/11/2024 up to 2:00 PM	20/11/2024 at 3.00 PM
04.	SUPPLY, INSTALLATION, TESTING, COMMISSIONING AND TRIAL RUN OF ROTARY CUP FILLING MACHINE AT ANGUL DAIRY OF OMFED.	18/10/2024 to 13/11/2024 up to 2:00 PM	18/10/2024 to 20.11.2024 up to 2:00 PM	20/11/2024 up to 2:00 PM	20/11/2024 at 3.00 PM
05.	SUPPLY, INSTALLATION, TESTING, COMMISSIONING AND TRIAL RUN OF ONLINE CREAM SEPARATOR AT DIFFERENT DAIRIES OF OMFED.	18/10/2024 to 13/11/2024 up to 2:00 PM	18/10/2024 to 20.11.2024 up to 2:00 PM	20/11/2024 up to 2:00 PM	20/11/2024 at 3.00 PM

Contd. P-2

06.	SUPPLY, INSTALLATION, TESTING, COMMISSIONING AND TRIAL RUN OF KHOA PAN AT DIFFERENT DAIRIES OF OMFED.	18/10/2024 to 13/11/2024 up to 2:00 PM	18/10/2024 to 20.11.2024 up to 2:00 PM	20/11/2024 up to 2:00 PM	20/11/2024 at 3.00 PM
07	SUPPLY, INSTALLATION, TESTING, COMMISSIONING AND TRIAL RUN OF ONLINE MILK HOMOGENISER CAPACITY 5 KLPH AT DIFFERENT DAIRIES OF OMFED.	18/10/2024 to 13/11/2024 up to 2:00 PM	18/10/2024 to 20.11.2024 up to 2:00 PM	20/11/2024 up to 2:00 PM	20/11/2024 at 3.00 PM
08	SUPPLY, INSTALLATION, TESTING, COMMISSIONING AND TRIAL RUN OF MULTIPURPOSE VAT AT SALAPADA DAIRY OF OMFED.	18/10/2024 to 13/11/2024 up to 2:00 PM	18/10/2024 to 20.11.2024 up to 2:00 PM	20/11/2024 up to 2:00 PM	20/11/2024 at 3.00 PM

Except the tender submission & opening dates, other term & conditions shall remain unchanged. The tender documents are available at OMFED website.



General Manager (Proj &DO)